NOV 16, 2004 02:47 PM

TIP NO R-3409D

FED AID NO STATE FUNDED
WIDENING, MILLING, & RESURFACING.

NC-41 FROM EAST OF MUDDY CREEK TO BEAULEVILLE CITY LIMITS & 15 SECTIONS OF SECONDARY ROADS.

DUPLIN, SAMPSON

34540, 39236, 3CR.20311.14, 3CR.20821.14

44.120 MI

2:00 PM

NOV 16 2004

001

C201305

BARNHILL CONTRACTING CO.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TARBORO, NC KINSTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 242000.00 29835.00
0002 0264000000-E SP ggxgmg GRADING ITEM (SMI) 1 SMI 52000.00 52000.00 39000.00 39000.00
0003 0546000000-E 310 ’(*;';39/3/«0 g‘I‘E’)E CLVT *rewsn 240 LF 56.00 13440.00 50.00 12000.00
0004 1220000000-E 545 INCIDENTAL STONE BASE 740 TON 32.00 23680.00 25.00 18500.00
0005 1231000000-E 560 SHOULDER BORROW 5,637 CY 18.60 104848.20 17.68 99662.16
0006 1245000000-E SP SHOULDER RECONSTRUCTION 35 SMI 1900.00 66500.00 2450.00 85750.00
0007 1330000000-E 607 INCIDENTAL MILLING 800 SY 12.00 9600.00 26.00 20800.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 690 TON 60.80 41952.00 62.09 42842.10
0009 1491000000-E 610 ASP CONC BASE CRS B25.0C 8,289 TON 46.15 382537.35 50.35 417351.15
0010 1503000000-E 610 ASP CONC INTR CRS 119.0C 41,472 TON 41.35 1714867.20 41.85 1735603.20
0011  1523000000-E 610 ASP CONC SURF CRS S9.5C 24,444 TON 39.60 967982.40 41.83 1022492.52
0012 1525000000-E SP ASP CONC SURF CRS SF9.5A 28,809 TON 39.40 1135074.60 40.45 1165324.05
0013 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 360 TON 65.55 23598.00 69.95 25182.00
0014 1560000000-E 620 ASP FOR PLANT MIX PG64-22 4,231 TON 220.22 931750.82 240.41 1017174.71
0015 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,467 TON 230.92 338759.64 253.00 371151.00
0016  1770000000-E 660 AST, MAT COAT, #6 STONE 50,825 SY 1.40 71155.00 1.40 71155.00
0017  1840000000-E 665 MILLED RUMBLE STRIPS 3,375 LF 2.50 8437.50 1.98 6682.50
0018 1880000000-E SP  GENERIC PAVING ITEM (TON) 511 TON 148.00 75628.00 145.08 74135.88
PATCHING EXIST PAVEMENT (FULL DEPTH)
0019 1880000000-E SP  GENERIC PAVING ITEM (TON) 4,704 TON 148.00 696192.00 203.47 957122.88
PATCHING EXIST PAVEMENT (MILL)
0020 2752000000-E SP  GENERIC PAVING ITEM (LF) 7,400 LF 6.75 49950.00 5.52 40848.00
CRACK PATCHING
0021 2830000000-N 858 ADJ MANHOLES 1 EA 900.00 900.00 350.00 350.00
0022 2845000000-N 858 ADJ METER OR VALVE BOXES 1 EA 900.00 900.00 350.00 350.00
0023 3030000000-E 862 STL BM GUARDRAIL 450 LF 14.25 6412.50 14.25 6412.50
0024 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00 50.00 250.00
0025 3270000000-N SP GR ANCHOR TYPE 350 18 EA 1780.00 32040.00 1780.00 32040.00
0026 4685000000-E 1205 THERMO PVT MKG LINES 4"90 174,236 LF 0.34 59240.24 0.27 47043.72
0027 4686000000-E 1205 THERMO PVT MKG LINES 4"120 107,710 LF 0.39 42006.90 0.55 59240.50
0028 4695000000-E 1205 8"WIDE THERMO 90 MILS 660 LF 2.75 1815.00 2.00 1320.00
0029 4710000000-E 1205 24"WIDE THERMO 120 MILS 192 LF 6.00 1152.00 5.00 960.00
0030 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 75.00 900.00 105.00 1260.00
0031 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 116 EA 100.00 11600.00 110.00 12760.00
0032 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,079,592 LF 0.09 97163.28 0.12 129551.04
0033 4820000000-E 1205 PAINT PVMT MARKINGS 8" 660 LF 0.30 198.00 0.20 132.00
0034 4835000000-E 1205 PAINT PVT MKG LINES 24" 192 LF 3.25 624.00 2.00 384.00
0035 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 35.00 420.00 30.00 360.00
0036 4845000000-N 1205 PAINT PVT MKG SYMBOL 116 EA 45.00 5220.00 35.00 4060.00
0037 4900000000-N 1252 PERM RAISED PVMT MARKERS 850 EA 6.00 5100.00 4.50 3825.00
0038 4905000000-N 1253 SNOWPLB PVMT MRKER 1,871 EA 28.50 53323.50 26.15 48926.65



NOV 16, 2004 02:47 PM DUPLIN, SAMPSON
TIP NO R-3409D 34540, 39236, 3CR.20311.14, 3CR.20821.14 200PM 2/ 2 001

NOV 16 2004 C201305
FED AID NO STATE FUNDED 44.120 MI

WIDENING, MILLING, & RESURFACING.
NC-41 FROM EAST OF MUDDY CREEK TO BEAULEVILLE CITY LIMITS & 15 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO. COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TARBORO, NC KINSTON, NC
0039 6084000000-E 1660 SEEDING AND MULCHING 24.68 ACR 1110.00 27394.80 1100.00 27148.00
CONTRACT TOTAL TOTAL 7296612.93 TOTAL 7628985.56
ROADWAY ITEMS SUB-TOTAL 7296612.93 SUB-TOTAL 7628985.56
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING CO. 1 7296612.93

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 2 7628985.56



NOV 16, 2004 02:47 PM
TIP NO

FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING & GUARDRAIL.
US-17 FROM US-17 BUS TO SHALLOTTE CITY LIMITS, NC-133 FROM SR-1190 TO S OF NC-211 & 1 SECT OF NC-87 & 1 SECONDARY RD.

BRUNSWICK

39181, 39190, 3CR.10101.12, 3CR.301024.12

17.710 Ml

2:00 PM 1/ 2 002

NOV 16 2004 C201307

BOGGS PAVING, INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

MAC CONSTRUCTION COMPANY

MONROE, NC KINSTON, NC SHALLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 240000.00 26000.00 332860.00
0002 0106000000-E 230 BORROW EXCAVATION 5,504 CY 13.00 71552.00 30.50 167872.00 12.00 66048.00
0003 0318000000-E 300 FND CONDIT MATL MINOR STRS 21 TON 38.00 798.00 45.00 945.00 45.00 945.00
0004 0372000000-E 310 18" RC PIPE CULV llI 96 LF 41.50 3984.00 37.00 3552.00 35.00 3360.00
0005 0453000000-E 310 ’(*;';;;IPE END SECTION 1 EA 935.00 935.00 495.00 495.00 500.00 500.00
0006 0546000000-E 310 (150%A0 g"lﬁ)E CLVT *xewsn 100 LF 43.00 4300.00 38.00 3800.00 35.00 3500.00
0007 1220000000-E 545 INCIDENTAL STONE BASE 270 TON 44.00 11880.00 55.00 14850.00 45.00 12150.00
0008 1245000000-E SP SHOULDER RECONSTRUCTION 34.09 SMI 2650.00 90338.50 1260.00 42953.40 4200.00 143178.00
0009 1308000000-E 607 z\g!'LIT.g 1AS1I/:’2I‘-'|)ALT PVMT e _ sk 5,000 SY 2.50 12500.00 3.25 16250.00 2.45 12250.00
0010 1308000000-E 607 %!'LIT_S 9817’2@)MT PVYMT ek e 30,200 SY 2.70 81540.00 2.90 87580.00 2.50 75500.00
0011 1308000000-E 607 z\glL_ll:g é?PHALT PVMT e - e 18,300 SY 4.00 73200.00 3.62 66246.00 2.70 49410.00
0012  1330000000-E 607 INCIDENTAL MILLING 3,280 SY 6.30 20664.00 6.70 21976.00 6.25 20500.00
0013  1489000000-E 610 ASP CONC BASE CRS B25.0B 3,484 TON 43.60 151902.40 60.85 212001.40 49.03 170820.52
0014 1498000000-E 610 ASP CONC INTR CRS 119.0B 13,282 TON 40.30 535264.60 46.70 620269.40 43.60 579095.20
0015 1503000000-E 610 ASP CONC INTR CRS 119.0C 4,016 TON 40.80 163852.80 4465 179314.40 43.58 175017.28
0016 1519000000-E 610 ASP CONC SURF CRS $9.5B 15,283 TON 43.70 667867.10 46.20 706074.60 45.09 689110.47
0017 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 150 TON 50.00 7500.00 100.00 15000.00 90.00 13500.00
0018 1523000000-E 610 ASP CONC SURF CRS $9.5C 31,135 TON 40.00 1245400.00 46.40 1444664.00 42.03 1308604.05
0019 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,889 TON 245.00 462805.00 240.00 453360.00 250.00 472250.00
0020 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,868 TON 260.00 485680.00 254.00 474472.00 260.00 485680.00
0021 1880000000-E SP GENERIC PAVING ITEM (TON) 824 TON 135.00 111240.00 211.00 173864.00 150.00 123600.00

PATCHING EXIST PAVEMENT (FULL DEPTH)
0022 1880000000-E SP  GENERIC PAVING ITEM (TON) 520 TON 130.00 67600.00 205.00 106600.00 150.00 78000.00

PATCHING EXIST PAVEMENT (MILL-ING)
0023 2253000000-E 840 PIPE COLLARS 0.447 CY 2400.00 1072.80 1400.00 625.80 2000.00 894.00
0024 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1980.00 1980.00 1000.00 1000.00 1800.00 1800.00
0025 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 4 EA 1300.00 5200.00 1375.00 5500.00 600.00 2400.00
0026 2815000000-N 858 ADJ DROP INLETS 1 EA 580.00 580.00 700.00 700.00 1000.00 1000.00
0027 2830000000-N 858 ADJ MANHOLES 5 EA 440.00 2200.00 700.00 3500.00 800.00 4000.00
0028 2845000000-N 858 ADJ METER OR VALVE BOXES 2 EA 310.00 620.00 700.00 1400.00 500.00 1000.00
0029 2995000000-N SP GENERIC DRAINAGE ITEM (EA) 3 EA 2950.00 8850.00 650.00 1950.00 1400.00 4200.00

CONVERT EXISTING DROP INLET TO TRAFFIC BEARING

DROP INLET
0030 3030000000-E 862 STL BM GUARDRAIL 22 LF 15.00 330.00 16.00 352.00 18.40 404.80
0031 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00 50.00 250.00 57.50 287.50
0032 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1650.00 6600.00 1745.00 6980.00 1978.00 7912.00
0033 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1225.00 4900.00 1425.00 5700.00 1495.00 5980.00
0034 4685000000-E 1205 THERMO PVT MKG LINES 4"90 146,427 LF 0.35 51249.45 0.43 62963.61 0.48 70284.96
0035 4686000000-E 1205 THERMO PVT MKG LINES 4"120 62,586 LF 0.47 29415.42 0.46 28789.56 0.51 31918.86



NOV 16, 2004 02:47 PM
TIP NO

FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING & GUARDRAIL.
US-17 FROM US-17 BUS TO SHALLOTTE CITY LIMITS, NC-133 FROM SR-1190 TO S OF NC-211 & 1 SECT OF NC-87 & 1 SECONDARY RD.

BRUNSWICK

39181, 39190, 3CR.10101.12, 3CR.301024.12

17.710 Ml

2:00 PM 2/ 2 002

NOV 16 2004 C201307

BOGGS PAVING, INC.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

MAC CONSTRUCTION COMPANY

MONROE, NC KINSTON, NC SHALLOTTE, NC

0036 4695000000-E 1205 8"WIDE THERMO 90 MILS 2,450 LF 1.20 2940.00 1.82 4459.00 2.01 4924.50
0037 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 31 EA 100.00 3100.00 95.00 2945.00 104.50 3239.50
0038 4810000000-E 1205 PAINT PVMT MARKINGS 4" 262,463 LF 0.13 34120.19 0.16 41994.08 0.18 47243.34
0039 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,450 LF 0.50 1225.00 0.35 857.50 0.39 955.50
0040 4845000000-N 1205 PAINT PVT MKG SYMBOL 31 EA 50.00 1550.00 45.00 1395.00 49.50 1534.50
0041 4900000000-N 1252 PERM RAISED PVYMT MARKERS 310 EA 4.75 1472.50 5.00 1550.00 5.50 1705.00
0042 4905000000-N 1253 SNOWPLB PVMT MRKER 1,369 EA 27.00 36963.00 27.00 36963.00 29.70 40659.30
0043 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 51500.00 7500.00 36750.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 200 LF 4.70 940.00 3.60 720.00 6.00 1200.00
0045 6084000000-E 1660 SEEDING AND MULCHING 246 ACR 1250.00 30750.00 2000.00 49200.00 862.50 21217.50
0046  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,700 LF 3.69 9963.00 3.80 10260.00 4.25 11475.00

CONTRACT TOTAL TOTAL 4798524.76 TOTAL 5115693.75 TOTAL 5118864.78

ROADWAY ITEMS SUB-TOTAL 4798524.76 SUB-TOTAL 5115693.75 SUB-TOTAL 5118864.78

BIDDERS IN ORDER CONTRACT TOTAL

BOGGS PAVING, INC. 1 4798524.76

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 2 5115693.75

MAC CONSTRUCTION COMPANY 3 5118864.78



NOV 16, 2004 02:47 PM
TIP NO B-3879

FED AID NO BRZ-STP-1603(3)
GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.
BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

NASH
33322.3.2

0.370 MI

2:00 PM 178 003

NOV 16 2004 C200964

SANFORD CONTRACTORS, INC.

CAROLINA BRIDGE COMPANY,

T. A. LOVING COMPANY

INC.
SANFORD, NC ORANGEBURG, SC GOLDSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 84000.00 88599.86 100000.00
0002 0043000000-N 226 GRADING Lump Sum 292330.00 175000.00 330000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 3000.00 3000.00 100.00 100.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 18.10 7240.00 15.00 6000.00 18.10 7240.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 200 CY 9.20 1840.00 7.00 1400.00 9.20 1840.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 8.95 4475.00 17.00 8500.00 8.95 4475.00
0007 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 1.60 800.00 2.00 1000.00 1.60 800.00
0008 0206000000-E SP  TEMP SHORING - BARR SUPPORTED 425 SF 40.00 17000.00 56.78 2413150 62.00 26350.00
0009 0343000000-E 310 15" SIDE DRAIN PIPE 160 LF 31.00 4960.00 23.00 3680.00 31.00 4960.00
0010 0344000000-E 310 18" SIDE DRAIN PIPE 56 LF 34.60 1937.60 25.00 1400.00 34.60 1937.60
0011 0378000000-E 310 24" RC PIPE CULV Il 72 LF 41.25 2970.00 42.00 3024.00 41.25 2970.00
0012 0588000000-E 310 18" CS PIPE CULV 0.064" 60 LF 27.25 1635.00 25.00 1500.00 27.25 1635.00
0013 0594000000-E 310 24" CS PIPE CULV 0.064" 154 LF 30.20 4650.80 42.00 6468.00 30.20 4650.80
0014 0708000000-E 310 15" BCCSP B 0.064" 64 LF 34.65 2217.60 23.00 1472.00 34.65 2217.60
0015 0806000000-E 310 15" BCCS ELB B 0.064" 4 EA 200.00 800.00 200.00 800.00 200.00 800.00
0016 0995000000-E 340 PIPE REMOVAL 300 LF 8.60 2580.00 10.00 3000.00 8.60 2580.00
0017 1121000000-E 520 AGGREGATE BASE COURSE 1,080 TON 21.00 22680.00 16.00 17280.00 21.00 22680.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 20.00 6000.00 20.00 6000.00 20.00 6000.00
0019  1275000000-E 600 PRIME COAT 815 GAL 1.50 1222.50 3.00 2445.00 1.50 1222.50
0020 1330000000-E 607 INCIDENTAL MILLING 1,080 SY 7.90 8532.00 3.75 4050.00 7.90 8532.00
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,010 TON 46.70 47167.00 51.40 51914.00 46.70 47167.00
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 840 TON 46.30 38892.00 51.00 42840.00 46.30 38892.00
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,840 TON 44.20 81328.00 48.65 89516.00 44.20 81328.00
0024 1560000000-E 620 ASP FOR PLANT MIX PG64-22 203 TON 231.00 46893.00 254.00 51562.00 231.00 46893.00
0025 2000000000-N 806 RIGHT OF WAY MARKERS 30 EA 120.00 3600.00 120.00 3600.00 200.00 6000.00
0026 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 1.85 4255 35.00 805.00 1.85 4255
0027 2033000000-E 815 SUBDRAIN FINE AGGREGATE 17 CY 20.00 340.00 50.00 850.00 20.00 340.00
0028 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 13.70 1370.00 4.00 400.00 13.70 1370.00
0029 2055000000-E 815 6"SUBDRNY,T,ORL 3 EA 65.00 195.00 25.00 75.00 65.00 195.00
0030 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 145.00 145.00 250.00 250.00 145.00 145.00
0031 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 30.00 180.00 4.00 24.00 30.00 180.00
0032 2253000000-E 840 PIPE COLLARS 11 CY 665.00 731.50 1100.00 1210.00 665.00 731.50
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1650.00 6600.00 1200.00 4800.00 1650.00 6600.00
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 550.00 1650.00 425.00 1275.00 550.00 1650.00
0035 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 355.00 355.00 425.00 425.00 355.00 355.00
0036 2529000000-E SP  GENERIC GRADING ITEM (SF) 1,900 SF 20.00 38000.00 31.00 58900.00 20.00 38000.00
TEMPORARY FABRIC WALL

0037 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 30.00 600.00 50.00 1000.00 30.00 600.00
0038 3030000000-E 862 STL BM GUARDRAIL 250 LF 14.25 3562.50 14.00 3500.00 14.00 3500.00
0039 3045000000-E 862 SBGR SHOP CURVED 75 LF 17.00 1275.00 14.00 1050.00 14.00 1050.00
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00 35.00 175.00 35.00 175.00



NOV 16, 2004 02:47 PM
TIP NO B-3879

FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

NASH
33322.3.2

0.370 MI

2:00 PM 2/ 8 003

NOV 16 2004 C200964

SANFORD CONTRACTORS, INC.

CAROLINA BRIDGE COMPANY,

T. A. LOVING COMPANY

INC.
SANFORD, NC ORANGEBURG, SC GOLDSBORO, NC
0041 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 500.00 500.00 300.00 300.00 300.00 300.00
0042 3215000000-N 862 GRANCHOR TYPE llI 4 EA 1220.00 4880.00 1200.00 4800.00 1200.00 4800.00
0043 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1520.00 4560.00 1900.00 5700.00 1900.00 5700.00
0044 3380000000-E 862 TEMP STL BM GUARDRAIL 150 LF 8.50 1275.00 5.25 787.50 5.25 787.50
0045 3387000000-N 862 EIBIRRL ANCH UNITS ****** TEMP 4 EA 1000.00 4000.00 700.00 2800.00 700.00 2800.00
0046 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 1400.00 5600.00 675.00 2700.00 675.00 2700.00
0047 3642000000-E 876 PLAIN RIP RAP, CLASS A 2 TON 150.00 300.00 150.00 300.00 150.00 300.00
0048 3649000000-E 876 PLAIN RIP RAP, CLASS B 13 TON 85.00 1105.00 50.00 650.00 85.00 1105.00
0049 3656000000-E 876 FILTER FABRIC FOR DRAINGE 343 SY 1.60 548.80 2.00 686.00 1.60 548.80
0050 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 1500.00 1500.00 700.00 700.00 1500.00 1500.00
0051 4025000000-E 901 (CIZEC))NTR FURN, TYPE ***SIGN 19 SF 14.87 282.53 14.87 282.53 14.87 282.53
0052 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 165 LF 6.76 1115.40 6.76 1115.40 10.00 1650.00
0053 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 82.63 247.89 82.63 247.89 82.63 247.89
0054 4129000000-N 906 (FEE)LOCATE SIGN, TYPE ***** 3 EA 106.46 319.38 106.46 319.38 106.46 319.38
0055  4129000000-N 906 (REE)LOCATE SIGN, TYPE **** 2 EA 98.32 196.64 98.32 196.64 98.32 196.64
0056 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 17 EA 11.52 195.84 11.52 195.84 11.52 195.84
0057 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 5.12 25.60 5.12 25.60 5.12 25.60
0058 4400000000-E 1110 WORK ZONE SIGNS (STAT) 224 SF 4.96 1111.04 4.96 1111.04 4.96 1111.04
0059 4405000000-E 1110 WORK ZONE SIGNS (PORT) 48 SF 31.65 1519.20 4.23 203.04 31.65 1519.20
0060 4410000000-E 1110 WORK ZONE SIGNS (BARR) 42 SF 4.19 175.98 4.19 175.98 8.75 367.50
0061 4425000000-N 1125 WARNING FLAG SETS 6 EA 12.83 76.98 12.83 76.98 40.00 240.00
0062 4430000000-N 1130 DRUMS 20 EA 51.00 1020.00 32.38 647.60 51.00 1020.00
0063 4435000000-N 1135 CONES 14 EA 27.00 378.00 9.98 139.72 27.00 378.00
0064 4445000000-E 1145 BARRICADES (TYPE Ill) 72 LF 9.38 675.36 9.38 675.36 18.10 1303.20
0065 4450000000-N 1150 FLAGGER 240 HR 21.20 5088.00 20.00 4800.00 21.20 5088.00
0066 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 8250.00 8250.00 6832.00 6832.00 6832.00 6832.00
0067 4485000000-E 1170 PORT CONC BARRIER 500 LF 18.00 9000.00 18.00 9000.00 30.75 15375.00
0068 4650000000-N 1251 TEMP RAISED PVMT MRKS 80 EA 6.00 480.00 6.00 480.00 6.00 480.00
0069 4810000000-E 1205 PAINT PVMT MARKINGS 4" 31,626 LF 0.22 6957.72 0.22 6957.72 0.22 6957.72
0070 4820000000-E 1205 PAINT PVMT MARKINGS 8" 40 LF 1.00 40.00 1.00 40.00 1.00 40.00
0071 4835000000-E 1205 PAINT PVT MKG LINES 24" 312 LF 3.00 936.00 3.00 936.00 3.00 936.00
0072 4900000000-N 1252 PERM RAISED PVMT MARKERS 80 EA 6.00 480.00 6.00 480.00 6.00 480.00
0073 6000000000-E 1605 TEMPORARY SILT FENCE 870 LF 2.45 2131.50 2.50 2175.00 4.40 3828.00
0074 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 41.35 6202.50 50.00 7500.00 41.35 6202.50
0075 6009000000-E 1610 EROS CONTRL STONE CL B 710 TON 44.00 31240.00 50.00 35500.00 44.00 31240.00
0076 6012000000-E 1610 SEDIMENT CONTROL STONE 210 TON 29.60 6216.00 30.00 6300.00 29.60 6216.00
0077 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 800.00 8000.00 800.00 8000.00 800.00 8000.00
0078 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 4.00 1400.00 4.00 1400.00 4.00 1400.00



NOV 16, 2004 02:47 PM NASH
TIPNO  B-3879 33322.3.2 200PM 3/ 8 003

NOV 16 2004 C200964
FED AID NO BRZ-STP-1603(3) 0.370 MI

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.
BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

SANFORD CONTRACTORS, INC.

CAROLINA BRIDGE COMPANY,

T. A. LOVING COMPANY

INC.
SANFORD, NC ORANGEBURG, SC GOLDSBORO, NC

0079 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 500.00 750.00 500.00 750.00 500.00 750.00
0080 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 14.75 737.50 20.00 1000.00 14.75 737.50
0081 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 235.00 470.00 250.00 500.00 235.00 470.00
0082 6030000000-E 1630 SILT EXCAVATION 1,450 CY 11.50 16675.00 12.00 17400.00 11.50 16675.00
0083 6036000000-E 1631 MATTING FOR EROS CONTROL 1,750 SY 1.75 3062.50 1.75 3062.50 1.75 3062.50
0084 6038000000-E SP  PERM SOIL REINF MAT 165 SY 8.00 1320.00 8.00 1320.00 8.00 1320.00
0085 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 10.00 400.00 3.00 120.00 6.00 240.00
0086 6048000000-E SP  FLOAT TURBIDITY CURTAIN 55 SY 20.00 1100.00 40.00 2200.00 59.00 3245.00
0087 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1288.00 12880.00 1288.00 12880.00 1288.00 12880.00
0088 6087000000-E 1660 MOWING 6 ACR 75.00 450.00 75.00 450.00 75.00 450.00
0089 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 10.00 1000.00 10.00 1000.00 10.00 1000.00
0090 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00 500.00
0091 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 6.00 1500.00 6.00 1500.00 6.00 1500.00
0092 6108000000-E 1665 FERTILIZER TOPDRESSING 7.25 TON 300.00 2175.00 300.00 2175.00 300.00 2175.00
0093 6114000000-N SP SPECIALIZED HAND MOWING 15 HR 75.00 112.50 75.00 112.50 75.00 112.50
0094 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 1.00 8.00 100.00 800.00
0095 6123000000-E 1670 REFORESTATION 0.5 ACR 1000.00 500.00 1000.00 500.00 1000.00 500.00
0096 7060000000-E 1705 SIGNAL CABLE 670 LF 1.69 1132.30 2.00 1340.00 1.69 1132.30
0097 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 8 EA 690.00 5520.00 699.00 5592.00 690.00 5520.00
0098 7264000000-E 1710 MESSENGER CABLE (3/8") 510 LF 2.99 1524.90 2.00 1020.00 2.99 1524.90
0099 7300000000-E 1715 TRENCHING (UNPAVED) 1,180 LF 4.90 5782.00 5.00 5900.00 4.90 5782.00
0100 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 225.00 1575.00 129.00 903.00 225.00 1575.00
0101 7360000000-N 1720 WOOD POLE 6 EA 740.00 4440.00 695.00 4170.00 740.00 4440.00
0102 7372000000-N 1721 GUY ASSEMBLY 8 EA 190.00 1520.00 269.00 2152.00 190.00 1520.00
0103 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 290.00 290.00 200.00 200.00 290.00 290.00
0104 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 250.00 1500.00 269.00 1614.00 250.00 1500.00
0105 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,884 LF 3.39 6386.76 4.50 8478.00 3.39 6386.76
0106 7456000000-E 1726 LEAD-IN CABLE 2,590 LF 1.19 3082.10 1.00 2590.00 1.19 3082.10
0107 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 640.00 640.00 475.00 475.00 640.00 640.00
0108 7688000000-N SP  CABINET BASE ADAPTER 1 EA 340.00 340.00 179.00 179.00 340.00 340.00
0109 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 11870.00 11870.00 10993.00 10993.00 11870.00 11870.00
0110 7780000000-N SP DETECTOR CARD (TYPE 2070L) 6 EA 144.00 864.00 149.00 894.00 144.00 864.00
0124 0029000000-N SP  REINF BRG APPR ***+#xsex Lump Sum 13400.00 31337.50 15000.00

(22+61 -L-)

STRUCTURE ITEMS
0111  8007000000-N SP  CM&R TEMP STR **#rwwrss Lump Sum 195000.00 240000.00 240000.00

(22+61.00-L-)
0112 8035000000-N 402 REMV EXIST STR *+#rswxs Lump Sum 70000.00 134913.02 160000.00

(22+61.00-L-)
0113 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 1200.00 4084.63 3000.00

(22+61.00-L-)
0114 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 709 CY 885.00 62746.50 666.62 47263.36 1000.00 70900.00



NOV 16, 2004 02:47 PM
TIP NO B-3879

FED AID NO BRZ-STP-1603(3)
GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

NASH
33322.3.2

0.370 MI

2:00 PM 4/ 8 003

NOV 16 2004 C200964

SANFORD CONTRACTORS, INC.

CAROLINA BRIDGE COMPANY,

T. A. LOVING COMPANY

INC.
SANFORD, NC ORANGEBURG, SC GOLDSBORO, NC
0115 8210000000-N 422 BRG APPR SLAB ****#xwscex Lump Sum 60000.00 81277.91 70000.00
(22+61.00-L-)
0116 8217000000-E 425 REINF STEEL (BRIDGE) 12,952 LB 1.00 12952.00 1.04 13470.08 1.05 13599.60
0117 8364000000-E 450 HP12X53 PILES 1,870 LF 36.20 67694.00 42.24 78988.80 36.00 67320.00
0118 8406000000-N SP GALVAN STL PILES @ ****** Lump Sum 13100.00 9656.25 10000.00
(22+61.00-L-)
0119  8503000000-E 460 CONCRETE BARRIER RAIL 384.76 LF 62.50 24047.50 56.85 21873.61 48.00 18468.48
0120 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 134 TON 31.00 4154.00 48.63 6516.42 50.00 6700.00
0121 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 150 SY 2.50 375.00 2.09 313.50 3.00 450.00
0122 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4000.00 3544 .95 3000.00
0123 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 3,072 LF 92.50 284160.00 101.65 312268.80 109.00 334848.00
CONTRACT TOTAL TOTAL 1762113.97 TOTAL 1865645.41 TOTAL 2034848.53
ROADWAY ITEMS SUB-TOTAL 962684.97 SUB-TOTAL 911474.08 SUB-TOTAL 1036562.45
STRUCTURE ITEMS SUB-TOTAL 799429.00 SUB-TOTAL 954171.33 SUB-TOTAL 998286.08



NOV 16, 2004 02:47 PM
TIP NO B-3879

FED AID NO BRZ-STP-1603(3)
GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.
BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

NASH
33322.3.2

0.370 MI

2:00 PM

NOV 16 2004

003

C200964

S. T. WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 102000.00
0002 0043000000-N 226 GRADING Lump Sum 210000.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 23.00 9200.00
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 200 CY 14.00 2800.00
0006 0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 26.00 13000.00
0007 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 3.00 1500.00
0008 0206000000-E SP  TEMP SHORING - BARR SUPPORTED 425 SF 48.00 20400.00
0009 0343000000-E 310 15" SIDE DRAIN PIPE 160 LF 24.00 3840.00
0010 0344000000-E 310 18" SIDE DRAIN PIPE 56 LF 29.00 1624.00
0011 0378000000-E 310 24" RC PIPE CULV Il 72 LF 39.00 2808.00
0012 0588000000-E 310 18" CS PIPE CULV 0.064" 60 LF 27.00 1620.00
0013  0594000000-E 310 24" CS PIPE CULV 0.064" 154 LF 32.00 4928.00
0014 0708000000-E 310 15" BCCSP B 0.064" 64 LF 30.00 1920.00
0015 0806000000-E 310 15" BCCS ELB B 0.064" 4 EA 270.00 1080.00
0016  0995000000-E 340 PIPE REMOVAL 300 LF 12.00 3600.00
0017 1121000000-E 520 AGGREGATE BASE COURSE 1,080 TON 26.00 28080.00
0018 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 16.00 4800.00
0019 1275000000-E 600 PRIME COAT 815 GAL 1.65 1344.75
0020 1330000000-E 607 INCIDENTAL MILLING 1,080 SY 8.69 9385.20
0021 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,010 TON 51.37 51883.70
0022 1498000000-E 610 ASP CONC INTR CRS 119.0B 840 TON 50.93 42781.20
0023 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,840 TON 48.62 89460.80
0024 1560000000-E 620 ASP FOR PLANT MIX PG64-22 203 TON 254.10 51582.30
0025 2000000000-N 806 RIGHT OF WAY MARKERS 30 EA 120.00 3600.00
0026 2022000000-E 815 SUBDRAIN EXCAVATION 23 CY 12.50 287.50
0027 2033000000-E 815 SUBDRAIN FINE AGGREGATE 17 CY 45.00 765.00
0028 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00
0029 2055000000-E 815 6"SUBDRNY,T,ORL 3 EA 0.50 1.50
0030 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 200.00 200.00
0031 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 20.00 120.00
0032 2253000000-E 840 PIPE COLLARS 11 CY 850.00 935.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1500.00 6000.00
0034 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 530.00 1590.00
0035 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 420.00 420.00
0036 2529000000-E SP  GENERIC GRADING ITEM (SF) 1,900 SF 18.50 35150.00
TEMPORARY FABRIC WALL

0037 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 62.00 1240.00
0038 3030000000-E 862 STL BM GUARDRAIL 250 LF 14.25 3562.50
0039 3045000000-E 862 SBGR SHOP CURVED 75 LF 17.00 1275.00
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00



NOV 16, 2004 02:47 PM
TIP NO B-3879

FED AID NO BRZ-STP-1603(3)

GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.

BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

NASH
33322.3.2

0.370 MI

2:00 PM

NOV 16 2004

003

C200964

S. T. WOOTEN CORPORATION

WILSON, NC
0041 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 530.00 530.00
0042 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1320.00 5280.00
0043 3270000000-N SP GR ANCHOR TYPE 350 3 EA 1720.00 5160.00
0044 3380000000-E 862 TEMP STL BM GUARDRAIL 150 LF 8.50 1275.00
0045 3387000000-N 862 EIBIII:;RL ANCH UNITS ****** TEMP 4 EA 1100.00 4400.00
0046 3389100000-N SP GDRL ANCH UNITS 350 TEMP 4 EA 1500.00 6000.00
0047 3642000000-E 876 PLAIN RIP RAP, CLASS A 2 TON 50.00 100.00
0048 3649000000-E 876 PLAIN RIP RAP, CLASS B 13 TON 55.00 715.00
0049 3656000000-E 876 FILTER FABRIC FOR DRAINGE 343 SY 3.00 1029.00
0050 3659000000-N Sp PREFORMED SCOUR HOLES 1 EA 1700.00 1700.00
0051 4025000000-E 901 (CI:EC))NTR FURN, TYPE ***SIGN 19 SF 14.87 282.53
0052 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 165 LF 6.76 1115.40
0053 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 82.63 247.89
0054 4129000000-N 906 (FIQDE)LOCATE SIGN, TYPE ***** 3 EA 106.46 319.38
0055 4129000000-N 906 FEE)LOCATE SIGN, TYPE ***** 2 EA 98.32 196.64
0056 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 17 EA 11.52 195.84
0057 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 5.12 25.60
0058 4400000000-E 1110 WORK ZONE SIGNS (STAT) 224 SF 4.96 1111.04
0059 4405000000-E 1110 WORK ZONE SIGNS (PORT) 48 SF 50.00 2400.00
0060 4410000000-E 1110 WORK ZONE SIGNS (BARR) 42 SF 419 175.98
0061 4425000000-N 1125 WARNING FLAG SETS 6 EA 16.00 96.00
0062 4430000000-N 1130 DRUMS 20 EA 75.00 1500.00
0063 4435000000-N 1135 CONES 14 EA 45.00 630.00
0064 4445000000-E 1145 BARRICADES (TYPE III) 72 LF 9.38 675.36
0065 4450000000-N 1150 FLAGGER 240 HR 22.50 5400.00
0066 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 8250.00 8250.00
0067 4485000000-E 1170 PORT CONC BARRIER 500 LF 18.00 9000.00
0068 4650000000-N 1251 TEMP RAISED PVMT MRKS 80 EA 6.00 480.00
0069 4810000000-E 1205 PAINT PVMT MARKINGS 4" 31,626 LF 0.22 6957.72
0070 4820000000-E 1205 PAINT PVMT MARKINGS 8" 40 LF 1.00 40.00
0071 4835000000-E 1205 PAINT PVT MKG LINES 24" 312 LF 3.00 936.00
0072 4900000000-N 1252 PERM RAISED PVMT MARKERS 80 EA 6.00 480.00
0073 6000000000-E 1605 TEMPORARY SILT FENCE 870 LF 2.45 2131.50
0074 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 32.50 4875.00
0075 6009000000-E 1610 EROS CONTRL STONE CL B 710 TON 35.50 25205.00
0076 6012000000-E 1610 SEDIMENT CONTROL STONE 210 TON 32.00 6720.00
0077 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 800.00 8000.00
0078 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 4.00 1400.00



NOV 16, 2004 02:47 PM
TIP NO

B-3879

FED AID NO BRZ-STP-1603(3)
GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.
BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

NASH
33322.3.2

0.370 MI

2:00 PM

NOV 16 2004

003

C200964

S. T. WOOTEN CORPORATION

WILSON, NC

0079 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 500.00 750.00
0080 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 16.00 800.00
0081 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 200.00 400.00
0082 6030000000-E 1630 SILT EXCAVATION 1,450 CY 10.00 14500.00
0083 6036000000-E 1631 MATTING FOR EROS CONTROL 1,750 SY 1.75 3062.50
0084 6038000000-E SP PERM SOIL REINF MAT 165 SY 8.00 1320.00
0085 6042000000-E 1632 1/4" HARDWARE CLOTH 40 LF 4.65 186.00
0086 6048000000-E SP  FLOAT TURBIDITY CURTAIN 55 SY 95.00 5225.00
0087 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1288.00 12880.00
0088 6087000000-E 1660 MOWING 6 ACR 75.00 450.00
0089 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 10.00 1000.00
0090 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00
0091 6096000000-E 1662 SEED FOR SUPP SEEDING 250 LB 6.00 1500.00
0092 6108000000-E 1665 FERTILIZER TOPDRESSING 7.25 TON 300.00 2175.00
0093 6114000000-N SP  SPECIALIZED HAND MOWING 15 HR 75.00 112.50
0094 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00
0095 6123000000-E 1670 REFORESTATION 0.5 ACR 1000.00 500.00
0096 7060000000-E 1705 SIGNAL CABLE 670 LF 1.69 1132.30
0097 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 8 EA 690.00 5520.00
0098 7264000000-E 1710 MESSENGER CABLE (3/8") 510 LF 2.99 1524.90
0099 7300000000-E 1715 TRENCHING (UNPAVED) 1,180 LF 4.90 5782.00
0100 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 225.00 1575.00
0101  7360000000-N 1720 WOOD POLE 6 EA 740.00 4440.00
0102 7372000000-N 1721 GUY ASSEMBLY 8 EA 190.00 1520.00
0103  7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 290.00 290.00
0104 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 250.00 1500.00
0105 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,884 LF 3.39 6386.76
0106 7456000000-E 1726 LEAD-IN CABLE 2,590 LF 1.19 3082.10
0107 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 640.00 640.00
0108 7688000000-N SP  CABINET BASE ADAPTER 1 EA 340.00 340.00
0109 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 11870.00 11870.00
0110 7780000000-N SP DETECTOR CARD (TYPE 2070L) 6 EA 144.00 864.00
0124 0029000000-N SP  REINF BRG APPR ****##xss Lump Sum 16000.00

(22+61 -L-)

STRUCTURE ITEMS
0111  8007000000-N SP  CM&R TEMP STR *e#eweex Lump Sum 420000.00

(22+61.00-L-)
0112  8035000000-N 402 REMV EXIST STR **swssws Lump Sum 60000.00

(22+61.00-L-)
0113  8121000000-N SP  UNCL STR EXCAV STA **** Lump Sum 4500.00

(22+61.00-L-)
0114 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 70.9 CY 1250.00 88625.00



NOV 16, 2004 02:47 PM
TIP NO B-3879

FED AID NO BRZ-STP-1603(3)
GRADING, DRAINAGE, SIGNALS, PAVING & STRUCTURE.
BRIDGE OVER STONEY CREEK AND APPROACHES ON SR-1603.

NASH

33322.3.2

0.370 MI

2:00 PM

NOV 16 2004

003

C200964

S. T. WOOTEN CORPORATION

WILSON, NC
0115 8210000000-N 422 BRG APPR SLAB ***x#wwxss Lump Sum 67800.00
(22+61.00-L-)
0116 8217000000-E 425 REINF STEEL (BRIDGE) 12,952 LB 0.71 9195.92
0117 8364000000-E 450 HP12X53 PILES 1,870 LF 37.50 70125.00
0118 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 30000.00
(22+61.00-L-)
0119 8503000000-E 460 CONCRETE BARRIER RAIL 384.76 LF 60.00 23085.60
0120 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 134 TON 37.00 4958.00
0121 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 150 SY 3.00 450.00
0122 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00
0123 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 3,072 LF 105.00 322560.00
CONTRACT TOTAL TOTAL 2045206.91
ROADWAY ITEMS SUB-TOTAL 938907.39
STRUCTURE ITEMS SUB-TOTAL 1106299.52
BIDDERS IN ORDER CONTRACT TOTAL
SANFORD CONTRACTORS, INC. 1 1762113.97
CAROLINA BRIDGE COMPANY, INC. 2 1865645.41
T. A. LOVING COMPANY 3 2034848.53
S. T. WOOTEN CORPORATION 4 2045206.91



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO BRZ-1105(14)

B-4134

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TRIBUTARY OF DEEP CREEK & APPROACHES ON SR-1105.

HALIFAX
33487.3.1

0.161 MI

2:00 PM 1/ 3 004

NOV 16 2004 C201124

ATWELL CONSTRUCTION CO., INC.

C.C. MANGUM COMPANY, LLC

S. T. WOOTEN CORPORATION

GREENVILLE, NC RALEIGH, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 21131.00 33000.00 34000.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 197849.11 235000.00 220000.00
ROADWAY CONSTRUCTION
STRUCTURE ITEMS

0003 8035000000-N 402 REMV EXIST STR **swsses Lump Sum 7458.00 26000.00 25000.00
(14+23.00-L-)

0004 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 7006.00 10000.00 10500.00
(14+23.00-L-)

0005 8364000000-E 450 HP12X53 PILES 2,240 LF 41.04 91929.60 28.00 62720.00 35.00 78400.00

0006 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 6780.00 15000.00 25000.00
(14+23.00-L-)

0007 8608000000-E 876 PLAIN RIP RAP II (2'-0") 290 TON 29.21 8470.90 32.50 9425.00 37.00 10730.00

0008 8765000000-N SP  CONSTRUCTION OF SUBSTRUCTURE Lump Sum 101526.00 100000.00 84000.00

0009 8766000000-N SP CONSTRUCTION OF SUPERSTR Lump Sum 128600.00 170000.00 200000.00
CONTRACT TOTAL TOTAL 570750.61 TOTAL 661145.00 TOTAL 687630.00
ROADWAY ITEMS SUB-TOTAL 218980.11 SUB-TOTAL 268000.00 SUB-TOTAL 254000.00
STRUCTURE ITEMS SUB-TOTAL 351770.50 SUB-TOTAL 393145.00 SUB-TOTAL 433630.00



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO BRZ-1105(14)

B-4134

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TRIBUTARY OF DEEP CREEK & APPROACHES ON SR-1105.

HALIFAX
33487.3.1

0.161 MI

2:00 PM 2/3 004

NOV 16 2004 C201124

SANFORD CONTRACTORS, INC.

DELLINGER, INC.

CAROLINA BRIDGE COMPANY, INC.

SANFORD, NC MONROE, NC ORANGEBURG, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 34000.00 30000.00 30000.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 278598.00 355000.00 278000.00
ROADWAY CONSTRUCTION
STRUCTURE ITEMS

0003  8035000000-N 402 REMV EXIST STR ***swssses Lump Sum 15000.00 20000.00 109000.00
(14+23.00-L-)

0004 8121000000-N SP UNCL STR EXCAV STA ***** Lump Sum 3000.00 7300.00 4000.00
(14+23.00-L-)

0005 8364000000-E 450 HP12X53 PILES 2,240 LF 33.75 75600.00 25.00 56000.00 38.00 85120.00

0006 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 7000.00 25000.00 8000.00
(14+23.00-L-)

0007 8608000000-E 876 PLAIN RIP RAP Il (2-0") 290 TON 32.00 9280.00 40.00 11600.00 44.00 12760.00

0008 8765000000-N SP  CONSTRUCTION OF SUBSTRUCTURE Lump Sum 82100.00 55000.00 120000.00

0009 8766000000-N SP CONSTRUCTION OF SUPERSTR Lump Sum 197800.00 180000.00 120000.00
CONTRACT TOTAL TOTAL 702378.00 TOTAL 739900.00 TOTAL 766880.00
ROADWAY ITEMS SUB-TOTAL 312598.00 SUB-TOTAL 385000.00 SUB-TOTAL 308000.00
STRUCTURE ITEMS SUB-TOTAL 389780.00 SUB-TOTAL 354900.00 SUB-TOTAL 458880.00



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO BRZ-1105(14)

B-4134

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER TRIBUTARY OF DEEP CREEK & APPROACHES ON SR-1105.

HALIFAX
33487.3.1

0.161 MI

2:00 PM

NOV 16 2004

004

C201124

T. A. LOVING COMPANY

GOLDSBORO, NC

0001
0002

0003

0004

0005
0006

0007
0008
0009

0000100000-N
0000900000-N

8035000000-N

8121000000-N

8364000000-E
8406000000-N

8608000000-E
8765000000-N
8766000000-N

800
SP

402

SP

450
SP

876
SP
SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)
ROADWAY CONSTRUCTION
STRUCTURE ITEMS

REMV EXIST STR **++sees
(14+23.00-L-)

UNCL STR EXCAV STA *****
(14+23.00-L-)

HP12X53 PILES

GALVAN STL PILES @ *****
(14+23.00-L-)

PLAIN RIP RAP Il (2-0")
CONSTRUCTION OF SUBSTRUCTURE

CONSTRUCTION OF SUPERSTR

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

ATWELL CONSTRUCTION CO., INC.
C.C. MANGUM COMPANY, LLC

S. T. WOOTEN CORPORATION
SANFORD CONTRACTORS, INC.
DELLINGER, INC.

CAROLINA BRIDGE COMPANY, INC.
T. A. LOVING COMPANY

Lump Sum
Lump Sum

Lump Sum
Lump Sum

2,240 LF
Lump Sum

290 TON
Lump Sum
Lump Sum

N o o~ WN -

39900.00
327000.00

45000.00

5600.00

30.00 67200.00
8000.00

36.00 10440.00
90550.00
205000.00

TOTAL 798690.00

SUB-TOTAL 366900.00
SUB-TOTAL 431790.00

CONTRACT TOTAL

570750.61
661145.00
687630.00
702378.00
739900.00
766880.00
798690.00



NOV 16, 2004 02:47 PM

TIP NO

1-3605

FED AID NO IMS-95-3(82)107
PAVEMENT REHABILITATION, RESURFACING & GUARDRAIL.
1-95 FROM US-301 (MP-107) IN JOHNSTON COUNTY TO SR-1116 (GOVERNOR HUNT RD) IN WILSON COUNTY.

JOHNSTON, WILSON
36691.3.1

8.000 MI

2:00 PM

NOV 16 2004

005

C201238

S. T. WOOTEN CORPORATION

WILSON, NC

ROADWAY ITEMS
0001  0000100000-N 800 MOBILIZATION Lump Sum 1000000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 55000.00
0003  0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 20000.00

CRITICAL PATH METHOD SCHEDULE
0004 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 2800000.00

DESIGN AND CONSTRUCTION FOR TRAFFIC CONTROL

AND EROSION CONTROL
0005 0001000000-E 200 CLEARING & GRUBBING Lump Sum 40000.00
0006 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0007 0022000000-E 225 UNCLASSIFIED EXCAVATION 5,000 CY 8.00 40000.00
0008 0036000000-E 225 UNDERCUT EXCAVATION 1,000 CY 19.00 19000.00
0009 0106000000-E 230 BORROW EXCAVATION 50,000 CY 7.00 350000.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 100 SY 10.00 1000.00
0011  0163000000-E 250 REMOVAL OF EXT CONC PVMT 2,700 SY 60.00 162000.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 1,000 CY 27.00 27000.00
0013 0196000000-E 270 SOIL STABILIZATION FABRIC 600 SY 3.00 1800.00
0014 0227000000-E SP  GENERIC GRADING ITEM (ACR) 2 ACR 17000.00 34000.00

SAFETY CLEARING
0015 1011000000-N 500 FINE GRADING Lump Sum 300000.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 400 TON 29.00 11600.00
0017 1275000000-E 600 PRIME COAT 450 GAL 4.50 2025.00
0018 1330000000-E 607 INCIDENTAL MILLING 2,500 SY 13.00 32500.00
0019  1493000000-E 610 ASP CONC BASE CRS B37.5C 71,000 TON 33.90 2406900.00
0020 1508000000-E 610 ASP CONC INTR CRS 119.0D 124,000 TON 32.70 4054800.00
0021 1550000000-E 610 ASP CONC SURF CRS $12.5D 90,000 TON 34.10 3069000.00
0022 1560000000-E 620 ASP FOR PLANT MIX PG64-22 3,037 TON 240.00 728880.00
0023 1565000000-E 620 ASP FOR PLANT MIX PG70-22 5,828 TON 257.00 1497796.00
0024 1570000000-E 620 ASP FOR PLANT MIX PG 76-22 4,950 TON 400.00 1980000.00
0025 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 400 TON 130.00 52000.00
0026 1840000000-E 665 MILLED RUMBLE STRIPS 151,000 LF 0.08 12080.00
0027 1891000000-E SP GENERIC PAVING ITEM (SY) 2,700 SY 210.00 567000.00

8-1/2" CONTINUOUSLY REINFORCED CONCRETE

PAVEMENT REPAIR
0028 1891000000-E SP GENERIC PAVING ITEM (SY) 210,000 SY 3.00 630000.00

MILLING SHOULDERS, 9-3/4"DEPTH
0029 2022000000-E 815 SUBDRAIN EXCAVATION 840 CY 20.00 16800.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 504 CY 50.00 25200.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 3,000 LF 13.00 39000.00
0032 2055000000-E 815 6"SUBDRNY,T,ORL 10 EA 75.00 750.00
0033 2066000000-N 815 CONC PAD SUBDRN OUTLET 6 EA 200.00 1200.00
0034 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 36 LF 20.00 720.00
0035 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 40 EA 500.00 20000.00

EXISTING SHOULDER DRAIN OUTLETCLEAN-OUT
0036 2500000000-E 842 CONCRETE RETAINING WALLS 500 CY 420.00 210000.00



NOV 16, 2004 02:47 PM JOHNSTON, WILSON
TIP NO 1-3605 36691.3.1

FED AID NO IMS-95-3(82)107 8.000 MI
PAVEMENT REHABILITATION, RESURFACING & GUARDRAIL.
1-95 FROM US-301 (MP-107) IN JOHNSTON COUNTY TO SR-1116 (GOVERNOR HUNT RD) IN WILSON COUNTY.

2:00 PM

NOV 16 2004

005

C201238

S. T. WOOTEN CORPORATION

WILSON, NC

0037 2815000000-N 858 ADJ DROP INLETS 22 EA 1050.00 23100.00
0038 3030000000-E 862 STL BM GUARDRAIL 5,800 LF 14.25 82650.00
0039 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 590.00 2950.00
0040 3270000000-N SP GR ANCHOR TYPE 350 5 EA 1750.00 8750.00
0041 3285000000-N SP GR ANCHOR TYPE M-350 4 EA 1340.00 5360.00
0042 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,500 LF 0.50 1250.00
0043 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 20 EA 820.00 16400.00
0044 3420000000-E SP GENERIC GUARDRAIL ITEM (LF) 17,000 LF 4.15 70550.00

REMOVE & RESET EXISTING DOUBLE FACED CABLE

GUIDERAIL

CONTRACT TOTAL TOTAL 20419062.00

ROADWAY ITEMS SUB-TOTAL 20419062.00

BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION 1 20419062.00



NOV 16, 2004 02:47 PM
TIP NO B-2963

FED AID NO BRSTP-1107(12)
GRADING, DRAINAGE, PAVING, MITIGATION & STRUCTURE.
BRIDGE OVER NEW HOPE CREEK & APPROACHES ON SR-1107.

DURHAM, CHATHAM
32780.3.2

0.528 MI

2:00 PM 1/ 1 006

NOV 16 2004 C200825

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

C.C. MANGUM COMPANY, LLC

SANFORD CONTRACTORS, INC.

CHARLOTTE, NC RALEIGH, NC SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 75000.00 100000.00 138000.00
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 400000.00 790000.00 1469150.00
ROADWAY CONSTRUCTION
0003  5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 125000.00 250000.00 367000.00
SANITARY SEWER UTILITY CONSTRUCTION
RELOCATION
STRUCTURE ITEMS
0004  8017000000-N SP CM&R TEMP ACCESS *****x* Lump Sum 40000.00 40000.00 42500.00
(24+92.50-L-)
0005 8021000000-N SP  REMV EXIST STR " Lump Sum 150000.00 46000.00 21700.00
(24+92.50-L-)
0006 8105500000-E Sp - DRILLD PIER IN SOIL 2658 LF 350.00 93030.00 100.00 26580.00 606.00 161074.80
(3-6")
0007 8105600000-E SP  **-**"DRILLD PIER NO SOIL 60 LF 1500.00 90000.00 1650.00 99000.00 606.00 36360.00
(3-6")
0008  8111000000-E SP  PERM STL CASING FOR ** PIER 948 LF 200.00 18960.00 175.00 16590.00 245.00 23226.00
(3-6")
0009 8114000000-N SP  SPT TESTING 12 EA 1500.00 18000.00 1000.00 12000.00 811.00 9732.00
0010  8115000000-N SP  CROSSHOLE SONIC LOGGING 1 EA 2500.00 2500.00 2300.00 2300.00 2432.00 2432.00
0011  8116000000-E SP  CSLTUBES 14232 LF 10.00 14232.00 13.00 18501.60 13.95 19853.64
0012 8119000000-E 412 UNCLASSIFIED STR EXCAV 1,850 CY 15.00 27750.00 5.00 9250.00 5.00 9250.00
0013  8364000000-E 450 HP12X53 PILES 315 LF 40.00 12600.00 37.00 11655.00 46.25 14568.75
0014 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 610 TON 50.00 30500.00 1.00 610.00 36.50 22265.00
0015 8765000000-N SP CONSTRUCTION OF SUBSTRUCTURE Lump Sum 150000.00 220000.00 160700.00
0016  8766000000-N SP  CONSTRUCTION OF SUPERSTR Lump Sum 350000.00 370000.00 399000.00
CONTRACT TOTAL TOTAL 1597572.00 TOTAL 2012486.60 TOTAL 2896812.19
ROADWAY ITEMS SUB-TOTAL 600000.00 SUB-TOTAL 1140000.00 SUB-TOTAL 1974150.00
STRUCTURE ITEMS SUB-TOTAL 997572.00 SUB-TOTAL 872486.60 SUB-TOTAL 922662.19
BIDDERS IN ORDER CONTRACT TOTAL
LEE CONSTRUCTION CO. OF THE CAROLINAS, INC. 1 1597572.00
C.C. MANGUM COMPANY, LLC 2 2012486.60

SANFORD CONTRACTORS, INC.

3 2896812.19



NOV 16, 2004 02:47 PM DURHAM
TIP NO R-2904 34512.3.1 2:00 PM 1/ 12 007

NOV 16 2004 C201192
FED AID NO STP-54(5) 0.786 MI

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.
NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

C.C. MANGUM COMPANY, LLC REA CONTRACTING, LLC TRIANGLE GRADING & PAVING, INC.
RALEIGH, NC CHARLOTTE, NC BURLINGTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 170000.00 206614.00 240000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 75000.00 51000.00 50000.00
0003  0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 15000.00 2500.00 1000.00
REMOVE AND RESET BUS SHELTERS
0004 0043000000-N 226 GRADING Lump Sum 750000.00 1748151.00 1200000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 16000.00 16000.00 16000.00 16000.00 10000.00 10000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 800 CY 11.00 8800.00 15.00 12000.00 30.00 24000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 25 CY 3.00 75.00 90.00 2250.00 30.00 750.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 22.00 4400.00 30.00 6000.00 40.00 8000.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 200 SY 2.00 400.00 5.00 1000.00 8.00 1600.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 340 TON 19.00 6460.00 30.00 10200.00 25.00 8500.00
0011  0330000000-E SP SG;EglEg,I\ICE DRAINAGE ITEM (TON) 10 TON 12.00 120.00 50.00 500.00 70.00 700.00
0012 0330000000-E SP SSUESIE% gRAINAGE ITEM (TON) 10 TON 355.00 3550.00 300.00 3000.00 150.00 1500.00
0013 0360000000-E 310 12" RC PIPE CULV llI 108 LF 35.00 3780.00 40.00 4320.00 40.00 4320.00
0014 0366000000-E 310 15" RCPIPE CULV Il 1,952 LF 45.00 87840.00 43.00 83936.00 45.00 87840.00
0015 0372000000-E 310 18"RCPIPE CULV Il 460 LF 50.00 23000.00 51.00 23460.00 55.00 25300.00
0016 0378000000-E 310 24"RCPIPECULV I 44 LF 55.00 2420.00 52.00 2288.00 95.00 4180.00
0017 0384000000-E 310 30" RC PIPE CULV IIl 284 LF 60.00 17040.00 56.00 15904.00 110.00 31240.00
0018 0390000000-E 310 36"RCPIPECULV I 24 LF 80.00 1920.00 83.00 1992.00 125.00 3000.00
0019 0708000000-E 310 15" BCCSP B 0.064" 176 LF 32.00 5632.00 30.00 5280.00 40.00 7040.00
0020 0714000000-E 310 18" BCCSP B 0.064" 80 LF 40.00 3200.00 32.00 2560.00 45.00 3600.00
0021 0806000000-E 310 15"BCCSELB B 0.064" 8 EA 100.00 800.00 284.00 2272.00 400.00 3200.00
0022 0807000000-E 310 18"BCCSELB B 0.064" 2 EA 130.00 260.00 284.00 568.00 450.00 900.00
0023 0995000000-E 340 PIPE REMOVAL 126 LF 25.00 3150.00 31.00 3906.00 15.00 1890.00
0024 1022000000-E SP  SEALING PVMT CRACKS 850 LB 5.20 4420.00 4.80 4080.00 5.00 4250.00
0025 1121000000-E 520 AGGREGATE BASE COURSE 100 TON 35.00 3500.00 30.00 3000.00 60.00 6000.00
0026 1297000000-E 607 Z\gllall.z{})SP PVMT *****" DTH 4190 SY 3.00 12570.00 5.00 20950.00 2.63 11019.70
0027 1491000000-E 610 ASP CONC BASE CRS B25.0C 5,010 TON 32.00 160320.00 38.10 190881.00 75.00 375750.00
0028 1503000000-E 610 ASP CONC INTR CRS 119.0C 6,965 TON 31.00 215915.00 38.10 265366.50 75.00 522375.00
0029 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,230 TON 33.00 238590.00 38.10 275463.00 75.00 542250.00
0030 1560000000-E 620 ASP FOR PLANT MIX PG64-22 543 TON 202.00 109686.00 257.00 139551.00 275.00 149325.00
0031 1565000000-E 620 ASP FOR PLANT MIX PG70-22 434 TON 220.00 95480.00 267.00 115878.00 300.00 130200.00
0032 2022000000-E 815 SUBDRAIN EXCAVATION 560 CY 11.00 6160.00 25.00 14000.00 10.00 5600.00
0033 2033000000-E 815 SUBDRAIN FINE AGGREGATE 420 CY 39.00 16380.00 50.00 21000.00 36.00 15120.00
0034 2044000000-E 815 6" PERF SUBDRN PIPE 2,500 LF 5.40 13500.00 12.00 30000.00 5.00 12500.00
0035 2055000000-E 815 6"SUBDRNY,T,ORL 75 EA 0.55 41.25 60.00 4500.00 0.50 37.50
0036 2066000000-N 815 CONC PAD SUBDRN OUTLET 5 EA 270.00 1350.00 122.00 610.00 160.00 800.00
0037 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 30 LF 5.40 162.00 15.00 450.00 5.00 150.00

0038 2209000000-E 838 ENDWALLS 25 CY 910.00 2275.00 1000.00 2500.00 1500.00 3750.00



NOV 16, 2004 02:47 PM
TIP NO R-2904

FED AID NO STP-54(5)
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.
NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

DURHAM
34512.3.1

0.786 MI

2:00 PM

NOV 16 2004

2/ 12 007

C201192

C.C. MANGUM COMPANY, LLC

REA CONTRACTING, LLC

TRIANGLE GRADING & PAVING, INC.

RALEIGH, NC CHARLOTTE, NC BURLINGTON, NC
0039 2264000000-E 840 PIPE PLUGS 0.492 CY 490.00 241.08 800.00 393.60 1500.00 738.00
0040 2275000000-E SP FLOWABLE FILL 20 CY 145.00 2900.00 150.00 3000.00 400.00 8000.00
0041 2286000000-N 840 MASNRY DRAINAGE STRUCT 42 EA 1615.00 67830.00 1200.00 50400.00 2000.00 84000.00
0042 2308000000-E 840 MASNRY DRAINAGE STRUCT 9.56 LF 215.00 2055.40 160.00 1529.60 350.00 3346.00
0043 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 375.00 1125.00 550.00 1650.00 600.00 1800.00
0044 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 405.00 1215.00 600.00 1800.00 550.00 1650.00
0045 2367000000-N 840 FRAME W/2GRTS 840.29 STD 14 EA 405.00 5670.00 600.00 8400.00 600.00 8400.00
0046 2374000000-N 840 FFTAME-GRT-HD 840.03 ** 5 EA 405.00 2025.00 601.00 3005.00 650.00 3250.00
0047 2374000000-N 840 (FC;AME-GRT-HD 840.03 ** 11 EA 405.00 4455.00 601.00 6611.00 650.00 7150.00
0048 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 345.00 690.00 500.00 1000.00 450.00 900.00
0049 2440000000-N 840 CONC APRON FOR CATCH BASIN 3 EA 270.00 810.00 500.00 1500.00 1000.00 3000.00
0050 2451000000-N 840 CONC APRON FOR DROP INLET 3 EA 430.00 1290.00 500.00 1500.00 1000.00 3000.00
0051 2542000000-E 846 1-6"CONC CURB & GUTTER 2,600 LF 9.15 23790.00 10.25 26650.00 12.83 33358.00
0052 2549000000-E 846 2-6"CONC CURB & GUTTER 3435 LF 11.30 38815.50 12.15 41735.25 14.18 48708.30
0053 2556000000-E 846 SHOULDER BERM GUTTER 920 LF 12.90 11868.00 18.50 17020.00 22.95 21114.00
0054 2591000000-E 848 4" CONCRETE SIDEWALK 600 SY 22.75 13650.00 29.25 17550.00 24.98 14988.00
0055 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 65 SY 45.00 2925.00 33.80 2197.00 29.70 1930.50
0056 2612000000-E 848 6" CONCRETE DRIVEWAY 30 SY 29.00 870.00 32.00 960.00 37.80 1134.00
0057 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 1,135 SY 49.00 55615.00 59.20 67192.00 40.50 45967.50
0058 3030000000-E 862 STL BM GUARDRAIL 1,050 LF 15.00 15750.00 13.80 14490.00 13.80 14490.00
0059 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 38.00 190.00 37.00 185.00 37.00 185.00
0060 3210000000-N 862 GR ANCHOR TYPE CAT-1 3 EA 510.00 1530.00 400.00 1200.00 400.00 1200.00
0061 3270000000-N SP GR ANCHOR TYPE 350 5 EA 2125.00 10625.00 1800.00 9000.00 1800.00 9000.00
0062 3649000000-E 876 PLAIN RIP RAP, CLASS B 2 TON 82.00 164.00 100.00 200.00 100.00 200.00
0063 3656000000-E 876 FILTER FABRIC FOR DRAINGE 370 SY 2.00 740.00 5.00 1850.00 5.00 1850.00
0064 3659000000-N SP PREFORMED SCOUR HOLES 7 EA 1270.00 8890.00 2500.00 17500.00 2000.00 14000.00
0065 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,386 LF 6.00 8316.00 5.64 7817.04 5.64 7817.04
0066 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 106.00 318.00 98.67 296.01 98.67 296.01
0067 4102000000-N 904 SIGN ERECTION, TYPE E 67 EA 64.00 4288.00 59.28 3971.76 59.28 3971.76
0068 4108000000-N 904 SIGN ERECTION, TYPE F 10 EA 112.00 1120.00 103.63 1036.30 103.63 1036.30
0069 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 25 EA 14.00 350.00 12.89 322.25 12.89 322.25
0070 4400000000-E 1110 WORK ZONE SIGNS (STAT) 507 SF 4.30 2180.10 3.98 2017.86 5.00 2535.00
0071 4405000000-E 1110 WORK ZONE SIGNS (PORT) 776 SF 4.60 3569.60 4.23 3282.48 5.00 3880.00
0072 4410000000-E 1110 WORK ZONE SIGNS (BARR) 200 SF 4.50 900.00 4.19 838.00 5.00 1000.00
0073 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 2690.00 5380.00 5500.00 11000.00 5000.00 10000.00
0074 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 5375.00 10750.00 20000.00 40000.00 20000.00 40000.00
0075 4425000000-N 1125 WARNING FLAG SETS 2 EA 15.00 30.00 20.00 40.00 25.00 50.00
0076 4430000000-N 1130 DRUMS 310 EA 34.00 10540.00 50.00 15500.00 75.00 23250.00
0077 4435000000-N 1135 CONES 50 EA 17.00 850.00 25.00 1250.00 25.00 1250.00



NOV 16, 2004 02:47 PM
TIP NO R-2904

FED AID NO STP-54(5)
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.
NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

DURHAM
34512.3.1

0.786 MI

2:00PM 3/ 12 007

NOV 16 2004 C201192

C.C. MANGUM COMPANY, LLC

REA CONTRACTING, LLC

TRIANGLE GRADING & PAVING, INC.

RALEIGH, NC CHARLOTTE, NC BURLINGTON, NC
0078 4445000000-E 1145 BARRICADES (TYPE Ill) 360 LF 10.00 3600.00 9.48 3412.80 15.00 5400.00
0079 4450000000-N 1150 FLAGGER 2,000 HR 16.00 32000.00 15.00 30000.00 25.00 50000.00
0080 4460000000-N 1155 WARNING LIGHTS (TYPE B) 3 EA 84.00 252.00 78.43 235.29 100.00 300.00
0081 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 8450.00 16900.00 7850.00 15700.00 7850.00 15700.00
0082 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 16125.00 32250.00 9382.00 18764.00 15000.00 30000.00
0083 4485000000-E 1170 PORT CONC BARRIER 800 LF 17.00 13600.00 35.00 28000.00 17.00 13600.00
0084 4495000000-E 1170 PORT CONC BARRIER(DRAINGE 250 LF 27.00 6750.00 36.00 9000.00 17.00 4250.00
0085 4507000000-E SP WATER FILLED BARRIER 900 LF 42.00 37800.00 25.00 22500.00 50.00 45000.00
0086 4510000000-N SP POLICE 480 HR 48.00 23040.00 40.00 19200.00 40.00 19200.00
0087 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 1,500 LF 1.30 1950.00 1.25 1875.00 1.25 1875.00
0088 4650000000-N 1251 TEMP RAISED PVMT MRKS 402 EA 4.30 1728.60 4.00 1608.00 4.00 1608.00
0089 4685000000-E 1205 THERMO PVT MKG LINES 4"90 5,400 LF 1.10 5940.00 1.00 5400.00 1.00 5400.00
0090 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,660 LF 1.30 8658.00 1.25 8325.00 1.25 8325.00
0091 4695000000-E 1205 8"WIDE THERMO 90 MILS 30 LF 1.60 48.00 1.50 45.00 1.50 45.00
0092 4697000000-E 1205 THERMO PVT MKG LINE 8"120 746 LF 1.60 1193.60 1.50 1119.00 1.50 1119.00
0093 4710000000-E 1205 24"WIDE THERMO 120 MILS 550 LF 6.50 3575.00 6.00 3300.00 6.00 3300.00
0094 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 83 EA 108.00 8964.00 100.00 8300.00 100.00 8300.00
0095 4810000000-E 1205 PAINT PVMT MARKINGS 4" 109,520 LF 0.15 16428.00 0.11 12047.20 0.11 12047.20
0096 4820000000-E 1205 PAINT PVMT MARKINGS 8" 480 LF 0.55 264.00 0.50 240.00 0.50 240.00
0097 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,484 LF 3.20 4748.80 3.00 4452.00 3.00 4452.00
0098 4845000000-N 1205 PAINT PVT MKG SYMBOL 102 EA 27.00 2754.00 25.00 2550.00 25.00 2550.00
0099 4850000000-E 1205 LINE REMOVAL 4" WIDE 17,050 LF 0.45 7672.50 0.40 6820.00 0.40 6820.00
0100 4870000000-E 1205 LINE REMOVAL 24" WIDE 740 LF 3.20 2368.00 3.00 2220.00 3.00 2220.00
0101 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 21 EA 54.00 1134.00 50.00 1050.00 50.00 1050.00
0102 4900000000-N 1252 PERM RAISED PVMT MARKERS 368 EA 4.30 1582.40 4.00 1472.00 4.00 1472.00
0103 4915000000-E 1264 7' U-CHANNEL POSTS 14 EA 20.00 280.00 18.43 258.02 18.34 256.76
0104 4955000000-N 1264 OBJECT MARKERS (END OF RD 14 EA 75.00 1050.00 69.83 977.62 69.83 977.62
0105 5300000000-E 1505 m;D CONDIT MAT CL ****** 65 TON 30.00 1950.00 25.25 1641.25 40.00 2600.00
0106 5306000000-E SP R/EI;DDING MATL, CL ***xx*** 65 TON 30.00 1950.00 25.25 1641.25 40.00 2600.00
0107 5324000000-E 1510 **"DI WATER PIPE ******** 1,042 LF 135.00 140670.00 45.00 46890.00 115.00 119830.00
(16", CLASS 50)
0108 5360000000-E 1510 6" DI WATER PIPE PC 350 129 LF 32.00 4128.00 40.40 5211.60 100.00 12900.00
0109 5408000000-E 1510 :;*)CU WATER PIPE TYPE K 31 LF 28.00 868.00 20.00 620.00 45.00 1395.00
0110 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 14 LF 22.00 308.00 15.15 212.10 30.00 420.00
0111 5480000000-E 1510 DI H20 FITTINGS 250# MIN 5,025 LB 9.00 45225.00 5.00 25125.00 5.00 25125.00
0112 5528000000-E 1510 (2;,0200%2(\),\',?;'0’\‘ STOP 2 EA 270.00 540.00 1500.00 3000.00 500.00 1000.00
0113 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 760.00 760.00 757.58 757.58 1000.00 1000.00
0114 5582000000-E 1510 **"X **" TAPPING SADDLE 1 EA 640.00 640.00 5555.56 5555.56 650.00 650.00

(16" X 2
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0115 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 1020.00 1020.00 757.58 757.58 750.00 750.00
0116 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 1150.00 4600.00 2626.26 10505.04 1500.00 6000.00
0117 5810000000-E 1530 FIL OR REMV 16" PIPE, *** 977 LF 18.00 17586.00 65.00 63505.00 12.00 11724.00

(16" DI WATER PIPE)
0118 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 6800.00 20400.00 2500.00 7500.00 10000.00 30000.00

16" GATE VALVE 200#WP & 5' DIA MANHOLE
0119 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 2000.00 2000.00 1200.00 1200.00 1500.00 1500.00

RELOCATE EXT 2" BACKFLOW ASSEMBLY
0120 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3500.00 3500.00 1200.00 1200.00 2500.00 2500.00

RELOCATE EXT 2" BACKFLOW ASSEMBLY WITH NEW

VAULT
0121 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 3500.00 7000.00 1200.00 2400.00 3000.00 6000.00

RELOCATE EXT 2" WATER METER ASSEMBLY WITH NEW

VAULT
0122  6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 2.00 6000.00 3.00 9000.00 1.78 5340.00
0123  6006000000-E 1610 EROS CONTRL STONE CL A 175 TON 38.00 6650.00 50.00 8750.00 75.00 13125.00
0124  6009000000-E 1610 EROS CONTRL STONE CL B 1,150 TON 38.00 43700.00 50.00 57500.00 75.00 86250.00
0125 6012000000-E 1610 SEDIMENT CONTROL STONE 660 TON 30.00 19800.00 50.00 33000.00 65.00 42900.00
0126 6015000000-E 1615 TEMPORARY MULCHING 22.5 ACR 430.00 9675.00 400.00 9000.00 400.00 9000.00
0127 6018000000-E 1620 SEED FOR TEMP SEEDING 800 LB 6.50 5200.00 6.00 4800.00 6.00 4800.00
0128 6021000000-E 1620 FERT FOR TEMP SEEDING 3.25 TON 1075.00 3493.75 1000.00 3250.00 1000.00 3250.00
0129 6024000000-E 1622 TEMPORARY SLOPE DRAINS 370 LF 9.00 3330.00 12.00 4440.00 25.00 9250.00
0130 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 8 EA 130.00 1040.00 120.00 960.00 250.00 2000.00
0131  6030000000-E 1630 SILT EXCAVATION 4220 CY 5.00 21100.00 36.00 151920.00 10.00 42200.00
0132 6036000000-E 1631 MATTING FOR EROS CONTROL 3,800 SY 2.20 8360.00 2.00 7600.00 2.00 7600.00
0133  6042000000-E 1632 1/4" HARDWARE CLOTH 1,000 LF 3.00 3000.00 2.65 2650.00 2.65 2650.00
0134 6084000000-E 1660 SEEDING AND MULCHING 22 ACR 1500.00 33000.00 1400.00 30800.00 1400.00 30800.00
0135 6087000000-E 1660 MOWING 13.5 ACR 110.00 1485.00 100.00 1350.00 100.00 1350.00
0136 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 LB 11.00 2200.00 10.00 2000.00 10.00 2000.00
0137 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1600.00 800.00 1500.00 750.00 1500.00 750.00
0138 6096000000-E 1662 SEED FOR SUPP SEEDING 550 LB 2.20 1210.00 2.00 1100.00 2.00 1100.00
0139  6108000000-E 1665 FERTILIZER TOPDRESSING 16.5 TON 380.00 6270.00 350.00 5775.00 350.00 5775.00
0140 6109200000-E SP SPECIAL SEED UND GR CENTIPEDE 0.15 ACR 13500.00 2025.00 12500.00 1875.00 12500.00 1875.00
0141  6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 38.00 114.00 35.00 105.00 35.00 105.00
0142 6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 110.00 1320.00 100.00 1200.00 100.00 1200.00
0143  6126000000-E SP STREAMBANK REFORESTATION 0.15 ACR 1940.00 291.00 1800.00 270.00 1800.00 270.00
0144 7000000000-E 1705 PEDEST SIG HEAD (***xxxeree) 7 EA 3010.00 21070.00 2800.00 19600.00 2800.00 19600.00

(16", 1 SECTION W/COUNTDOWN)
0145 7036000000-E 1705 12" PEDEST SIG HEAD 1 SEC 2 EA 650.00 1300.00 600.00 1200.00 600.00 1200.00
0146 7060000000-E 1705 SIGNAL CABLE 11,073 LF 2.00 22146.00 1.69 18713.37 1.69 18713.37
0147 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 45 EA 960.00 43200.00 890.00 40050.00 890.00 40050.00
0148 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 8 EA 1380.00 11040.00 1280.00 10240.00 1280.00 10240.00
0149 7180000000-N 1706 BACKPLATE 16 EA 170.00 2720.00 160.00 2560.00 160.00 2560.00

0150 7264000000-E 1710 MESSENGER CABLE (3/8") 1,925 LF 3.60 6930.00 3.29 6333.25 3.29 6333.25



NOV 16, 2004 02:47 PM
TIP NO R-2904

FED AID NO STP-54(5)
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.
NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

DURHAM
34512.3.1

0.786 MI

2:00 PM

NOV 16 2004

5/ 12 007

C201192

C.C. MANGUM COMPANY, LLC

REA CONTRACTING, LLC

TRIANGLE GRADING & PAVING, INC.

RALEIGH, NC CHARLOTTE, NC BURLINGTON, NC

0151 7276000000-E 1715 JACK & BORE 530 LF 32.00 16960.00 29.00 15370.00 29.00 15370.00
0152 7279000000-E 1715 TRACER WIRE 1,110 LF 1.00 1110.00 0.89 987.90 0.89 987.90
0153 7300000000-E 1715 TRENCHING (UNPAVED) 475 LF 6.40 3040.00 5.95 2826.25 5.95 2826.25
0154 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 300.00 3600.00 275.00 3300.00 275.00 3300.00
0155 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 8 EA 670.00 5360.00 620.00 4960.00 620.00 4960.00
0156  7360000000-N 1720 WOOD POLE 6 EA 920.00 5520.00 850.00 5100.00 850.00 5100.00
0157 7372000000-N 1721 GUY ASSEMBLY 15 EA 240.00 3600.00 225.00 3375.00 225.00 3375.00
0158 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 310.00 1860.00 290.00 1740.00 290.00 1740.00
0159 7432000000-E 1722 2" RISER WITH TUBING 3 EA 320.00 960.00 295.00 885.00 295.00 885.00
0160 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5,265 LF 5.00 26325.00 4.49 23639.85 4.49 23639.85
0161 7456000000-E 1726 LEAD-IN CABLE 13,195 LF 1.30 17153.50 1.19 15702.05 1.19 15702.05
0162 7481000000-N SP  SITE SURVEY 4 EA 860.00 3440.00 800.00 3200.00 800.00 3200.00
0163 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 2 EA 1290.00 2580.00 1200.00 2400.00 1200.00 2400.00
0164 7516000000-E 1730 (012;\/IMUNICATIONS CABLE (** FIBER) 1,300 LF 2.00 2600.00 1.90 2470.00 1.90 2470.00
0165 7516000000-E 1730 82;\AMUNICATIONS CABLE (** FIBER) 920 LF 3.00 2760.00 2.90 2668.00 2.90 2668.00
0166 7528000000-E 1730 DROP CABLE 645 LF 2.00 1290.00 1.80 1161.00 1.80 1161.00
0167 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 3 EA 1720.00 5160.00 1600.00 4800.00 1600.00 4800.00
0168 7552000000-N 1731 INTERCONNECT CENTER 1 EA 2000.00 2000.00 1800.00 1800.00 1800.00 1800.00
0169 7566000000-N 1733 DELINEATOR MARKER 6 EA 135.00 810.00 125.00 750.00 125.00 750.00
0170 7575160000-E SP REM EXT COMM CABLE 1,665 LF 1.40 2331.00 1.25 2081.25 1.25 2081.25
0171 7575180000-N SP CABLE TRANSFER 1 EA 430.00 430.00 400.00 400.00 400.00 400.00
0172 7576000000-N 1740 METAL STRAIN SIGNAL POLE 4 EA 8060.00 32240.00 7500.00 30000.00 7500.00 30000.00
0173  7613000000-N SP SOIL TEST 8 EA 860.00 6880.00 800.00 6400.00 800.00 6400.00
0174 7614000000-E SP (EZIZ'I‘I)-LED PIER FOUND (**") 120 LF 600.00 72000.00 560.00 67200.00 560.00 67200.00
0175 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 4 EA 1400.00 5600.00 1300.00 5200.00 1300.00 5200.00
0176 7631000000-N 1744 MAST ARM W/ MTL POLE DES 4 EA 270.00 1080.00 250.00 1000.00 250.00 1000.00
0177 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 350.00 700.00 325.00 650.00 325.00 650.00
0178 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 930.00 930.00 860.00 860.00 860.00 860.00
0179 7720000000-N 1751 CONTLR WITH CBNT, 170E BASE MTD 2 EA 25400.00 50800.00 23595.00 47190.00 23595.00 47190.00
0180 7744000000-N SP DETECTOR CARD (TYPE 170) 29 EA 150.00 4350.00 140.00 4060.00 140.00 4060.00
0181 7960000000-N SP METAL POLE FOUND REMVL 4 EA 1720.00 6880.00 1600.00 6400.00 1600.00 6400.00
0182 7972000000-N SP METAL POLE REMOVAL 4 EA 970.00 3880.00 900.00 3600.00 900.00 3600.00
0183 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2050.00 2050.00 1900.00 1900.00 1900.00 1900.00

FIBER-OPTIC TRANSCEIVER WITH SELF-HEALING RING
0184 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 9700.00 19400.00 9000.00 18000.00 9000.00 18000.00

MAST ARM W/ METAL POLE & LU- MINAIRE RTP SPECIFIC
0185 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 9700.00 19400.00 9000.00 18000.00 9000.00 18000.00

MAST ARM W/ METAL POLE RTP SPECIFIC
0186  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 3900.00 7800.00 3600.00 7200.00 3600.00 7200.00

RELOCATE CAMERA SENSOR UNIT
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0187 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 970 LF 39.00 37830.00 36.00 34920.00 36.00 34920.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT (1-1/4")(4)
& (5")(1 INNER)
0188 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 530 LF 21.00 11130.00 19.00 10070.00 19.00 10070.00
MULTI-DUCT CONDUIT (1")(2) IN OUTER-DUCT
0189  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 415 LF 15.00 6225.00 14.00 5810.00 14.00 5810.00
UNDERGROUND POLYETHYLENE CONDUIT (1.25", 4)
CONTRACT TOTAL TOTAL 3579727.08 TOTAL 4871281.46 TOTAL 5138319.36
ROADWAY ITEMS SUB-TOTAL 3579727.08  SUB-TOTAL 487128146  SUB-TOTAL 5138319.36
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 265000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 50000.00
0003  0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 20000.00
REMOVE AND RESET BUS SHELTERS
0004 0043000000-N 226 GRADING Lump Sum 1952000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 8500.00 8500.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 800 CY 35.00 28000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 25 CY 18.00 450.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 46.00 9200.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 200 SY 5.00 1000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 340 TON 38.00 12920.00
0011  0330000000-E SP GENERIC DRAINAGE ITEM (TON) 10 TON 38.00 380.00
57 STONE
0012 0330000000-E SP  GENERIC DRAINAGE ITEM (TON) 10 TON 125.00 1250.00
BOULDERS
0013  0360000000-E 310 12" RC PIPE CULV llI 108 LF 60.00 6480.00
0014 0366000000-E 310 15" RC PIPE CULV llI 1,952 LF 55.00 107360.00
0015 0372000000-E 310 18" RC PIPE CULV llI 460 LF 58.00 26680.00
0016 0378000000-E 310 24" RC PIPE CULV llI 44 LF 75.00 3300.00
0017 0384000000-E 310 30" RC PIPE CULV llI 284 LF 88.00 24992.00
0018 0390000000-E 310 36" RC PIPE CULV llI 24 LF 142.00 3408.00
0019 0708000000-E 310 15" BCCSP B 0.064" 176 LF 50.00 8800.00
0020 0714000000-E 310 18" BCCSP B 0.064" 80 LF 52.00 4160.00
0021 0806000000-E 310 15"BCCS ELB B 0.064" 8 EA 800.00 6400.00
0022 0807000000-E 310 18" BCCS ELB B 0.064" 2 EA 850.00 1700.00
0023 0995000000-E 340 PIPE REMOVAL 126 LF 40.00 5040.00
0024 1022000000-E SP SEALING PVMT CRACKS 850 LB 4.75 4037.50
0025 1121000000-E 520 AGGREGATE BASE COURSE 100 TON 45.00 4500.00
0026 1297000000-E 607 Z\gllall.zﬁ)SP PVMT ***" DTH 4,190 SY 4.50 18855.00
0027 1491000000-E 610 ASP CONC BASE CRS B25.0C 5,010 TON 42.00 210420.00
0028 1503000000-E 610 ASP CONC INTR CRS 119.0C 6,965 TON 42.00 292530.00
0029 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,230 TON 44.00 318120.00
0030 1560000000-E 620 ASP FOR PLANT MIX PG64-22 543 TON 230.00 124890.00
0031 1565000000-E 620 ASP FOR PLANT MIX PG70-22 434 TON 240.00 104160.00
0032 2022000000-E 815 SUBDRAIN EXCAVATION 560 CY 10.00 5600.00
0033 2033000000-E 815 SUBDRAIN FINE AGGREGATE 420 CY 36.00 15120.00
0034 2044000000-E 815 6" PERF SUBDRN PIPE 2,500 LF 5.00 12500.00
0035 2055000000-E 815 6" SUBDRN Y,T,ORL 75 EA 0.50 37.50
0036 2066000000-N 815 CONC PAD SUBDRN OUTLET 5 EA 160.00 800.00
0037 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 30 LF 5.00 150.00
0038 2209000000-E 838 ENDWALLS 25 CY 1200.00 3000.00
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0039 2264000000-E 840 PIPE PLUGS 0.492 CY 1200.00 590.40
0040 2275000000-E SP FLOWABLE FILL 20 CY 200.00 4000.00
0041 2286000000-N 840 MASNRY DRAINAGE STRUCT 42 EA 1600.00 67200.00
0042 2308000000-E 840 MASNRY DRAINAGE STRUCT 956 LF 270.00 2581.20
0043 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 400.00 1200.00
0044 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 455.00 1365.00
0045 2367000000-N 840 FRAME W/2GRTS 840.29 STD 14 EA 450.00 6300.00
0046 2374000000-N 840 FFFiAME-GRT-HD 840.03 ** 5 EA 470.00 2350.00
0047 2374000000-N 840 FCI;AME—GRT—HD 840.03 ** 11 EA 470.00 5170.00
0048 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 380.00 760.00
0049 2440000000-N 840 CONC APRON FOR CATCH BASIN 3 EA 400.00 1200.00
0050 2451000000-N 840 CONC APRON FOR DROP INLET 3 EA 400.00 1200.00
0051 2542000000-E 846 1'-6"CONC CURB & GUTTER 2,600 LF 11.00 28600.00
0052 2549000000-E 846 2'-6"CONC CURB & GUTTER 3,435 LF 12.00 41220.00
0053 2556000000-E 846 SHOULDER BERM GUTTER 920 LF 14.00 12880.00
0054 2591000000-E 848 4" CONCRETE SIDEWALK 600 SY 26.00 15600.00
0055 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 65 SY 48.00 3120.00
0056 2612000000-E 848 6" CONCRETE DRIVEWAY 30 SY 39.00 1170.00
0057 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 1,135 SY 38.50 43697.50
0058 3030000000-E 862 STL BM GUARDRAIL 1,050 LF 14.80 15540.00
0059 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00
0060 3210000000-N 862 GR ANCHOR TYPE CAT-1 3 EA 610.00 1830.00
0061 3270000000-N SP GR ANCHOR TYPE 350 5 EA 1725.00 8625.00
0062 3649000000-E 876 PLAIN RIP RAP, CLASS B 2 TON 40.00 80.00
0063 3656000000-E 876 FILTER FABRIC FOR DRAINGE 370 SY 6.50 2405.00
0064 3659000000-N Sp PREFORMED SCOUR HOLES 7 EA 1000.00 7000.00
0065 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,386 LF 5.64 7817.04
0066 4096000000-N 904 SIGN ERECTION, TYPE D 3 EA 98.67 296.01
0067 4102000000-N 904 SIGN ERECTION, TYPE E 67 EA 59.28 3971.76
0068 4108000000-N 904 SIGN ERECTION, TYPE F 10 EA 103.63 1036.30
0069 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 25 EA 12.89 322.25
0070 4400000000-E 1110 WORK ZONE SIGNS (STAT) 507 SF 3.98 2017.86
0071 4405000000-E 1110 WORK ZONE SIGNS (PORT) 776 SF 14.00 10864.00
0072 4410000000-E 1110 WORK ZONE SIGNS (BARR) 200 SF 16.50 3300.00
0073 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 8600.00 17200.00
0074 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 20000.00 40000.00
0075 4425000000-N 1125 WARNING FLAG SETS 2 EA 200.00 400.00
0076 4430000000-N 1130 DRUMS 310 EA 50.00 15500.00
0077 4435000000-N 1135 CONES 50 EA 45.00 2250.00
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0078 4445000000-E 1145 BARRICADES (TYPE IlI) 360 LF 19.50 7020.00
0079 4450000000-N 1150 FLAGGER 2,000 HR 25.00 50000.00
0080 4460000000-N 1155 WARNING LIGHTS (TYPE B) 3 EA 300.00 900.00
0081 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 11000.00 22000.00
0082 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 17000.00 34000.00
0083 4485000000-E 1170 PORT CONC BARRIER 800 LF 42.00 33600.00
0084 4495000000-E 1170 PORT CONC BARRIER(DRAINGE 250 LF 45.00 11250.00
0085 4507000000-E SP WATER FILLED BARRIER 900 LF 75.00 67500.00
0086 4510000000-N SP POLICE 480 HR 75.00 36000.00
0087 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 1,500 LF 1.25 1875.00
0088 4650000000-N 1251 TEMP RAISED PVMT MRKS 402 EA 4.00 1608.00
0089 4685000000-E 1205 THERMO PVT MKG LINES 4"90 5400 LF 1.00 5400.00
0090 4686000000-E 1205 THERMO PVT MKG LINES 4"120 6,660 LF 1.25 8325.00
0091 4695000000-E 1205 8"WIDE THERMO 90 MILS 30 LF 1.50 45.00
0092 4697000000-E 1205 THERMO PVT MKG LINE 8"120 746 LF 1.50 1119.00
0093 4710000000-E 1205 24"WIDE THERMO 120 MILS 550 LF 6.00 3300.00
0094 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 83 EA 100.00 8300.00
0095 4810000000-E 1205 PAINT PVMT MARKINGS 4" 109,520 LF 0.1 12047.20
0096 4820000000-E 1205 PAINT PVMT MARKINGS 8" 480 LF 0.50 240.00
0097 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,484 LF 3.00 4452.00
0098 4845000000-N 1205 PAINT PVT MKG SYMBOL 102 EA 25.00 2550.00
0099 4850000000-E 1205 LINE REMOVAL 4" WIDE 17,050 LF 0.40 6820.00
0100 4870000000-E 1205 LINE REMOVAL 24" WIDE 740 LF 3.00 2220.00
0101 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 21 EA 50.00 1050.00
0102 4900000000-N 1252 PERM RAISED PVMT MARKERS 368 EA 4.00 1472.00
0103 4915000000-E 1264 7' U-CHANNEL POSTS 14 EA 18.34 256.76
0104 4955000000-N 1264 OBJECT MARKERS (END OF RD 14 EA 69.83 977.62
0105 5300000000-E 1505 m;:) CONDIT MAT CL **xxx 65 TON 35.00 2275.00
0106 5306000000-E SP RFI;DDING MATL, CL ****x** 65 TON 35.00 2275.00
0107 5324000000-E 1510 **"DI WATER PIPE ******** 1,042 LF 42.00 43764.00

(16", CLASS 50)
0108 5360000000-E 1510 6" DI WATER PIPE PC 350 129 LF 30.00 3870.00
0109 5408000000-E 1510 :;*;CU WATER PIPE TYPE K 31 LF 25.00 775.00
0110 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 14 LF 20.00 280.00
0111 5480000000-E 1510 DI H20 FITTINGS 250# MIN 5,025 LB 5.25 26381.25
0112 5528000000-E 1510 2" CORPORATION STOP 2 EA 350.00 700.00
(2", 200# WP)

0113 5540000000-E 1510 6" GATE V&VB 200# WP 1 EA 700.00 700.00
0114 5582000000-E 1510 **"X **" TAPPING SADDLE 1 EA 650.00 650.00

(16" X 2



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STP-54(5)

R-2904

WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.
NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

DURHAM
34512.3.1

0.786 MI

2:00 PM

NOV 16 2004

007

C201192

NELLO L. TEER COMPANY

RALEIGH, NC

0115 5648000000-N 1510 RELOCATE EXIST WAT METER 1 EA 750.00 750.00
0116  5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 2000.00 8000.00
0117 5810000000-E 1530 FIL OR REMV 16" PIPE, *** 977 LF 19.00 18563.00

(16" DI WATER PIPE)
0118 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 5500.00 16500.00

16" GATE VALVE 200#WP & 5' DIA MANHOLE
0119 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 3200.00 3200.00

RELOCATE EXT 2" BACKFLOW ASSEMBLY
0120 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 3200.00 3200.00

RELOCATE EXT 2" BACKFLOW ASSEMBLY WITH NEW

VAULT
0121 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 2200.00 4400.00

RELOCATE EXT 2" WATER METER ASSEMBLY WITH NEW

VAULT
0122 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 1.78 5340.00
0123 6006000000-E 1610 EROS CONTRL STONE CL A 175 TON 40.00 7000.00
0124 6009000000-E 1610 EROS CONTRL STONE CL B 1,150 TON 40.00 46000.00
0125 6012000000-E 1610 SEDIMENT CONTROL STONE 660 TON 38.00 25080.00
0126 6015000000-E 1615 TEMPORARY MULCHING 22.5 ACR 400.00 9000.00
0127 6018000000-E 1620 SEED FOR TEMP SEEDING 800 LB 6.00 4800.00
0128 6021000000-E 1620 FERT FOR TEMP SEEDING 3.25 TON 1000.00 3250.00
0129 6024000000-E 1622 TEMPORARY SLOPE DRAINS 370 LF 42.00 15540.00
0130 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 8 EA 750.00 6000.00
0131 6030000000-E 1630 SILT EXCAVATION 4,220 CY 30.00 126600.00
0132 6036000000-E 1631 MATTING FOR EROS CONTROL 3,800 SY 2.00 7600.00
0133  6042000000-E 1632 1/4" HARDWARE CLOTH 1,000 LF 5.00 5000.00
0134 6084000000-E 1660 SEEDING AND MULCHING 22 ACR 1400.00 30800.00
0135 6087000000-E 1660 MOWING 13.5 ACR 100.00 1350.00
0136 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 LB 10.00 2000.00
0137 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1500.00 750.00
0138 6096000000-E 1662 SEED FOR SUPP SEEDING 550 LB 2.00 1100.00
0139 6108000000-E 1665 FERTILIZER TOPDRESSING 16.5 TON 350.00 5775.00
0140 6109200000-E SP SPECIAL SEED UND GR CENTIPEDE 0.15 ACR 12500.00 1875.00
0141 6114000000-N SP SPECIALIZED HAND MOWING 3 HR 35.00 105.00
0142 6117000000-N 1675 RESPONSE FOR EROS CONTROL 12 EA 100.00 1200.00
0143  6126000000-E SP STREAMBANK REFORESTATION 0.15 ACR 1800.00 270.00
0144 7000000000-E 1705 PEDEST SIG HEAD (**=remers) 7 EA 2800.00 19600.00

(16", 1 SECTION W/COUNTDOWN)
0145 7036000000-E 1705 12" PEDEST SIG HEAD 1 SEC 2 EA 600.00 1200.00
0146  7060000000-E 1705 SIGNAL CABLE 11,073 LF 1.69 18713.37
0147 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 45 EA 890.00 40050.00
0148 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 8 EA 1280.00 10240.00
0149 7180000000-N 1706 BACKPLATE 16 EA 160.00 2560.00
0150 7264000000-E 1710 MESSENGER CABLE (3/8") 1,925 LF 3.29 6333.25
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FED AID NO STP-54(5)
WIDENING, GRADING, DRAINAGE, PAVING & SIGNALS.
NC-54 FROM SR-1999 (DAVID DR) TO SR-1959 (MIAMI BLVD).

DURHAM
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C201192

NELLO L. TEER COMPANY

RALEIGH, NC

0151 7276000000-E 1715 JACK & BORE 530 LF 29.00 15370.00
0152 7279000000-E 1715 TRACER WIRE 1,110 LF 0.89 987.90
0153 7300000000-E 1715 TRENCHING (UNPAVED) 475 LF 5.95 2826.25
0154 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 275.00 3300.00
0155 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 8 EA 620.00 4960.00
0156  7360000000-N 1720 WOOD POLE 6 EA 850.00 5100.00
0157 7372000000-N 1721 GUY ASSEMBLY 15 EA 225.00 3375.00
0158 7420000000-E 1722 2" RISER WITH WEATHERHEAD 6 EA 290.00 1740.00
0159 7432000000-E 1722 2" RISER WITH TUBING 3 EA 295.00 885.00
0160 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5,265 LF 4.49 23639.85
0161 7456000000-E 1726 LEAD-IN CABLE 13,195 LF 1.19 15702.05
0162 7481000000-N SP SITE SURVEY 4 EA 800.00 3200.00
0163 7481200000-N SP LUMINAIRE ARM FOR VIDEO SYSTEM 2 EA 1200.00 2400.00
0164 7516000000-E 1730 ?12;\/IMUNICATIONS CABLE (** FIBER) 1,300 LF 1.90 2470.00
0165 7516000000-E 1730 82;\AMUNICATIONS CABLE (** FIBER) 920 LF 2.90 2668.00
0166 7528000000-E 1730 DROP CABLE 645 LF 1.80 1161.00
0167 7540000000-N 1731 AERIAL SPLICE ENCLOSURE 3 EA 1600.00 4800.00
0168 7552000000-N 1731 INTERCONNECT CENTER 1 EA 1800.00 1800.00
0169 7566000000-N 1733 DELINEATOR MARKER 6 EA 125.00 750.00
0170 7575160000-E SP REM EXT COMM CABLE 1665 LF 125 208125
0171 7575180000-N SP CABLE TRANSFER 1 EA 400.00 400.00
0172 7576000000-N 1740 METAL STRAIN SIGNAL POLE 4 EA 7500.00 30000.00
0173  7613000000-N SP  SOIL TEST 8 EA 800.00 6400.00
0174 7614000000-E SP (EZIZ'I‘I)-LED PIER FOUND (**") 120 LF 560.00 67200.00
0175 7624000000-N 1743 SIGNAL PEDESTAL WITH FOUND 4 EA 1300.00 5200.00
0176  7631000000-N 1744 MAST ARM W/ MTL POLE DES 4 EA 250.00 1000.00
0177 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 325.00 650.00
0178 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 860.00 860.00
0179 7720000000-N 1751 CONTLR WITH CBNT, 170E BASE MTD 2 EA 23595.00 47190.00
0180 7744000000-N SP DETECTOR CARD (TYPE 170) 29 EA 140.00 4060.00
0181 7960000000-N SP METAL POLE FOUND REMVL 4 EA 1600.00 6400.00
0182 7972000000-N SP METAL POLE REMOVAL 4 EA 900.00 3600.00
0183 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1900.00 1900.00

FIBER-OPTIC TRANSCEIVER WITH SELF-HEALING RING
0184 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 9000.00 18000.00

MAST ARM W/ METAL POLE & LU- MINAIRE RTP SPECIFIC
0185 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 9000.00 18000.00

MAST ARM W/ METAL POLE RTP SPECIFIC
0186 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 3600.00 7200.00

RELOCATE CAMERA SENSOR UNIT
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NELLO L. TEER COMPANY

RALEIGH, NC

0187 7990000000-E SP GENERIC SIGNAL ITEM (LF) 970 LF 36.00 34920.00
DIRECTIONAL DRILL POLYETHYLENE CONDUIT (1-1/4")(4)
& (5")(1 INNER)

0188 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 530 LF 19.00 10070.00
MULTI-DUCT CONDUIT (1")(2) IN OUTER-DUCT

0189 7990000000-E SP GENERIC SIGNAL ITEM (LF) 415 LF 14.00 5810.00
UNDERGROUND POLYETHYLENE CONDUIT (1.25", 4)
CONTRACT TOTAL TOTAL 5276468.07
ROADWAY ITEMS SUB-TOTAL 5276468.07
BIDDERS IN ORDER CONTRACT TOTAL
C.C. MANGUM COMPANY, LLC 1 3579727.08
REA CONTRACTING, LLC 2 4871281.46
TRIANGLE GRADING & PAVING, INC. 3 5138319.36
NELLO L. TEER COMPANY 4 5276468.07



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.

NC-43 FROM NC-58 TO SR-1507 & 1 SECTION OF US-401/158 BUS & 4 SECTIONS OF SECONDARY ROADS.

WARREN

5CR.10931.3, 5CR.20931.3, 5CR.309328.3

10.820 MI

2:00 PM

NOV 16 2004

008
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S. T. WOOTEN CORPORATION RIFENBURG CONSTRUCTION, INC.

WILSON, NC DURHAM, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 24000.00 45000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 244 TON 25.00 6100.00 50.00 12200.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 20.29 SMI 4000.00 81160.00 4000.00 81160.00
0004 1330000000-E 607 INCIDENTAL MILLING 796 SY 5.00 3980.00 10.00 7960.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,147 TON 31.85 132081.95 42.00 174174.00
0006 1525000000-E SP ASP CONC SURF CRS SF9.5A 5,667 TON 31.75 179927.25 45.00 255015.00
0007 1560000000-E 620 ASP FOR PLANT MIX PG64-22 617 TON 230.00 141910.00 275.00 169675.00
0008 1704000000-E SP PATCHING EXIST PAVEMENT 300 TON 125.00 37500.00 165.00 49500.00
0009 2830000000-N 858 ADJ MANHOLES 7 EA 275.00 1925.00 625.00 4375.00
0010 2845000000-N 858 ADJ METER OR VALVE BOXES 8 EA 200.00 1600.00 625.00 5000.00
0011 4685000000-E 1205 THERMO PVT MKG LINES 4"90 109,107 LF 0.27 29458.89 0.32 34914.24
0012 4686000000-E 1205 THERMO PVT MKG LINES 4"120 75,900 LF 0.36 27324.00 0.42 31878.00
0013 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 3.00 900.00 3.45 1035.00
0014 4710000000-E 1205 24"WIDE THERMO 120 MILS 204 LF 6.50 1326.00 7.50 1530.00
0015 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 100.00 1200.00 115.00 1380.00
0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 4 EA 125.00 500.00 145.00 580.00
0017 4900000000-N 1252 PERM RAISED PVMT MARKERS 941 EA 4.00 3764.00 4.60 4328.60
0018 6084000000-E 1660 SEEDING AND MULCHING 14.7 ACR 1288.00 18933.60 2070.00 30429.00

CONTRACT TOTAL TOTAL 693590.69 TOTAL 910133.84

ROADWAY ITEMS SUB-TOTAL 693590.69 SUB-TOTAL 910133.84

BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION 1 693590.69

RIFENBURG CONSTRUCTION, INC. 2 910133.84
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TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.

1 SECTION OF US-501 AND 6 SECTIONS OF SECONDARY ROADS.

PERSON
5CR.10731.3, 5CR.20731.3, 5CR.307322.3

17.400 MI

2:00 PM 1/ 2 009

NOV 16 2004 C201323

THOMPSON ARTHUR DIVISION OF RIFENBURG CONSTRUCTION, INC.
APAC-ATLANTIC, INC.

REA CONTRACTING, LLC

GREENSBORO, NC DURHAM, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 42700.00 85000.00 76699.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,451 TON 28.50 41353.50 40.00 58040.00 50.00 72550.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 34.8 SMI 2775.00 96570.00 4000.00 139200.00 6500.00 226200.00
0004 1330000000-E 607 INCIDENTAL MILLING 500 SY 10.35 5175.00 8.00 4000.00 10.00 5000.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,722 TON 31.95 374517.90 37.50 439575.00 46.00 539212.00
0006 1525000000-E SP  ASP CONC SURF CRS SF9.5A 10,220 TON 34.75 355145.00 40.00 408800.00 46.00 470120.00
0007 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 410 TON 51.80 21238.00 100.00 41000.00 46.00 18860.00
0008 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,394 TON 259.62 361910.28 275.00 383350.00 236.00 328984.00
0009 1704000000-E SP PATCHING EXIST PAVEMENT 700 TON 83.39 58373.00 125.00 87500.00 135.00 94500.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 86,941 LF 0.27 23474.07 0.30 26082.30 0.31 26951.71
0011  4686000000-E 1205 THERMO PVT MKG LINES 4"120 53,328 LF 0.38 20264.64 0.40 21331.20 0.39 20797.92
0012 4810000000-E 1205 PAINT PVMT MARKINGS 4" 323,590 LF 0.1 35594.90 0.15 48538.50 0.09 29123.10
0013 4840000000-N 1205 PAINT PVT MKG CHARACTER 9 EA 47.25 425.25 52.00 468.00 100.00 900.00
0014  4900000000-N 1252 PERM RAISED PVYMT MARKERS 533 EA 4.20 2238.60 4.75 2531.75 4.50 2398.50
0015 6084000000-E 1660 SEEDING AND MULCHING 25.24 ACR 1575.00 39753.00 1500.00 37860.00 2000.00 50480.00

CONTRACT TOTAL TOTAL 1478733.14 TOTAL 1783276.75 TOTAL 1962776.23

ROADWAY ITEMS SUB-TOTAL 1478733.14 SUB-TOTAL 1783276.75 SUB-TOTAL 1962776.23



NOV 16, 2004 02:47 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, SHLDR RECONST & PVMT MARKINGS.
1 SECTION OF US-501 AND 6 SECTIONS OF SECONDARY ROADS.

PERSON

5CR.10731.3, 5CR.20731.3, 5CR.307322.3

17.400 MI

NELLO L. TEER COMPANY

RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 210000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,451 TON 38.00 55138.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 34.8 SMI 7200.00 250560.00
0004 1330000000-E 607 INCIDENTAL MILLING 500 SY 15.00 7500.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 11,722 TON 42.00 492324.00
0006 1525000000-E SP ASP CONC SURF CRS SF9.5A 10,220 TON 42.00 429240.00
0007 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 410 TON 65.00 26650.00
0008 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,394 TON 241.00 335954.00
0009 1704000000-E SP PATCHING EXIST PAVEMENT 700 TON 110.00 77000.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 86,941 LF 0.35 30429.35
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 53,328 LF 0.40 21331.20
0012 4810000000-E 1205 PAINT PVMT MARKINGS 4" 323,590 LF 0.10 32359.00
0013  4840000000-N 1205 PAINT PVT MKG CHARACTER 9 EA 110.00 990.00
0014 4900000000-N 1252 PERM RAISED PVMT MARKERS 533 EA 4.80 2558.40
0015 6084000000-E 1660 SEEDING AND MULCHING 25.24 ACR 1300.00 32812.00
CONTRACT TOTAL TOTAL 2004845.95
ROADWAY ITEMS SUB-TOTAL 2004845.95
BIDDERS IN ORDER CONTRACT TOTAL
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 1 1478733.14
RIFENBURG CONSTRUCTION, INC. 2 1783276.75
REA CONTRACTING, LLC 3 1962776.23
NELLO L. TEER COMPANY 4 2004845.95



NOV 16, 2004 02:47 PM
TIP NO R-513A, R-513BA

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, GUIDERAIL, SIGNALS & STRUCTURES.

US-74 FROM MAXTON BYPASS TO EAST OF SR-1166 AND FROM EAST OF SR-1166 TO WEST OF SR-1157.

ROBESON
34336.3.8

14.392 KM

2:00PM 1/ 16 010

NOV 16 2004 C200970

R. E. GOODSON CONST. CO., INC.

W. C. ENGLISH, INC.

BARNHILL CONTRACTING CO. & S.
T. WOOTEN CORP./JOINT VENTURE

DARLINGTON, SC LYNCHBURG, VA TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 3500000.00 3844000.00 3880000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 600000.00 600000.00 485000.00
0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 250000.00 115000.00 80000.00
CRITICAL PATH METHOD SCHEDULE
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum 3758650.00 5610250.00 12086000.00
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 32 HA 12500.00 40000.00 12000.00 38400.00 7500.00 24000.00
0006 0015000000-N 205 SEALING ABANDONED WELLS 1 EA 3000.00 3000.00 2000.00 2000.00 1200.00 1200.00
0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 39,200 M3 4.50 176400.00 8.50 333200.00 7.00 274400.00
0008 0029000000-N SP  REINF BRG APPR ***xsk Lump Sum 30000.00 44200.00 21500.00
(113+73.429-L- EBD)
0009 0029000000-N SP  REINF BRG APPR ****sssx Lump Sum 30000.00 44200.00 21500.00
(113+73.429-L- WBD)
0010 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 30000.00 36600.00 12600.00
(138+30.429-L- EBD)
0011 0029000000-N SP  REINF BRG APPR ****sssx Lump Sum 30000.00 36600.00 12600.00
(138+30.429-L- WBD)
0012 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 30000.00 34500.00 41000.00
(16+90.210-Y2-)
0013 0029000000-N SP  REINF BRG APPR ****sssr Lump Sum 30000.00 80000.00 15000.00
(17+01.790-Y1-)
0014 0036000000-M 225 UNDERCUT EXCAVATION 13,520 M3 4.50 60840.00 10.00 135200.00 12.00 162240.00
0015 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 2,000 MTN 28.00 56000.00 25.00 50000.00 22.30 44600.00
0016 0084000000-M SP  WICK DRAINS 44,000 M 1.30 57200.00 1.30 57200.00 1.25 55000.00
0017  0106000000-M 230 BORROW EXCAVATION 4,995,000 M3 425 21228750.00 4.50 22477500.00 2.99 14935050.00
0018 0127000000-N SP EMBMT SETTLEMENT GAUGE 13 EA 2500.00 32500.00 2000.00 26000.00 1600.00 20800.00
0019 0134000000-M 240 DRAINAGE DITCH EXCAVATION 40,515 M3 450 182317.50 8.00 324120.00 450 182317.50
0020 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 15,300 M2 3.00 45900.00 3.00 45900.00 2.75 42075.00
0021 0177000000-M 250 BREAKING OF EXT ASPH PYMT 33,000 M2 2.00 66000.00 2.10 69300.00 1.30 42900.00
0022 0192000000-N 260 PROOF ROLLING 145 HR 150.00 21750.00 165.00 23925.00 175.00 25375.00
0023 0195000000-M 265 SELECT GRANULAR MATERIAL 79,000 M3 15.00 1185000.00 7.00 553000.00 2.99 236210.00
0024 0196000000-M 270 SOIL STABILIZATION FABRIC 117,320 M2 2.50 293300.00 2.00 234640.00 1.25 146650.00
0025 0234000000-M SP GENERIC GRADING ITEM (M3) 11,000 M3 10.00 110000.00 8.00 88000.00 2.99 32890.00
SELECT MATERIAL, CLASS Il
0026 0318000000-M 300 FND CONDIT MATL MINOR STRS 2,650 MTN 25.00 66250.00 28.00 74200.00 29.85 79102.50
0027 0366000000-M 310 375MM RCP CULV CLASS Il 21452 M 68.50 146946.20 76.00 163035.20 68.75 147482.50
0028 0372000000-M 310 450MM RCP CULV CLASS Il 17246 M 82.00 141417.20 90.00 155214.00 86.83 149747.02
0029 0378000000-M 310 600MM RCP CULV CLASS Il 1,081.7 M 101.00 109251.70 111.00 120068.70 106.16 114833.27
0030 0384000000-M 310 750MM RCP CULV CLASS Il 5362 M 140.00 75068.00 154.00 82574.80 149.59 80210.16
0031 0390000000-M 310 900MM RCP CULV CLASS Il 917.7 M 200.00 183540.00 220.00 201894.00 196.29 180135.33
0032 0396000000-M 310 1050MM RCP CULV CLASS IlII 1896 M 242.00 45883.20 266.00 50433.60 242.00 45883.20
0033  0408000000-M 310 1350MM RCP CULV CLASS IlII 3732 M 360.00 134352.00 396.00 147787.20 358.53 133803.40
0034 0420000000-M 310 1650MM RCP CULV CLASS IlI 924 M 590.00 54516.00 649.00 59967.60 650.25 60083.10
0035 0448000000-M 310 ***MM RCP CULV CLASS IV 69.6 M 498.00 34660.80 548.00 38140.80 445.00 30972.00

(1350MM)
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TIP NO R-513A, R-513BA

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, GUIDERAIL, SIGNALS & STRUCTURES.
US-74 FROM MAXTON BYPASS TO EAST OF SR-1166 AND FROM EAST OF SR-1166 TO WEST OF SR-1157.

ROBESON
34336.3.8

14.392 KM

2:00 PM

NOV 16 2004

2/ 16 010

C200970

R. E. GOODSON CONST. CO., INC.

W. C. ENGLISH, INC.

BARNHILL CONTRACTING CO. & S.
T. WOOTEN CORP./JOINT VENTURE

DARLINGTON, SC LYNCHBURG, VA TARBORO, NC
0036 0448000000-M 310 ’(*;;l\gg/IMRMC)P CULV CLASS IV 648 M 755.00 48924.00 831.00 53848.80 695.85 45091.08
0037 0448000000-M 310 :;*SI\(/IJM'\;%)CP CULV CLASS IV 624 M 102.50 6396.00 113.00 7051.20 105.75 6598.80
0038 0448000000-M 310 ’(*;;l\gm“;%)CP CULV CLASS IV 876 M 185.00 16206.00 204.00 17870.40 159.50 13972.20
0039  0453000000-M 310 (37I\gm'\l;)lPE END SECTION 6 EA 350.00 2100.00 385.00 2310.00 790.00 4740.00
0040 0453000000-M 310 (45|\gm ’\I/DI)IPE END SECTION 4 EA 450.00 1800.00 495.00 1980.00 985.00 3940.00
0041 0708000000-M 310 400MM BCCSP B 1.63 942 M 73.00 68766.00 80.00 75360.00 73.85 69566.70
0042 0714000000-M 310 450MM BCCSP B 1.63 60 M 83.00 4980.00 91.00 5460.00 81.55 4893.00
0043  0750000000-M 310 1400MM BCCSP B 2.77 288 M 325.00 9360.00 358.00 10310.40 478.00 13766.40
0044 0806000000-M 310 400MM BCCSP ELB B 1.63 68 EA 180.00 12240.00 198.00 13464.00 183.41 12471.88
0045 0807000000-M 310 450MM BCCSP ELB B 1.63 6 EA 200.00 1200.00 220.00 1320.00 192.00 1152.00
0046 0995000000-M 340 PIPE REMOVAL 2634 M 28.00 7375.20 31.00 8165.40 23.00 6058.20
0047 1000000000-M 462 150MM SLOPE PROTECTION 950 M2 75.00 71250.00 80.00 76000.00 85.00 80750.00
0048 1011000000-N 500 FINE GRADING Lump Sum 1200000.00 347000.00 3319000.00
0049  1110000000-M 510 STABILIZER AGGREGATE 3,000 MTN 25.00 75000.00 27.00 81000.00 25.10 75300.00
0050 1121000000-M 520 AGGREGATE BASE COURSE 312,200 MTN 24.50 7648900.00 21.50 6712300.00 23.04 7193088.00
0051 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN 25.00 50000.00 30.00 60000.00 27.10 54200.00
0052 1275000000-M 600 PRIME COAT 172,600 L 0.48 82848.00 0.50 86300.00 0.48 82848.00
0053  1330000000-M 607 INCIDENTAL MILLING 2,100 M2 5.00 10500.00 4.50 9450.00 7.00 14700.00
0054 1491000000-M 610 ASP CONC BASE CRS B25.0C 69,640 MTN 45.85 3192994.00 47.25 3290490.00 45.85 3192994.00
0055  1498000000-M 610 ASP CONC INTR CRS 119.0B 4,650 MTN 57.25 266212.50 59.00 274350.00 57.25 266212.50
0056 1503000000-M 610 ASP CONC INTR CRS 119.0C 64,200 MTN 47.35 3039870.00 48.75 3129750.00 47.35 3039870.00
0057 1519000000-M 610 ASP CONC SURF CRS S9.5B 24,400 MTN 53.60 1307840.00 55.20 1346880.00 53.60 1307840.00
0058 1523000000-M 610 ASP CONC SURF CRS $9.5C 9,100 MTN 55.30 503230.00 57.00 518700.00 55.30 503230.00
0059 1539000000-M 610 ASP CONC SURF CRS $12.5C 85,200 MTN 49.00 4174800.00 50.50 4302600.00 49.00 4174800.00
0060 1560000000-M 620 ASP FOR PLANT MIX PG64-22 7,785 MTN 297.00 2312145.00 306.00 2382210.00 297.00 2312145.00
0061 1565000000-M 620 ASP FOR PLANT MIX PG70-22 5,265 MTN 310.00 1632150.00 319.00 1679535.00 310.00 1632150.00
0062 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 500 MTN 150.00 75000.00 175.00 87500.00 150.00 75000.00
0063  1840000000-M 665 MILLED RUMBLE STRIPS 57,200 M 0.28 16016.00 0.50 28600.00 0.40 22880.00
0064 2022000000-M 815 SUBDRAIN EXCAVATION 331.2 M3 10.00 3312.00 11.00 3643.20 10.00 3312.00
0065 2033000000-M 815 SUBDR FINE AGGREGATE 165.6 M3 40.00 6624.00 40.00 6624.00 36.00 5961.60
0066 2044000000-M 815 150MM PERF SUBDR PIPE 400 M 17.00 6800.00 17.00 6800.00 15.00 6000.00
0067 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 40 EA 1.00 40.00 1.00 40.00 0.50 20.00
0068 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 150.00 600.00 195.00 780.00 175.00 700.00
0069 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 17.00 136.00 17.00 136.00 15.00 120.00
0070 2099000000-M 816 SHLDR DRAINS 7,000 M 10.00 70000.00 10.00 70000.00 9.00 63000.00
0071 2110000000-M 816 100MM SHLDR DRAINS PIPE 7,000 M 10.00 70000.00 5.00 35000.00 4.00 28000.00
0072 2121000000-M 816 100MM OUTLET PIPE (SH DRN 150 M 20.00 3000.00 15.00 2250.00 14.00 2100.00
0073 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 84 EA 150.00 12600.00 182.00 15288.00 165.00 13860.00



NOV 16, 2004 02:47 PM ROBESON
TIP NO R-513A, R-513BA 34336.3.8 2:00PM 3/ 16 010

NOV 16 2004 C200970
FED AID NO STATE FUNDED 14.392 KM

GRADING, DRAINAGE, PAVING, GUIDERAIL, SIGNALS & STRUCTURES.
US-74 FROM MAXTON BYPASS TO EAST OF SR-1166 AND FROM EAST OF SR-1166 TO WEST OF SR-1157.

R. E. GOODSON CONST. CO., INC. W. C. ENGLISH, INC.  BARNHILL CONTRACTING CO. & S.

T. WOOTEN CORP./JOINT VENTURE

DARLINGTON, SC LYNCHBURG, VA TARBORO, NC

0074 2209000000-M 838 ENDWALLS 50.3 M3 1050.00 52815.00 1155.00 58096.50 1040.00 52312.00
0075 2220000000-M 838 REINFORCED ENDWALLS 253 M3 1250.00 31625.00 1375.00 34787.50 1610.00 40733.00
0076 2253000000-M 840 PIPE COLLARS 715 M3 975.00 6971.25 1100.00 7865.00 1400.00 10010.00
0077 2286000000-N 840 MASNRY DRAINAGE STRUCT 165 EA 1150.00 189750.00 1265.00 208725.00 1250.00 206250.00
0078 2308000000-M 840 MASONRY DRAINAGE STRS 20.55 M 775.00 15926.25 852.00 17508.60 750.00 15412.50
0079 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 400.00 400.00 440.00 440.00 575.00 575.00
0080 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 400.00 1200.00 440.00 1320.00 420.00 1260.00
0081 2364200000-N 840 FRAME W/2GRTS 840.20 STD 37 EA 400.00 14800.00 440.00 16280.00 400.00 14800.00
0082 2365000000-N 840 FRAME W/2GRTS 840.22 STD 102 EA 400.00 40800.00 440.00 44880.00 500.00 51000.00
0083 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 400.00 400.00 440.00 440.00 460.00 460.00
0084 2367000000-N 840 FRAME W/2GRTS 840.29 STD 11 EA 400.00 4400.00 440.00 4840.00 450.00 4950.00
0085 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 1 EA 400.00 400.00 440.00 440.00 445.00 445.00
0086 2374000000-N 840 (FFF§AME-GRT-HD 840.03 ** 2 EA 400.00 800.00 440.00 880.00 445.00 890.00
0087 2374000000-N 840 F(;AME-GRT-HD 840.03 ** 7 EA 400.00 2800.00 440.00 3080.00 445.00 3115.00
0088 2549000000-M 846 750MM CONC CURB & GUTTER 1,550 M 42.00 65100.00 48.00 74400.00 39.50 61225.00
0089 2556000000-M 846 SHLDR BERM GUTTER 3376 M 42.00 141792.00 40.00 135040.00 36.50 123224.00
0090 2577000000-M 846 CONC XPRESSWAY GUTTER 360 M 60.00 21600.00 68.00 24480.00 63.00 22680.00
0091 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 1,190 M2 60.00 71400.00 54.00 64260.00 61.50 73185.00
0092 3030000000-M 862 STL BM GRDRAIL 735711 M 48.50 356819.84 50.00 367855.50 48.00 353141.28
0093 3045000000-M 862 STL BM GRDRAIL SHOP CURV 32766 M 60.00 19659.60 57.00 18676.62 54.00 17693.64
0094 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 60.00 1200.00 47.00 940.00 45.00 900.00
0095 3195000000-N 862 GR ANCHOR TYPE AT-1 5 EA 570.00 2850.00 509.00 2545.00 485.00 2425.00
0096 3210000000-N 862 GR ANCHOR TYPE CAT-1 12 EA 620.00 7440.00 630.00 7560.00 600.00 7200.00
0097 3215000000-N 862 GRANCHOR TYPE llI 20 EA 1380.00 27600.00 1312.00 26240.00 1250.00 25000.00
0098 3270000000-N SP GR ANCHOR TYPE 350 35 EA 1755.00 61425.00 1822.00 63770.00 1735.00 60725.00
0099 3285000000-N SP  GR ANCHOR TYPE M-350 4 EA 1450.00 5800.00 1550.00 6200.00 1475.00 5900.00
0100 3389400000-M 865 DBL FACED CABLE GUIDERAIL 13,800 M 21.50 296700.00 19.00 262200.00 18.25 251850.00
0101 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 40 EA 960.00 38400.00 1260.00 50400.00 1200.00 48000.00
0102 3503000000-M 866 WW WIRE FENCE 1200MM FABR 29,830 M 6.90 205827.00 5.40 161082.00 5.10 152133.00
0103  3509000000-M 866 100MM FENCE POSTS 2.30M 6,475 EA 15.10 97772.50 16.00 103600.00 14.95 96801.25
0104 3515000000-M 866 125MM FENCE POSTS 2.50M 900 EA 32.00 28800.00 26.00 23400.00 24.50 22050.00
0105 3557000000-M 866 ADDITIONAL BARBED WIRE 500 M 4.00 2000.00 2.65 1325.00 2.50 1250.00
0106 3628000000-M 876 PLNRIPRAP CL | 307 MTN 50.00 15350.00 45.00 13815.00 50.00 15350.00
0107 3649000000-M 876 PLN RIP RAP, CLASS B 690 MTN 50.00 34500.00 40.00 27600.00 47.00 32430.00
0108 3656000000-M 876 FILTER FABRIC FOR DRAINGE 7,110 M2 2.50 17775.00 3.00 21330.00 3.00 21330.00
0109 3659000000-N SP PREFORMED SCOUR HOLES 5 EA 2000.00 10000.00 2000.00 10000.00 2000.00 10000.00
0110 4048000000-M 902 RC SIGN FOOTINGS 27 M3 700.00 18900.00 588.00 15876.00 700.00 18900.00
0111  4054000000-M 902 PLN CONC SIGN FOOTINGS 5 M3 650.00 3250.00 588.00 2940.00 650.00 3250.00

0112 4060000000-M 903 SUPPORT, BRKWY STL BEAM 13,846 KG 5.50 76153.00 7.50 103845.00 5.50 76153.00
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0113  4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,293 KG 4.00 5172.00 7.50 9697.50 4.00 5172.00
0114 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 2151 M 25.00 53775.00 19.00 40869.00 25.00 53775.00
0115  4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 44 EA 45.00 1980.00 54.00 2376.00 45.00 1980.00
0116 4082200000-N SP 8\2/Rg|ODO§I(LSI;I ASSEMBLY @ STA *** Lump Sum 65000.00 59000.00 65000.00
+ - -
0117  4096000000-N 904 SIGN ERECTION, TYPE D 30 EA 115.00 3450.00 91.00 2730.00 115.00 3450.00
0118 4102000000-N 904 SIGN ERECTION, TYPE E 157 EA 73.00 11461.00 43.00 6751.00 73.00 11461.00
0119  4108000000-N 904 SIGN ERECTION, TYPE F 125 EA 175.00 21875.00 158.00 19750.00 175.00 21875.00
0120 4110000000-N 904 (SAI?N ERECTION, TYPE *** (GRD MTD) 20 EA 330.00 6600.00 535.00 10700.00 330.00 6600.00
0121  4110000000-N 904 (SI_DE;BN ERECTION, TYPE *** (GRD MTD) 61 EA 170.00 10370.00 107.00 6527.00 170.00 10370.00
0122 4114000000-N 904 SIGN ERECTION, MILEMARKERS 44 EA 16.50 726.00 32.00 1408.00 16.50 726.00
0123  4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1 EA 330.00 330.00 214.00 214.00 330.00 330.00
0124 4127500000-N SP I(_1F;S é_(l)%laTL (?VRHD SIGN ASSEM ***+*+ Lump Sum 23500.00 25680.00 23500.00
+ - -

0125 4129000000-N 906 (FEE)LOCATE SIGN, TYPE ***** 1 EA 100.00 100.00 1.10 1.10 100.00 100.00
0126  4152000000-N 907 DISPOSE SIGN SYST STL BM 7 EA 145.00 1015.00 1.10 7.70 145.00 1015.00
0127 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 139 EA 10.00 1390.00 1.10 152.90 10.00 1390.00
0128 4158000000-N 907 DISPOSE SIGN SYST WOOD 6 EA 5.00 30.00 1.10 6.60 5.00 30.00
0129 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 3.00 15.00 1.10 5.50 3.00 15.00
0130 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 4200.00 8400.00 11000.00 22000.00 4300.00 8600.00
0131  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4 EA 18025.00 72100.00 18000.00 72000.00 17000.00 68000.00
0132  4425000000-N 1125 WARNING FLAG SETS 8 EA 14.10 112.80 250.00 2000.00 25.00 200.00
0133  4430000000-N 1130 DRUMS 600 EA 34.25 20550.00 75.00 45000.00 40.00 24000.00
0134  4445000000-M 1145 BARRICADES (TYPE lll) 198 M 34.38 6807.24 150.00 29700.00 38.12 7547.76
0135 4450000000-N 1150 FLAGGER 400 HR 25.00 10000.00 20.00 8000.00 15.00 6000.00
0136 4510000000-N sp POLICE 10 HR 35.00 350.00 50.00 500.00 50.00 500.00
0137 4520000000-N 1266 TUBULAR MARKERS (FIXED) 20 EA 42.66 853.20 100.00 2000.00 50.00 1000.00
0138  4595000000-M SP  GENERIC TRAFFIC CONTROL ITEM (M2) 88 M2 86.32 7596.16 125.00 11000.00 86.32 7596.16

WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VI

(BARRICADE MOUNTED)
0139  4595000000-M SP  GENERIC TRAFFIC CONTROL ITEM (M2) 58 M2 98.30 5701.40 125.00 7250.00 186.00 10788.00

WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VII

(PORTABLE)
0140 4595000000-M SP GENERIC TRAFFIC CONTROL ITEM (M2) 138 M2 103.38 14266.44 155.00 21390.00 103.38 14266.44

WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VI

(STATIONARY)
0141 4615000000-M 1205 REM TAPE LINES 100MM 400 M 6.75 2700.00 5.25 2100.00 3.94 1576.00
0142 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 5 EA 185.00 925.00 158.00 790.00 125.00 625.00
0143  4650000000-N 1251 TEMP RAISED PVMT MRKS 1,440 EA 6.00 8640.00 5.25 7560.00 4.00 5760.00
0144 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 25,970 M 1.65 42850.50 1.30 33761.00 1.49 38695.30
0145 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 26,790 M 1.85 49561.50 1.60 42864.00 1.68 45007.20
0146 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 990 M 5.00 4950.00 3.70 3663.00 2.80 2772.00
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0147 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 180 M 17.00 3060.00 22.00 3960.00 13.12 2361.60
0148 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 8 EA 50.00 400.00 63.00 504.00 80.00 640.00
0149 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 59 EA 95.00 5605.00 102.00 6018.00 95.00 5605.00
0150 4810000000-M 1205 PAINT PVT MKG LINES 100MM 114,500 M 0.68 77860.00 0.50 57250.00 0.46 52670.00
0151 4820000000-M 1205 PAINT PVT MKG LINES 200MM 2,500 M 1.36 3400.00 2.15 5375.00 0.92 2300.00
0152 4835000000-M 1205 PAINT PVT MKG LINES 600MM 150 M 6.50 975.00 7.50 1125.00 6.56 984.00
0153 4845000000-N 1205 PAINT PVT MKG SYMBOL 24 EA 30.00 720.00 54.00 1296.00 35.00 840.00
0154 4847220000-N SP POLYUREA SYMBOL 28 EA 135.00 3780.00 54.00 1512.00 150.00 4200.00
0155 4850000000-M 1205 REMVL OF 100MM LINES 1,000 M 1.80 1800.00 3.80 3800.00 213 2130.00
0156 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 7 EA 35.00 245.00 43.00 301.00 45.00 315.00
0157 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 44,160 M 3.00 132480.00 4.00 176640.00 2.88 127180.80

POLYUREA PAVEMENT MARKING  LINES (150MM,
HIGHLY REFLECTIVE = ELEMENTS)

0158 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 34,060 M 2.50 85150.00 3.15 107289.00 2.53 86171.80
POLYUREA PAVEMENT MARKING  LINES (150MM,
STANDARD BEADS)

0159 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 2,250 M 6.00 13500.00 8.00 18000.00 5.76 12960.00
POLYUREA PAVEMENT MARKING  LINES (300MM,
HIGHLY REFLECTIVE ELEMENTS)

0160 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 650 M 4.95 3217.50 6.00 3900.00 5.06 3289.00
POLYUREA PAVEMENT MARKING  LINES (300MM,
STANDARD BEADS)

0161 4900000000-N 1252 PERM RAISED PVYMT MARKERS 950 EA 6.00 5700.00 4.50 4275.00 5.00 4750.00
0162 4905000000-N 1253 SNOWPLB PYMT MRKER 1,250 EA 41.00 51250.00 29.00 36250.00 27.40 34250.00
0163 5300000000-M 1505 (F\;\:)D CONDIT MAT'L ****s 187 MTN 25.00 4675.00 28.00 5236.00 28.50 5329.50
0164 5306000000-M spP 23'5;:>DN MAT'L CL *sssssxs 187 MTN 25.00 4675.00 28.00 5236.00 28.50 5329.50
0165 5318000000-M 1505 PVMT REP FOR UTILITY WORK 27.7 MTN 160.00 4432.00 176.00 4875.20 110.00 3047.00
0166 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 21 M 98.50 2068.50 108.00 2268.00 60.00 1260.00
0167 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 21 M 115.00 2415.00 127.00 2667.00 72.00 1512.00
0168 5444000000-M 1510 150MM PVC H20 P SD21 1.38 165 M 55.00 9075.00 61.00 10065.00 42.00 6930.00
0169 5450000000-M 1510 200MM PVC H20 P SD21 1.38 2191 M 55.00 120505.00 61.00 133651.00 52.50 115027.50
0170 5462000000-M 1510 300MM PVC H20 P SD21 1.38 1,064 M 67.00 71288.00 74.00 78736.00 76.50 81396.00
0171 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 7,789 KG 7.75 60364.75 9.00 70101.00 8.00 62312.00
0172 5510000000-M 1510 20MM CORPORATION STOP 18 EA 150.00 2700.00 165.00 2970.00 82.50 1485.00
0173 5540000000-M 1510 150MM GATE V & V BX 5 EA 650.00 3250.00 715.00 3575.00 591.00 2955.00
0174 5546000000-M 1510 ffggﬂmp(;:\AVEE)v &V BX **** MPA WP 4 EA 775.00 3100.00 853.00 3412.00 812.00 3248.00
0175 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 200.00 400.00 220.00 440.00 170.00 340.00
(150MM X 20MM)
0176 5582000000-M 1510 *** X ***MM TAPPING SADDL 16 EA 220.00 3520.00 242.00 3872.00 180.50 2888.00
(200MM X 20MM)
0177 5606000000-M SP  50MM BLOW OFF ASSEMBLY 1 EA 350.00 350.00 385.00 385.00 1453.00 1453.00

0178 5648000000-N 1510 RELOCATE EXIST WAT METER 15 EA 425.00 6375.00 468.00 7020.00 520.00 7800.00
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0179 5660000000-N SP  REMOVE WATER METER 12 EA 250.00 3000.00 275.00 3300.00 217.00 2604.00
0180 5666000000-M 1510 FIRE HYDRANT, ***MPA WP 1 EA 2000.00 2000.00 2200.00 2200.00 1699.00 1699.00
(1.38MPA WP)
0181 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA 1800.00 5400.00 1980.00 5940.00 1320.00 3960.00
0182 5798000000-M 1530 FL OR REMV *** PIPE **** 110 M 32.00 3520.00 35.00 3850.00 15.00 1650.00
(150MM, PVC WATER)
0183  5798000000-M 1530 FL OR REMV *** PIPE **=* 2,279 M 35.00 79765.00 39.00 88881.00 18.50 42161.50
(200MM, PVC WATER)
0184 5804000000-M 1530 FL OR REMV 300 PIPE ***** 1,080 M 38.00 41040.00 42.00 45360.00 29.00 31320.00
(PVC WATER)
0185 5852000000-M SP  ***MM STL NCAS PIPE****BJ 15 M 656.00 9840.00 722.00 10830.00 370.00 5550.00
(400MM, 6.35MM)
0186 5888000000-M SP  GENERIC UTILITY ITEM (M) 4635 M 45.00 20857.50 50.00 23175.00 35.00 16222.50
20MM PE WATER TUBING, SDR 7, 1.38MPA WP
0187 5888000000-M SP  GENERIC UTILITY ITEM (M) 80 M 263.00 21040.00 289.00 23120.00 280.00 22400.00
250MM HDPE WATER PIPE, SDR 9, 1.38MPA BY
DIRECTIONAL BORE
0188  6000000000-M 1605 TEMPORARY SILT FENCE 19,000 M 6.50 123500.00 7.00 133000.00 5.85 111150.00
0189  6006000000-M 1610 EROS CONTRL STONE CL A 1,510 MTN 40.00 60400.00 40.00 60400.00 42.00 63420.00
0190  6009000000-M 1610 EROS CONTRL STONE CL B 20,000 MTN 40.00 800000.00 40.00 800000.00 47.00 940000.00
0191  6012000000-M 1610 SEDIMENT CONTROL STONE 7,275 MTN 40.00 291000.00 36.00 261900.00 35.00 254625.00
0192  6015000000-M 1615 TEMPORARY MULCHING 175 HA 989.00 173075.00 750.00 131250.00 705.00 123375.00
0193  6018000000-M 1620 SEED FOR TEMP SEEDING 13,100 KG 6.62 86722.00 6.30 82530.00 4.18 54758.00
0194  6021000000-M 1620 FERT FOR TEMP SEEDING 110 MTN 661.00 72710.00 347.00 38170.00 490.00 53900.00
0195 6024000000-M 1622 TEMPORARY SLOPE DRAINS 3725 M 45.00 167625.00 35.00 130375.00 40.00 149000.00
0196  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 233 EA 300.00 69900.00 150.00 34950.00 75.00 17475.00
0197  6029000000-M SP  SAFETY FENCE 5250 M 6.50 34125.00 10.00 52500.00 5.00 26250.00
0198  6030000000-M 1630 SILT EXCAVATION 46,125 M3 4.50 207562.50 0.01 461.25 5.00 230625.00
0199  6036000000-M 1631 MATTING FOR EROS CONTROL 53,600 M2 1.62 86832.00 1.30 69680.00 1.35 72360.00
0200 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,050 M 9.00 9450.00 10.00 10500.00 12.00 12600.00
0201 6045000000-M SP :;:)'\SMJ)EMPORARY PIPE 5 M 25.00 125.00 85.00 425.00 100.00 500.00
0202  6045000000-M SP :;BI\(A)MJ)EMPORARY PIPE 10 M 125.00 1250.00 110.00 1100.00 100.00 1000.00
0203  6045000000-M SP :;;'\SMJ)EMPORARY PIPE 15 M 150.00 2250.00 140.00 2100.00 200.00 3000.00
0204  6069000000-M 1638 STILLING BASINS 700 M3 4.50 3150.00 17.00 11900.00 15.00 10500.00
0205 6084000000-M 1660 SEEDING & MULCHING 315 HA 2422.00 762930.00 1815.00 571725.00 2128.00 670320.00
0206 6087000000-M 1660 MOWING 90 HA 99.00 8910.00 65.00 5850.00 98.00 8820.00
0207  6090000000-M 1661 SEED FOR REPAIR SEEDING 2,000 KG 13.25 26500.00 15.00 30000.00 12.18 24360.00
0208 6093000000-M 1661 FERT FOR REPAIR SEEDING 7 MTN 883.00 6181.00 347.00 2429.00 684.00 4788.00
0209  6096000000-M 1662 SEED FOR SUPP SEEDING 9,000 KG 3.05 27450.00 475 42750.00 4.14 37260.00
0210  6108000000-M 1665 FERTILIZER TOPDRESSING 550 MTN 375.00 206250.00 325.00 178750.00 340.00 187000.00
0211 6109200000-M SP  SPECIAL SEED UND GR CENTIPEDE 2,55 HA 21035.00 53639.25 4670.00 11908.50 11740.00 29937.00
0212 6111000000-M SP  IMPERVIOUS DIKE 250 M 30.00 7500.00 110.00 27500.00 25.00 6250.00
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0213  6114000000-N SP SPECIALIZED HAND MOWING 137 HR 42.00 5754.00 26.00 3562.00 32.30 4425.10

0214  6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 100.00 2400.00 105.00 2520.00 100.00 2400.00

0215 6120000000-M SP CULVERT DIVERSION CHANNEL 625 M3 10.00 6250.00 22.00 13750.00 20.00 12500.00

0216  6123000000-M 1670 REFORESTATION 14.27 HA 1978.00 28226.06 2334.00 33306.18 2223.00 31722.21

0217  7060000000-M 1705 SIGNAL CABLE 165 M 4.00 660.00 5.95 981.75 5.56 917.40

0218 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 6 EA 900.00 5400.00 738.00 4428.00 690.00 4140.00

0219  7264000000-M 1710 MESSENGER CABLE (9.52MM) 135 M 9.00 1215.00 10.50 1417.50 9.84 1328.40

0220 7300000000-M 1715 TRENCHING (UNPAVED) 174 M 25.00 4350.00 18.00 3132.00 16.42 2857.08

0221 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA 450.00 2700.00 257.00 1542.00 240.00 1440.00

0222 7360000000-N 1720 WOOD POLE 4 EA 925.00 3700.00 738.00 2952.00 690.00 2760.00

0223 7372000000-N 1721 GUY ASSEMBLY 8 EA 250.00 2000.00 203.00 1624.00 190.00 1520.00

0224 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 550.00 550.00 257.00 257.00 240.00 240.00

0225 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 700.00 2800.00 278.00 1112.00 260.00 1040.00

0226 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 59 M 24.00 1416.00 14.00 826.00 13.09 772.31

0227 7456000000-M 1726 LEAD-IN CABLE 455 M 4.00 1820.00 4.50 2047.50 4.24 1929.20

0228 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 325.00 325.00 348.00 348.00 325.00 325.00

0229 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 1000.00 1000.00 738.00 738.00 690.00 690.00

0230 7688000000-N SP  CABINET BASE ADAPTER 1 EA 550.00 550.00 310.00 310.00 290.00 290.00

0231 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 15000.00 15000.00 12498.00 12498.00 11680.00 11680.00

0232 7780000000-N SP DETECTOR CARD (TYPE 2070L) 3 EA 200.00 600.00 178.00 534.00 166.00 498.00
CULVERT ITEMS

0233  8056000000-N 402 REMV EXIST STR *+#rswrs Lump Sum 20000.00 22000.00 10000.00
(14+40.000 -Y1-)

0234 8126000000-N 414 CULV EXCAV @ ***ewsees Lump Sum 10000.00 11000.00 15910.00
(12+42.500 -Y2-)

0235 8126000000-N 414 CULV EXCAV (@ ****sxwxwn Lump Sum 10000.00 11000.00 20775.00
(12+86.500 -SR1-)

0236 8126000000-N 414 CULV EXCAV @ ****ewxees Lump Sum 60000.00 66000.00 30125.00
(120+86.500 -L-)

0237 8126000000-N 414 CULV EXCAV (@ ****xxwmxsn Lump Sum 24000.00 26000.00 20000.00
(14+19.671 -RPB)

0238 8126000000-N 414 CULV EXCAV @ ****ewxees Lump Sum 10000.00 11000.00 20200.00
(14+40.000 -Y1-)

0239 8133000000-M 414 FND COND MATL BOX CULV 1,543 MTN 34.00 52462.00 37.00 57091.00 30.09 46428.87

0240 8196000000-M 420 CL A CONC, CULVERT 16772 M3 360.00 603792.00 396.00 664171.20 372.21 624270.61

0241 8245000000-M 425 REINF STL CULV 186,605 KG 1.30 242586.50 1.43 266845.15 1.47 274309.35
STRUCTURE ITEMS

0242 8091000000-N 410 FND EXCAV B** STA ****+* Lump Sum 30000.00 30000.00 6000.00
(1, 18+64.065 -L-)

0243 8091000000-N 410 FND EXCAV B** STA **xxxx* Lump Sum 30000.00 30000.00 5000.00
(1, 68+75.743 -L-)

0244 8112700000-N SP DYNAMIC LOAD TEST 4 EA 5000.00 20000.00 5000.00 20000.00 3000.00 12000.00
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0245 8147000000-M 420 REINF CONC DECK SLAB 6,749.4 M2 210.00 1417374.00 210.00 1417374.00 237.00 1599607.80
0246 8161000000-M 420 GROOVING BRIDGE FLOORS 7,369.8 M2 2.90 21372.42 2.90 21372.42 2.70 19898.46
0247 8182000000-M 420 CL A CONC, BRIDGE 897.4 M3 650.00 583310.00 650.00 583310.00 578.00 518697.20
0248 8210000000-N 422 BRG APPR SLAB ** et Lump Sum 77500.00 77500.00 79000.00
(113+73.429 -L- LT)
0249 8210000000-N 422 BRG APPR SLAB *rermes Lump Sum 77500.00 77500.00 79000.00
(113+73.429 -L- RT)
0250 8210000000-N 422 BRG APPR SLAB ****ewees Lump Sum 64200.00 64200.00 61500.00
(138+30.800 -L- LT)
0251 8210000000-N 422 BRG APPR SLAB ****#xkscex Lump Sum 64200.00 64200.00 61500.00
(138+30.800 -L- RT)
0252 8210000000-N 422 BRG APPR SLAB ** e Lump Sum 140000.00 140400.00 133350.00
(18+64.065 -L-)
0253 8210000000-N 422 BRG APPR SLAB ****#xkssex Lump Sum 60400.00 60400.00 71300.00
(68+75.743 -L-)
0254 8217000000-M 425 REINF STEEL (BRIDGE) 77,600 KG 1.70 131920.00 1.70 131920.00 1.80 139680.00
0255 8238000000-M 425 SPIRAL COL REINF STL STR 2,379 KG 3.00 7137.00 3.00 7137.00 4.20 9991.80
0256  8280000000-M 440 STRUCTURAL STEEL Lump Sum 4897000.00 3847000.00 4380000.00
0257 8364000000-M 450 HP310X79 STL PILE 1,500 M 100.00 150000.00 100.00 150000.00 94.00 141000.00
0258 8385000000-M 450 ;’3%5;((95) STL PILE 6,296 M 175.00 1101800.00 175.00 1101800.00 135.00 849960.00
0259 8503000000-M 460 CONC BARRIER RAIL 878.406 M 200.00 175681.20 200.00 175681.20 174.00 152842.64
0260 8524000000-M SP (208'\/(% '\CAI). FENCE 146.526 M 119.00 17436.59 130.00 19048.38 125.00 18315.75
0261 8531000000-M 462 100MM SLOPE PROTECTION 4,725 M2 70.00 330750.00 70.00 330750.00 71.00 335475.00
0262 8650000000-N SP POT BEARINGS Lump Sum 120000.00 120000.00 117000.00
0263 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4000.00 4000.00 4800.00
0264 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 150000.00 150000.00 107000.00
CONTRACT TOTAL TOTAL 76260034.75 TOTAL 76741234.55 TOTAL 77822434.75
ROADWAY ITEMS SUB-TOTAL 65555613.04 SUB-TOTAL 66982534.20 SUB-TOTAL 67857497.27
CULVERT ITEMS SUB-TOTAL 1032840.50 SUB-TOTAL 1135107.35 SUB-TOTAL 1062018.83
STRUCTURE ITEMS SUB-TOTAL 9671581.21 SUB-TOTAL 8623593.00 SUB-TOTAL 8902918.65
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum
0003 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
CRITICAL PATH METHOD SCHEDULE
0004 0001000000-M 200 CLEARING & GRUBBING Lump Sum
0005 0008000000-M 200 SUPP CLEARING & GRUBBING 3.2 HA
0006 0015000000-N 205 SEALING ABANDONED WELLS 1 EA
0007 0022000000-M 225 UNCLASSIFIED EXCAVATION 39,200 M3
0008 0029000000-N SP  REINF BRG APPR s Lump Sum
(113+73.429-L- EBD)
0009 0029000000-N SP REINF BRG APPR ****xx*xx Lump Sum
(113+73.429-L- WBD)
0010 0029000000-N SP  REINF BRG APPR s Lump Sum
(138+30.429-L- EBD)
0011 0029000000-N SP REINF BRG APPR ****xx*xx Lump Sum
(138+30.429-L- WBD)
0012 0029000000-N SP  REINF BRG APPR s Lump Sum
(16+90.210-Y2-)
0013 0029000000-N SP REINF BRG APPR ****xx*xx Lump Sum
(17+01.790-Y1-)
0014 0036000000-M 225 UNDERCUT EXCAVATION 13,520 M3
0015 0080000000-M SP CLASS IV SUBGRD STABILIZATION 2,000 MTN
0016 0084000000-M SP WICK DRAINS 44,000 M
0017 0106000000-M 230 BORROW EXCAVATION 4,995,000 M3
0018 0127000000-N SP EMBM'T SETTLEMENT GAUGE 13 EA
0019 0134000000-M 240 DRAINAGE DITCH EXCAVATION 40,515 M3
0020 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 15,300 M2
0021 0177000000-M 250 BREAKING OF EXT ASPH PVMT 33,000 M2
0022 0192000000-N 260 PROOF ROLLING 145 HR
0023 0195000000-M 265 SELECT GRANULAR MATERIAL 79,000 M3
0024 0196000000-M 270 SOIL STABILIZATION FABRIC 117,320 M2
0025 0234000000-M SP GENERIC GRADING ITEM (M3) 11,000 M3
SELECT MATERIAL, CLASS Il
0026 0318000000-M 300 FND CONDIT MATL MINOR STRS 2,650 MTN
0027 0366000000-M 310 375MM RCP CULV CLASS Il 2,1452 M
0028 0372000000-M 310 450MM RCP CULV CLASS I 1,7246 M
0029 0378000000-M 310 600MM RCP CULV CLASS Il 1,081.7 M
0030 0384000000-M 310 750MM RCP CULV CLASS I 536.2 M
0031 0390000000-M 310 900MM RCP CULV CLASS IlI 9177 M
0032 0396000000-M 310 1050MM RCP CULV CLASS IlI 1896 M
0033  0408000000-M 310 1350MM RCP CULV CLASS IlI 3732 M
0034 0420000000-M 310 1650MM RCP CULV CLASS Il 924 M
0035 0448000000-M 310 ***MM RCP CULV CLASS IV 696 M

(1350MM)

11000.00
2000.00
3.50

8.15
33.78
1.29
5.94
2500.00
8.60
5.02
2.52
227.78
23.73
2.64
42.95

24.85

78.54

87.79
113.36
151.52
190.83
236.08
346.21
622.76
382.77

4108850.00
500000.00
375000.00

1500000.00
35200.00
2000.00
137200.00
30000.00

30000.00

30000.00

30000.00

30000.00

30000.00

110188.00
67560.00
56760.00

29670300.00
32500.00

348429.00
76806.00
83160.00
33028.10

1874670.00

309724.80

472450.00

65852.50
168484.01
151402.63
122621.51

81245.02
175124.69

44760.77
129205.57

57543.02

26640.79
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0036 0448000000-M 310 ***MM RCP CULV CLASS IV 648 M
(1650MM)
0037 0448000000-M 310 ***MM RCP CULV CLASS IV 624 M
(450MM)
0038 0448000000-M 310 **MM RCP CULV CLASS IV 876 M
(750MM)
0039 0453000000-M 310 ***MM PIPE END SECTION 6 EA
(375MM)
0040 0453000000-M 310 **MM PIPE END SECTION 4 EA
(450MM)
0041 0708000000-M 310 400MM BCCSP B 1.63 942 M
0042 0714000000-M 310 450MM BCCSP B 1.63 60 M
0043  0750000000-M 310 1400MM BCCSP B 2.77 288 M
0044 0806000000-M 310 400MM BCCSP ELB B 1.63 68 EA
0045 0807000000-M 310 450MM BCCSP ELB B 1.63 6 EA
0046 0995000000-M 340 PIPE REMOVAL 2634 M
0047 1000000000-M 462 150MM SLOPE PROTECTION 950 M2
0048 1011000000-N 500 FINE GRADING Lump Sum
0049 1110000000-M 510 STABILIZER AGGREGATE 3,000 MTN
0050 1121000000-M 520 AGGREGATE BASE COURSE 312,200 MTN
0051 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN
0052 1275000000-M 600 PRIME COAT 172,600 L
0053  1330000000-M 607 INCIDENTAL MILLING 2,100 M2
0054 1491000000-M 610 ASP CONC BASE CRS B25.0C 69,640 MTN
0055 1498000000-M 610 ASP CONC INTR CRS 119.0B 4,650 MTN
0056 1503000000-M 610 ASP CONC INTR CRS 119.0C 64,200 MTN
0057 1519000000-M 610 ASP CONC SURF CRS $9.5B 24,400 MTN
0058 1523000000-M 610 ASP CONC SURF CRS $9.5C 9,100 MTN
0059 1539000000-M 610 ASP CONC SURF CRS $12.5C 85,200 MTN
0060 1560000000-M 620 ASP FOR PLANT MIX PG64-22 7,785 MTN
0061 1565000000-M 620 ASP FOR PLANT MIX PG70-22 5,265 MTN
0062 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 500 MTN
0063 1840000000-M 665 MILLED RUMBLE STRIPS 57,200 M
0064 2022000000-M 815 SUBDRAIN EXCAVATION 331.2 M3
0065 2033000000-M 815 SUBDR FINE AGGREGATE 165.6 M3
0066 2044000000-M 815 150MM PERF SUBDR PIPE 400 M
0067 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 40 EA
0068 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA
0069 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M
0070 2099000000-M 816 SHLDR DRAINS 7,000 M
0071 2110000000-M 816 100MM SHLDR DRAINS PIPE 7,000 M
0072 2121000000-M 816 100MM OUTLET PIPE (SH DRN 150 M

0073 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 84 EA

609.95

93.91

154.07

124.35

131.50

41.75
46.00
126.75
138.65
160.90
19.35
89.62

29.24
23.15
40.95
0.50
5.91
50.00
50.00
50.00
50.00
50.00
50.00
275.00
285.00
135.39
0.27
10.00
36.00
15.00
0.50
175.00
15.00
9.00
4.00
14.00
165.00

39524.76

5859.98

13496.53

746.10

526.00

39328.50
2760.00
3650.40
9428.20

965.40
5096.79
85139.00
1000000.00
87720.00
7227430.00

81900.00

86300.00

12411.00

3482000.00

232500.00
3210000.00
1220000.00

455000.00
4260000.00
2140875.00
1500525.00

67695.00

15444.00
3312.00
5961.60
6000.00

20.00
700.00
120.00

63000.00

28000.00
2100.00

13860.00
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0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085

0086

0087

0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112

2209000000-M
2220000000-M
2253000000-M
2286000000-N
2308000000-M
2354000000-N
2364000000-N
2364200000-N
2365000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2549000000-M
2556000000-M
2577000000-M
2655000000-M
3030000000-M
3045000000-M
3150000000-N
3195000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3389400000-M
3389600000-N
3503000000-M
3509000000-M
3515000000-M
3557000000-M
3628000000-M
3649000000-M
3656000000-M
3659000000-N
4048000000-M
4054000000-M
4060000000-M

838
838
840
840
840
840
840
840
840
840
840
840

840

840

846
846
846
852
862
862
862
862
862
862
SP

SP

865
865
866
866
866
866
876
876
876
SP

902
902
903

ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS
FRAME W/GRATE 840.22 STD
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.20 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

E

S:FF;AME—GRT—HD 840.03 **
LC%AME-GRT-HD 840.03 **
(752)MM CONC CURB & GUTTER
SHLDR BERM GUTTER

CONC XPRESSWAY GUTTER
125MM MONOLITHIC CONC ISL (KEY IN)
STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE llI

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350

DBL FACED CABLE GUIDERAIL
CBL GUIDERAIL ANCH UNIT
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
ADDITIONAL BARBED WIRE
PLN RIP RAP CL |

PLN RIP RAP, CLASS B

FILTER FABRIC FOR DRAINGE
PREFORMED SCOUR HOLES
RC SIGN FOOTINGS

PLN CONC SIGN FOOTINGS
SUPPORT, BRKWY STL BEAM

50.3
25.3
7.15
165
20.55
1

3

37
102
1

1"

1

2
7

1,550
3,376
360
1,190
7,357.11
327.66
20

5

12

20

35

4
13,800
40
29,830
6,475
900
500

M3
M3
M3
EA

EA
EA
EA
EA
EA
EA
EA

EA

EA

307 MTN
690 MTN

7,110
5

27

5
13,846

M2
EA
M3
M3
KG

890.00
1800.00
1000.00
1200.00

650.00

450.00

450.00

450.00

450.00

450.00

450.00

450.00

450.00

450.00

43.25
37.00
62.00
49.00
48.50
60.00
60.00
570.00
620.00
1380.00
1755.00
1450.00
21.50
960.00
6.90
15.10
32.00
4.00
44.00
44.00
3.00
2000.00
550.00
550.00
7.00

44767.00
45540.00
7150.00
198000.00
13357.50
450.00
1350.00
16650.00
45900.00
450.00
4950.00
450.00

900.00

3150.00

67037.50
124912.00
22320.00
58310.00
356819.84
19659.60
1200.00
2850.00
7440.00
27600.00
61425.00
5800.00
296700.00
38400.00
205827.00
97772.50
28800.00
2000.00
13508.00
30360.00
21330.00
10000.00
14850.00
2750.00
96922.00
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0113 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 1,293
0114  4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 2,151
0115 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 44
0116 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum
(12+80.00-L-)
0117  4096000000-N 904 SIGN ERECTION, TYPE D 30
0118  4102000000-N 904 SIGN ERECTION, TYPE E 157
0119 4108000000-N 904 SIGN ERECTION, TYPE F 125
0120 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 20
A
0121  4110000000-N 904 SslgsN ERECTION, TYPE *** (GRD MTD) 61
B
0122 4114000000-N 904 (S|23N ERECTION, MILEMARKERS 44
0123 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1
0124 4127500000-N SP LRSLIGHT OVRHD SIGN ASSEM ****** Lump Sum
(12+80.00-L-)
0125 4129000000-N 906 :?DE)LOCATE SIGN, TYPE ***** 1
0126 4152000000-N 907 DISPOSE SIGN SYST STL BM 7
0127 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 139
0128 4158000000-N 907 DISPOSE SIGN SYST WOOD 6
0129 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5
0130 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2
0131  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 4
0132 4425000000-N 1125 WARNING FLAG SETS 8
0133  4430000000-N 1130 DRUMS 600
0134 4445000000-M 1145 BARRICADES (TYPE Ill) 198
0135 4450000000-N 1150 FLAGGER 400
0136 4510000000-N SP POLICE 10
0137 4520000000-N 1266 TUBULAR MARKERS (FIXED) 20
0138 4595000000-M SP GENERIC TRAFFIC CONTROL ITEM (M2) 88
WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VII
(BARRICADE MOUNTED)
0139 4595000000-M SP GENERIC TRAFFIC CONTROL ITEM (M2) 58
WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VI
(PORTABLE)
0140 4595000000-M SP GENERIC TRAFFIC CONTROL ITEM (M2) 138
WORK ZONE SIGNS - FLUORESCENT ORANGE TYPE VI
(STATIONARY)
0141 4615000000-M 1205 REM TAPE LINES 100MM 400
0142 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 5
0143 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,440
0144 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 25,970
0145 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 26,790
0146 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 990

KG

EA

EA
EA
EA
EA

EA

EA
EA

EA

EA
EA
EA
EA
EA
EA
EA
EA
M
HR
HR
EA
M2

M2

M2

M
EA
EA

M

M

M

7.00
18.00
50.00

85.00
40.00
150.00
500.00

100.00

30.00
200.00

1.00

1.00
1.00
1.00
1.00
6862.51
34312.51
8.17
53.45
37.52
24.19
76.35
50.00
86.32

91.83

103.38

3.94
125.00
4.00
1.49
1.68
2.80

9051.00
38718.00
2200.00
55000.00

2550.00
6280.00
18750.00
10000.00

6100.00

1320.00
200.00
24000.00

1.00

7.00
139.00
6.00

5.00
13725.02
137250.04
65.36
32070.00
7428.96
9676.00
763.50
1000.00
7596.16

5326.14

14266.44

1576.00
625.00
5760.00
38695.30
45007.20
2772.00
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ROBESON
34336.3.8

14.392 KM

2:00 PM
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REA CONTRACTING, LLC

CHARLOTTE, NC

0147  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 180
0148 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 8
0149  4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 59
0150 4810000000-M 1205 PAINT PVT MKG LINES 100MM 114,500
0151 4820000000-M 1205 PAINT PVT MKG LINES 200MM 2,500
0152  4835000000-M 1205 PAINT PVT MKG LINES 600MM 150
0153  4845000000-N 1205 PAINT PVT MKG SYMBOL 24
0154 4847220000-N SP  POLYUREA SYMBOL 28
0155 4850000000-M 1205 REMVL OF 100MM LINES 1,000
0156 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 7
0157 4890000000-M SP  GENERIC PAVEMENT MARKING ITEM (M) 44,160

POLYUREA PAVEMENT MARKING  LINES (150MM,
HIGHLY REFLECTIVE ELEMENTS)

0158 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 34,060
POLYUREA PAVEMENT MARKING  LINES (150MM,
STANDARD BEADS)

0159 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 2,250
POLYUREA PAVEMENT MARKING  LINES (300MM,
HIGHLY REFLECTIVE ELEMENTS)

0160 4890000000-M SP GENERIC PAVEMENT MARKING ITEM (M) 650
POLYUREA PAVEMENT MARKING  LINES (300MM,
STANDARD BEADS)

0161 4900000000-N 1252 PERM RAISED PVMT MARKERS 950
0162 4905000000-N 1253 SNOWPLB PVMT MRKER 1,250
0163 5300000000-M 1505 m;D CONDIT MAT'L ***+ss 187
0164 5306000000-M sP E\E;DDN MAT'L CL *+esessss 187
0165 5318000000-M 1505 PVMT REP FOR UTILITY WORK 27.7
0166 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 21
0167 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 21
0168 5444000000-M 1510 150MM PVC H20 P SD21 1.38 165
0169 5450000000-M 1510 200MM PVC H20 P SD21 1.38 2.191
0170 5462000000-M 1510 300MM PVC H20 P SD21 1.38 1,064
0171  5480000000-M 1510 DI H20 FITTINGS 1.72MPA 7,789
0172  5510000000-M 1510 20MM CORPORATION STOP 18
0173  5540000000-M 1510 150MM GATE V &V BX 5
0174 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 4
(1.38MPA WP)
0175 5582000000-M 1510 *** X **MM TAPPING SADDL 2
(150MM X 20MM)
0176 5582000000-M 1510 *** X **MM TAPPING SADDL 16
(200MM X 20MM)
0177 5606000000-M SP  50MM BLOW OFF ASSEMBLY 1

0178 5648000000-N 1510 RELOCATE EXIST WAT METER 15

EA
EA
MTN

MTN

EA

EA

EA
EA

13.12
80.00
95.00
0.46
0.92
6.56
35.00
150.00
213
45.00
2.88

5.00
27.40
25.00

25.00

160.00
98.50
115.00
55.00
55.00
67.00
7.75
150.00
650.00
775.00

200.00

220.00

350.00
425.00

2361.60
640.00
5605.00
52670.00
2300.00
984.00
840.00
4200.00
2130.00
315.00
127180.80

86171.80

12960.00

3289.00

4750.00
34250.00
4675.00

4675.00

4432.00
2068.50
2415.00
9075.00
120505.00
71288.00
60364.75
2700.00
3250.00
3100.00

400.00

3520.00

350.00
6375.00
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0179 5660000000-N SP REMOVE WATER METER 12 EA

0180 5666000000-M 1510 FIRE HYDRANT, ****MPA WP 1 EA
(1.38MPA WP)

0181 5672000000-N 1510 RELOCATE EXIST FIRE HYD 3 EA

0182 5798000000-M 1530 FL OR REMV *** PIPE ***** 110 M
(150MM, PVC WATER)

0183 5798000000-M 1530 FL OR REMV *** PIPE ***** 2,279 M
(200MM, PVC WATER)

0184 5804000000-M 1530 FL OR REMV 300 PIPE ***** 1,080 M
(PVC WATER)

0185 5852000000-M SP  ***MM STL NCAS PIPE****BJ 15 M
(400MM, 6.35MM)

0186 5888000000-M SP GENERIC UTILITY ITEM (M) 4635 M
20MM PE WATER TUBING, SDR 7, 1.38MPA WP

0187 5888000000-M SP GENERIC UTILITY ITEM (M) 80 M
250MM HDPE WATER PIPE, SDR 9, 1.38MPA BY
DIRECTIONAL BORE

0188 6000000000-M 1605 TEMPORARY SILT FENCE 19,000 M

0189 6006000000-M 1610 EROS CONTRL STONE CL A 1,510 MTN

0190 6009000000-M 1610 EROS CONTRL STONE CL B 20,000 MTN

0191 6012000000-M 1610 SEDIMENT CONTROL STONE 7,275 MTN

0192 6015000000-M 1615 TEMPORARY MULCHING 175 HA

0193 6018000000-M 1620 SEED FOR TEMP SEEDING 13,100 KG

0194 6021000000-M 1620 FERT FOR TEMP SEEDING 110 MTN

0195 6024000000-M 1622 TEMPORARY SLOPE DRAINS 3725 M

0196 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 233 EA

0197 6029000000-M SP SAFETY FENCE 5250 M

0198 6030000000-M 1630 SILT EXCAVATION 46,125 M3

0199 6036000000-M 1631 MATTING FOR EROS CONTROL 53,600 M2

0200 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,050 M

0201 6045000000-M SP ***MM TEMPORARY PIPE 5 M
(300MM)

0202 6045000000-M SP ***MM TEMPORARY PIPE 10 M
(600MM)

0203 6045000000-M SP ***MM TEMPORARY PIPE 15 M
(750MM)

0204 6069000000-M 1638 STILLING BASINS 700 M3

0205 6084000000-M 1660 SEEDING & MULCHING 315 HA

0206 6087000000-M 1660 MOWING 90 HA

0207 6090000000-M 1661 SEED FOR REPAIR SEEDING 2,000 KG

0208 6093000000-M 1661 FERT FOR REPAIR SEEDING 7 MTN

0209 6096000000-M 1662 SEED FOR SUPP SEEDING 9,000 KG

0210 6108000000-M 1665 FERTILIZER TOPDRESSING 550 MTN

0211 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 255 HA

0212 6111000000-M SP IMPERVIOUS DIKE 250 M

250.00
2000.00

1800.00
32.00

35.00

38.00

656.00

45.00

263.00

6.00
44.00
44.00
44.00

640.00
5.80
400.00
62.13
415.73
10.00
14.86

1.42

8.80
75.00

100.00

125.00

15.00
2115.00
78.00
14.00
380.00
4.25
325.00
10000.00
100.00

3000.00
2000.00

5400.00
3520.00

79765.00

41040.00

9840.00

20857.50

21040.00

114000.00
66440.00
880000.00
320100.00
112000.00
75980.00
44000.00
231434.25
96865.09
52500.00
685417.50
76112.00
9240.00
375.00

1000.00

1875.00

10500.00
666225.00
7020.00
28000.00
2660.00
38250.00
178750.00
25500.00
25000.00
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0213  6114000000-N SP  SPECIALIZED HAND MOWING 137 HR
0214 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA
0215 6120000000-M SP  CULVERT DIVERSION CHANNEL 625 M3
0216 6123000000-M 1670 REFORESTATION 14.27 HA
0217  7060000000-M 1705 SIGNAL CABLE 165 M
0218  7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 6 EA
0219  7264000000-M 1710 MESSENGER CABLE (9.52MM) 135 M
0220 7300000000-M 1715 TRENCHING (UNPAVED) 174 M
0221 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 6 EA
0222 7360000000-N 1720 WOOD POLE 4 EA
0223 7372000000-N 1721 GUY ASSEMBLY 8 EA
0224  7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA
0225 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA
0226 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 59 M
0227  7456000000-M 1726 LEAD-IN CABLE 455 M
0228 7636000000-N 1745 SIGN FOR SIGNALS 1 EA
0229 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA
0230 7688000000-N SP  CABINET BASE ADAPTER 1 EA
0231 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA
0232 7780000000-N SP DETECTOR CARD (TYPE 2070L) 3 EA
CULVERT ITEMS
0233 8056000000-N 402 REMV EXIST STR *ssxessr Lump Sum
(14+40.000 -Y1-)
0234 8126000000-N 414 CULV EXCAV @ *++ e Lump Sum
(12+42.500 -Y2-)
0235 8126000000-N 414 CULV EXCAV @ ********xxxx Lump Sum
(12+86.500 -SR1-)
0236 8126000000-N 414 CULV EXCAV @ *** e Lump Sum
(120+86.500 -L-)
0237 8126000000-N 414 CULV EXCAV @ ********xxxx Lump Sum
(14+19.671 -RPB)
0238 8126000000-N 414 CULV EXCAV @ *** e e Lump Sum
(14+40.000 -Y1-)
0239 8133000000-M 414 FND COND MATL BOX CULV 1,543 MTN
0240 8196000000-M 420 CL A CONC, CULVERT 16772 M3
0241 8245000000-M 425 REINF STL CULV 186,605 KG

STRUCTURE ITEMS

0242 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum
(1, 18+64.065 -L-)
0243  8091000000-N 410 FND EXCAV B** STA " Lump Sum

(1, 68+75.743 -L-)
0244 8112700000-N SP  DYNAMIC LOAD TEST 4 EA

20.00
1.00
20.00
1460.00
5.56
690.00
9.84
16.42
240.00
690.00
190.00
240.00
260.00
13.09
4.24
325.00
690.00
290.00
11680.00
166.00

34.00
360.00
1.30

1800.00

2740.00
24.00
12500.00
20834.20
917.40
4140.00
1328.40
2857.08
1440.00
2760.00
1520.00
240.00
1040.00
772.31
1929.20
325.00
690.00
290.00
11680.00
498.00

20000.00

10000.00

10000.00

60000.00

24000.00

10000.00

52462.00
603792.00
242586.50

14000.00

11000.00

7200.00
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0245
0246
0247
0248

0249

0250

0251

0252

0253

0254
0255
0256
0257
0258

0259
0260

0261
0262
0263
0264

8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8210000000-N

8217000000-M
8238000000-M
8280000000-M
8364000000-M
8385000000-M

8503000000-M
8524000000-M

8531000000-M
8650000000-N
8657000000-N
8692000000-N

420
420
420
422

422

422

422

422

422

425
425
440
450
450

460
SP

462
SP
430
SP

REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB *ssssxxs
(113+73.429 -L- LT)

BRG APPR SLAB *ssxxss
(113+73.429 -L- RT)

BRG APPR SLAB *ssssxxs
(138+30.800 -L- LT)

BRG APPR SLAB *sxxxss
(138+30.800 -L- RT)

BRG APPR SLAB *ssssxxs
(18+64.065 -L-)

BRG APPR SLAB *ssxxss
(68+75.743 -L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE

PP s STL PILE

(305 X 9.5)

CONC BARRIER RAIL
MM CL FENCE

(2080MM)

100MM SLOPE PROTECTION
POT BEARINGS
ELASTOMERIC BEARINGS

EVAZOTE JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

R. E. GOODSON CONST. CO., INC.
W. C. ENGLISH, INC.

BARNHILL CONTRACTING CO. & S. T. WOOTEN
CORP./JOINT VENTURE
REA CONTRACTING, LLC

6,749.4
7,369.8
897.4
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

77,600
2,379
Lump Sum
1,500
6,296

878.406
146.526

4,725
Lump Sum
Lump Sum
Lump Sum

M2
M2
M3

265.00
3.50
1260.00

1.45
2.20

92.00
133.00

175.00
150.00

78.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

1788591.00
25794.30
1130724.00
100000.00

100000.00

80000.00

80000.00

190000.00

80000.00

112520.00
5233.80
4268000.00
138000.00
837368.00

153721.05
21978.90

368550.00
120000.00

4000.00
180000.00

84395283.66

73545762.11
1032840.50
9816681.05

CONTRACT TOTAL

76260034.75
76741234.55
77822434.75

84395283.66



NOV 16, 2004 02:47 PM CUMBERLAND
TIP NO U-2912 34885.3.2

FED AID NO STP-0620(12) 3.110 KM
GRADING, DRAINAGE, PAVING & SIGNALS.
OWEN DR EXT FROM 1-95 BUS TO NC-87 AT SR-2283 (EAST MOUNTAIN DR) IN FAYETTEVILLE.
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C201010

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BARNHILL CONTRACTING CO.

KINSTON, NC TARBORO, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 375000.00 409500.00
0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 342500.00 555155.00
0003 0008000000-M 200 SUPP CLEARING & GRUBBING 0.8 HA 14000.00 11200.00 17300.00 13840.00
0004 0022000000-M 225 UNCLASSIFIED EXCAVATION 72,000 M3 4.80 345600.00 7.20 518400.00
0005 0036000000-M 225 UNDERCUT EXCAVATION 9,000 M3 16.50 148500.00 7.55 67950.00
0006 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 500 MTN 25.00 12500.00 24.75 12375.00
0007 0106000000-M 230 BORROW EXCAVATION 136,000 M3 9.80 1332800.00 11.95 1625200.00
0008 0127000000-N SP EMBM'T SETTLEMENT GAUGE 2 EA 2500.00 5000.00 1290.00 2580.00
0009 0134000000-M 240 DRAINAGE DITCH EXCAVATION 2,854 M3 9.20 26256.80 10.05 28682.70
0010 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 11,394 M2 6.45 73491.30 7.05 80327.70
0011 0177000000-M 250 BREAKING OF EXT ASPH PVMT 1,750 M2 2.60 4550.00 3.85 6737.50
0012 0192000000-N 260 PROOF ROLLING 18.5 HR 210.00 3885.00 122.00 2257.00
0013 0196000000-M 270 SOIL STABILIZATION FABRIC 500 M2 2.50 1250.00 2.05 1025.00
0014 0300000000-M 300 SELECT MATERIAL CLII 1,300 MTN 25.00 32500.00 18.00 23400.00
0015 0306000000-M 300 SELECT MATERAIL CL I 9,000 MTN 25.00 225000.00 13.00 117000.00
0016  0318000000-M 300 FND CONDIT MATL MINOR STRS 760 MTN 30.00 22800.00 22.85 17366.00
0017 0366000000-M 310 375MM RCP CULV CLASS llI 9996 M 70.00 69972.00 149.15 149090.34
0018 0372000000-M 310 450MM RCP CULV CLASS I 2244 M 80.00 17952.00 157.50 35343.00
0019 0378000000-M 310 600MM RCP CULV CLASS llI 548.4 M 110.00 60324.00 169.00 92679.60
0020 0384000000-M 310 750MM RCP CULV CLASS I 2484 M 143.00 35521.20 193.35 48028.14
0021 0390000000-M 310 900MM RCP CULV CLASS llI 5562 M 187.00 10322.40 294.00 16228.80
0023 0708000000-M 310 400MM BCCSP B 1.63 132 M 76.00 10032.00 145.25 19173.00
0024 0714000000-M 310 450MM BCCSP B 1.63 144 M 89.00 1281.60 229.30 3301.92
0026 0806000000-M 310 400MM BCCSP ELB B 1.63 8 EA 195.00 1560.00 112.00 896.00
0027 0807000000-M 310 450MM BCCSP ELB B 1.63 2 EA 236.00 472.00 131.00 262.00
0028 0995000000-M 340 PIPE REMOVAL 799 M 20.00 1598.00 104.45 8345.56
0029 1011000000-N 500 FINE GRADING Lump Sum 250000.00 356355.00
0030 1033000000-M SP  SEALING PVMT CRACKS & JTS 1,500 KG 4.50 6750.00 4.50 6750.00
0031 1330000000-M 607 INCIDENTAL MILLING 500 M2 40.00 20000.00 13.30 6650.00
0032 1489000000-M 610 ASP CONC BASE CRS B25.0B 14,100 MTN 49.70 700770.00 42.90 604890.00
0033 1498000000-M 610 ASP CONC INTR CRS 119.0B 11,350 MTN 50.10 568635.00 42.90 486915.00
0034 1519000000-M 610 ASP CONC SURF CRS 89.5B 14,650 MTN 51.60 755940.00 42.65 624822.50
0035 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,500 MTN 293.50 733750.00 247.80 619500.00
0036 2022000000-M 815 SUBDRAIN EXCAVATION 828 M3 20.00 16560.00 13.10 10846.80
0037 2033000000-M 815 SUBDR FINE AGGREGATE 621 M3 50.00 31050.00 43.15 26796.15
0038 2044000000-M 815 150MM PERF SUBDR PIPE 1,500 M 20.00 30000.00 23.00 34500.00
0039 2055000000-M 815 150MM SUBDR PIPE Y, T, &L'S 150 EA 15.00 2250.00 0.50 75.00
0040 2066000000-N 815 CONC PAD SUBDRN OUTLET 10 EA 200.00 2000.00 175.00 1750.00
0041 2077000000-M 815 150MM OUTLET PIPE (SD) 20 M 30.00 600.00 23.00 460.00
0042 2286000000-N 840 MASNRY DRAINAGE STRUCT 92 EA 938.00 86296.00 1825.00 167900.00
0043 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 326.00 326.00 315.00 315.00
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0044 2365000000-N 840 FRAME W/2GRTS 840.22 STD 4 EA 391.00 1564.00 388.00 1552.00
0045 2366000000-N 840 FRAME W/2GRTS 840.24 STD 4 EA 391.00 1564.00 388.00 1552.00
0046 2374000000-N 840 z:EF;AME-GRT-HD 840.03 ** 7 EA 395.00 2765.00 392.00 2744.00
0047 2374000000-N 840 fFFiAME-GRT-HD 840.03 ** 42 EA 395.00 16590.00 392.00 16464.00
0048 2374000000-N 840 g{)AME-GRT-HD 840.03 ** 24 EA 395.00 9480.00 392.00 9408.00
0049 2396000000-N 840 FRAME W/COVER STD 840.54 11 EA 296.00 3256.00 219.00 2409.00
0050 2535000000-M 846 *** X ***MM CONC CURB 61 M 36.10 2202.10 95.75 5840.75

(200MM X 150MM)
0051 2549000000-M 846 750MM CONC CURB & GUTTER 5513 M 45.00 248085.00 51.30 282816.90
0052 2598000000-M 848 CONC WHEELCHAIR RAMPS 330 M2 48.00 15840.00 94.20 31086.00
0053 2612000000-M 848 150MM CONC DRIVEWAY 415 M2 48.00 19920.00 93.50 38802.50
0054 2800000000-N 858 ADJ CATCH BASINS 1 EA 820.00 820.00 750.00 750.00
0055 2875000000-N 859 CONVERT CB TO DI 1 EA 702.00 702.00 750.00 750.00
0056 2893000000-N SP CONVERT CB TO JB W/MH CVR 4 EA 994.00 3976.00 1250.00 5000.00
0057 3030000000-M 862 STL BM GRDRAIL 1,558.29 M 47.00 73239.63 47.00 73239.63
0058 3045000000-M 862 STL BM GRDRAIL SHOP CURV 35 M 55.00 1925.00 55.00 1925.00
0059 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00 50.00 250.00
0060 3210000000-N 862 GR ANCHOR TYPE CAT-1 8 EA 550.00 4400.00 550.00 4400.00
0061 3270000000-N SP  GR ANCHOR TYPE 350 10 EA 1725.00 17250.00 1725.00 17250.00
0062 3503000000-M 866 WW WIRE FENCE 1200MM FABR 958 M 6.85 6562.30 6.85 6562.30
0063 3509000000-M 866 100MM FENCE POSTS 2.30M 177 EA 15.75 2787.75 15.75 2787.75
0064 3515000000-M 866 125MM FENCE POSTS 2.50M 86 EA 31.40 2700.40 31.40 2700.40
0065 3536000000-M 866 CL FENCE 1200MM FABRIC 763 M 18.00 13734.00 18.00 13734.00
0066 3542000000-M 866 LINE POST FOR 1200MM CL F 335 EA 37.00 12395.00 37.00 12395.00
0067 3548000000-M 866 TERM POST FOR 1200MM CL 28 EA 95.00 2660.00 95.00 2660.00
0068 3574000000-M 867 GENERIC FENCING ITEM 867 (M) 26 M 32.80 852.80 32.80 852.80

4000MM CHL FENCE RESET
0069 3628000000-M 876 PLNRIPRAPCL I 52 MTN 86.00 4472.00 50.50 2626.00
0070 3649000000-M 876 PLN RIP RAP, CLASS B 45 MTN 91.50 4117.50 48.00 2160.00
0071 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,450 M2 5.50 7975.00 1.30 1885.00
0072 3659000000-N SP PREFORMED SCOUR HOLES 6 EA 3200.00 19200.00 2568.00 15408.00
0073 3691000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 2 EA 3600.00 7200.00 2607.00 5214.00

ENERGY DISSAPATOR
0074 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 530 M 20.00 10600.00 20.00 10600.00
0075 4082200000-N SP 8V(F)<5H)D SIGN ASSEMBLY @ STA *** Lump Sum 35000.00 35000.00

+

0076 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 100.00 500.00 100.00 500.00
0077 4102000000-N 904 SIGN ERECTION, TYPE E 52 EA 60.00 3120.00 60.00 3120.00
0078 4108000000-N 904 SIGN ERECTION, TYPE F 10 EA 250.00 2500.00 250.00 2500.00
0079 4129000000-N 906 RELOCATE SIGN, TYPE ***** 3 EA 25.00 75.00 25.00 75.00

@)



NOV 16, 2004 02:47 PM

TIP NO U-2912

FED AID NO STP-0620(12)

GRADING, DRAINAGE, PAVING & SIGNALS.

OWEN DR EXT FROM 1-95 BUS TO NC-87 AT SR-2283 (EAST MOUNTAIN DR) IN FAYETTEVILLE.

CUMBERLAND
34885.3.2

3.110 KM

2:00 PM

NOV 16 2004

011

C201010

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BARNHILL CONTRACTING CO.

KINSTON, NC TARBORO, NC
0080 4129000000-N 906 [\I’EE)LOCATE SIGN, TYPE ***** 2 EA 25.00 50.00 25.00 50.00
0081 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 44 EA 1.00 44.00 1.00 44.00
0082 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 5 EA 1.00 5.00 1.00 5.00
0083 4400000000-M 1110 WORK ZONE SIGNS (STAT) 32 M2 200.00 6400.00 46.85 1499.20
0084 4405000000-M 1110 WORK ZONE SIGNS (PORT) 33 M2 200.00 6600.00 159.50 5263.50
0085 4410000000-M 1110 WORK ZONE SIGNS (BARR) 10 M2 200.00 2000.00 42.20 422.00
0086 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 6500.00 13000.00 2775.00 5550.00
0087 4425000000-N 1125 WARNING FLAG SETS 11 EA 150.00 1650.00 18.80 206.80
0088 4430000000-N 1130 DRUMS 800 EA 70.00 56000.00 46.55 37240.00
0089 4445000000-M 1145 BARRICADES (TYPE IlI) 4 M 100.00 4400.00 30.75 1353.00
0090 4455000000-N 1150 FLAGGER 400 MD 260.00 104000.00 271.00 108400.00
0091 4460000000-N 1155 WARNING LIGHTS (TYPE B) 4 EA 300.00 1200.00 112.00 448.00
0092 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 8250.00 16500.00 9215.00 18430.00
0093 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 20000.00 40000.00 6955.00 13910.00
0094 4485000000-M 1170 PORTABLE BARRIER 360 M 55.00 19800.00 55.00 19800.00
0095 4510000000-N Sp POLICE 100 HR 60.00 6000.00 27.50 2750.00
0096 4650000000-N 1251 TEMP RAISED PVMT MRKS 565 EA 5.00 2825.00 5.00 2825.00
0097 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 11,450 M 1.60 18320.00 1.60 18320.00
0098 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 85 M 10.00 850.00 10.00 850.00
0099 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 105 M 16.00 1680.00 16.00 1680.00
0100 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 24 EA 85.00 2040.00 85.00 2040.00
0101 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 103 EA 85.00 8755.00 85.00 8755.00
0102 4810000000-M 1205 PAINT PVT MKG LINES 100MM 43,251 M 0.60 25950.60 0.60 25950.60
0103 4835000000-M 1205 PAINT PVT MKG LINES 600MM 210 M 10.00 2100.00 10.00 2100.00
0104 4845000000-N 1205 PAINT PVT MKG SYMBOL 26 EA 50.00 1300.00 50.00 1300.00
0105 4850000000-M 1205 REMVL OF 100MM LINES 3,318 M 1.50 4977.00 1.50 4977.00
0106 4870000000-M 1205 REMVL OF 600MM LINES 30 M 12.00 360.00 12.00 360.00
0107 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 19 EA 50.00 950.00 50.00 950.00
0108 4900000000-N 1252 PERM RAISED PVMT MARKERS 681 EA 5.00 3405.00 5.00 3405.00
0109 5300000000-M 1505 m;D CONDIT MAT'L *xrxsxe 34 MTN 28.50 969.00 28.50 969.00
0110 5306000000-M SP ?I\E;DDN MAT'L CL ***wssex 34 MTN 28.50 969.00 28.50 969.00
0111 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 12 M 62.00 744.00 62.00 744.00
0112 5396000000-M 1510 ***MM DI RS JT H20 P ****CL 8 M 74.50 596.00 74.50 596.00

(200MM, PC 350, 2.41MPA)
0113 5432000000-M 1510 50MM PVC H20 P SD21 1.38 100 M 33.50 3350.00 33.50 3350.00
0114 5468000000-M 1510 ***MM PVC WP DR *** **** 50 M 39.00 1950.00 39.00 1950.00
(150MM, DR 18, 1.38MPA)

0115 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 302 KG 8.00 2416.00 8.00 2416.00
0116 5498000000-M SP  ***MM PE H20 TUBE SDR9 *** 5 M 30.50 152.50 30.50 152.50

(50MM, 1.38MPA)



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STP-0620(12)

U-2912

GRADING, DRAINAGE, PAVING & SIGNALS.

OWEN DR EXT FROM 1-95 BUS TO NC-87 AT SR-2283 (EAST MOUNTAIN DR) IN FAYETTEVILLE.

CUMBERLAND

34885.3.2

3.110 KM

2:00 PM

NOV 16 2004

011

C201010

COASTAL CAROLINA DIVISION OF

APAC-ATLANTIC, INC.

BARNHILL CONTRACTING CO.

KINSTON, NC TARBORO, NC

0117  5540000000-M 1510 150MM GATE V & V BX 2 EA 690.00 1380.00 690.00 1380.00
0118 5660000000-N SP  REMOVE WATER METER 2 EA 235.00 470.00 235.00 470.00
0119 5672000000-N 1510 RELOCATE EXIST FIRE HYD 2 EA 1320.00 2640.00 1320.00 2640.00
0120 5690000000-M 1520 ***MM PVC SS PIPE SDR ** 59 M 123.00 7257.00 123.00 7257.00

(200MM, SDR 26)
0121  5775000000-M 1525 1200MM DIA PC MH 0-1.8M 4 EA 1410.00 5640.00 1410.00 5640.00
0122 5780000000-M 1525 (S1T2%OF"VICMI\)/IH WALL ***MM 1.8+ 566 M 300.00 1698.00 300.00 1698.00
0123 5822000000-N 1530 BREAK DOWN & REBUILD MH 1 EA 1100.00 1100.00 1100.00 1100.00
0124 5828000000-N 1530 REMOVE EXISTING MANHOLE 1 EA 575.00 575.00 575.00 575.00
0125 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 430.00 860.00 430.00 860.00

RELOCATE EXT 50MM WATER METER
0126 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 1400.00 1400.00 1400.00 1400.00

RELOCATE EXT WATER METER & BACKFLOW

PREVENTER
0127 5888000000-M SP  GENERIC UTILITY ITEM (M) 33 M 142.00 4686.00 142.00 4686.00

200MM DI SEWER PIPE,PC  2.41MPA
0128  6000000000-M 1605 TEMPORARY SILT FENCE 2,300 M 6.05 13915.00 6.75 15525.00
0129  6006000000-M 1610 EROS CONTRL STONE CL A 185 MTN 54.00 9990.00 43.45 8038.25
0130 6009000000-M 1610 EROS CONTRL STONE CL B 1,355 MTN 54.00 73170.00 45.00 60975.00
0131  6012000000-M 1610 SEDIMENT CONTROL STONE 755 MTN 54.00 40770.00 42.75 32276.25
0132  6015000000-M 1615 TEMPORARY MULCHING 11 HA 1606.00 17666.00 1019.00 11209.00
0133  6018000000-M 1620 SEED FOR TEMP SEEDING 600 KG 8.82 5292.00 6.55 3930.00
0134  6021000000-M 1620 FERT FOR TEMP SEEDING 4.75 MTN 440.00 2090.00 379.00 1800.25
0135  6024000000-M 1622 TEMPORARY SLOPE DRAINS 385 M 60.00 23100.00 27.65 10645.25
0136 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 30 EA 600.00 18000.00 150.00 4500.00
0137  6030000000-M 1630 SILT EXCAVATION 1,700 M3 9.25 15725.00 9.80 16660.00
0138  6036000000-M 1631 MATTING FOR EROS CONTROL 8,000 M2 2.09 16720.00 2.15 17200.00
0139  6038000000-M SP  PERM SOIL REINF MAT 1,231 M2 6.30 7755.30 8.00 9848.00
0140  6042000000-M 1632 6.4MM HARDWARE CLOTH 625 M 9.35 5843.75 22.50 14062.50
0141 6084000000-M 1660 SEEDING & MULCHING 14 HA 4500.00 63000.00 2000.00 28000.00
0142  6087000000-M 1660 MOWING 6 HA 111.00 666.00 63.00 378.00
0143  6090000000-M 1661 SEED FOR REPAIR SEEDING 150 KG 13.25 1987.50 14.00 2100.00
0144  6093000000-M 1661 FERT FOR REPAIR SEEDING 0.5 MTN 1322.00 661.00 600.00 300.00
0145 6096000000-M 1662 SEED FOR SUPP SEEDING 400 KG 7.72 3088.00 7.00 2800.00
0146 6108000000-M 1665 FERTILIZER TOPDRESSING 235 MTN 385.00 9047.50 332.00 7802.00
0147  6109200000-M SP  SPECIAL SEED UND GR CENTIPEDE 0.2 HA 21005.00 4201.00 1200.00 240.00
0148 6114000000-N SP  SPECIALIZED HAND MOWING 9 HR 50.00 450.00 30.00 270.00
0149  6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 1.00 16.00 200.00 3200.00
0150 6147000000-M SP  GENERIC EROSION CONTROL ITEM (M) 300 M 5.95 1785.00 5.90 1770.00

SAFETY FENCE
0151  7060000000-M 1705 SIGNAL CABLE 330 M 5.89 1943.70 5.89 1943.70
0152  7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 11 EA 680.00 7480.00 680.00 7480.00



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STP-0620(12)

U-2912

GRADING, DRAINAGE, PAVING & SIGNALS.

OWEN DR EXT FROM 1-95 BUS TO NC-87 AT SR-2283 (EAST MOUNTAIN DR) IN FAYETTEVILLE.

CUMBERLAND
34885.3.2

3.110 KM

2:00 PM

NOV 16 2004

011

C201010

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

BARNHILL CONTRACTING CO.

KINSTON, NC TARBORO, NC
0153  7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 1 EA 790.00 790.00 790.00 790.00
0154 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 2 EA 875.00 1750.00 875.00 1750.00
0155 7264000000-M 1710 MESSENGER CABLE (9.52MM) 220 M 9.84 2164.80 9.84 2164.80
0156 7279000000-M 1715 TRACER WIRE 83 M 2.60 215.80 2.60 215.80
0157 7288000000-M 1715 TRENCHING (PAVED) 19 M 49.02 931.38 49.02 931.38
0158 7300000000-M 1715 TRENCHING (UNPAVED) 2711 M 16.42 4449.82 16.42 4449.82
0159 7302000000-M SP DIRDRILL POLY COND 31.75 ** COND 61 M 49.02 2990.22 49.02 2990.22
0160 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 11 EA 210.00 2310.00 210.00 2310.00
0161 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 4 EA 475.00 1900.00 475.00 1900.00
0162 7432000000-M 1722 50MM RISER W/ TUBING 2 EA 240.00 480.00 240.00 480.00
0163 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 840 M 11.48 9643.20 11.48 9643.20
0164 7456000000-M 1726 LEAD-IN CABLE 570 M 3.59 2046.30 3.59 2046.30
0165 7516000000-M 1730 COMMUNICATIONS CABLE (** FIBER) 67 M 7.40 495.80 7.40 495.80
(6)
0166 7552000000-N 1731 INTERCONNECT CENTER 2 EA 1750.00 3500.00 1750.00 3500.00
0167 7575180000-N SP CABLE TRANSFER 1 EA 240.00 240.00 240.00 240.00
0168 7576000000-N 1740 METAL STRAIN SIGNAL POLE 4 EA 6502.00 26008.00 6502.00 26008.00
0169 7613000000-N SP SOIL TEST 4 EA 600.00 2400.00 600.00 2400.00
0170 7614000000-M SP DRILLED PIER FOUND (***MM) 18 M 1217.30 21911.40 1217.30 21911.40
(1067MM)
0171 7686000000-N SP CONDUIT ENTR INTO EXT FOUND 2 EA 450.00 900.00 450.00 900.00
0172 7780000000-N SP DETECTOR CARD (TYPE 2070L) 5 EA 165.00 825.00 165.00 825.00
0173 0015000000-N 205 SEALING ABANDONED WELLS 2 EA 1500.00 3000.00 500.00 1000.00
0174 0448000000-M 310 ***MM RCP CULV CLASS IV 408 M 220.00 8976.00 400.65 16346.52
(1200MM)
0175 0448000000-M 310 **MM RCP CULV CLASS IV 84 M 277.00 23268.00 638.85 53663.40
(1500MM)
0176 0987000000-M 310 GENERIC PIPE ITEM (M) 310 492 M 150.00 7380.00 166.65 8199.18
750MM BCCS PIPE CULVERTS, 2.75MM THICK (12GA)
0177 2253000000-M 840 PIPE COLLARS 2.63 M3 700.00 1841.00 1495.00 3931.85
0178 2308000000-M 840 MASONRY DRAINAGE STRS 594 M 830.00 4930.20 928.00 5512.32
0179 2580000000-M 846 CONCRETE VALLEY GUTTER 25 M 50.00 1250.00 173.15 4328.75
CONTRACT TOTAL TOTAL 7808049.55 TOTAL 8190313.28
ROADWAY ITEMS SUB-TOTAL 7808049.55 SUB-TOTAL 8190313.28
BIDDERS IN ORDER CONTRACT TOTAL
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 1 7808049.55
BARNHILL CONTRACTING CO. 2 8190313.28



NOV 16, 2004 02:47 PM ROBESON

TIP NO 39398, 6CR.10781.13, 6CR.20781.13, 6CR.307827.13, 2:00 PM 1/ 2 012
6CR.307830.13, 6CR.307835.13, 6CR.307837.13, 6CR.307838.13

NOV 16 2004 C201321
FED AID NO STATE FUNDED 43.710 MI

MILLING, RESURFACING, SHOULDER RECONSTRUCTION & SIGNALS.
2 SECTIONS OF NC-211, NC-72, & NC-130, 1 SECTION OF NC-20 & NC-710 AND 22 SECTIONS OF SECONDARY ROADS.

BARNES PAVING CO., INC. COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

LUMBERTON, NC KINSTON, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 116965.00 104000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 970 TON 38.00 36860.00 25.65 24880.50
0003 1245000000-E SP SHOULDER RECONSTRUCTION 79.76 SMI 2460.00 196209.60 2065.00 164704.40
0004 1297000000-E 607 ?g!'ISL ASP PVMT *****" DTH 29,216 SY 1.30 37980.80 1.65 48206.40
0005 1308000000-E 607 z\g!'uT_g ;1AS1|/32I‘-'I)ALT PVMT *hee _ wwnn 13,892 SY 2.67 37091.64 2.75 38203.00
0006 1308000000-E 607 ?S!ILIT.S QEPHALT PVYMT ek e 10,795 SY 1.53 16516.35 2.50 26987.50
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 24,552 TON 32.10 788119.20 36.45 894920.40
0008 1520000000-E SP ASP CONC SURF CRS $9.5B LEVEL 640 TON 36.10 23104.00 42.70 27328.00
0009 1525000000-E SP ASP CONC SURF CRS SF9.5A 21,227 TON 32.40 687754.80 38.40 815116.80
0010 1526000000-E SP  ASP CONC SURF CRS S4.75A 475 TON 30.20 14345.00 4420 20995.00
0011  1560000000-E 620 ASP FOR PLANT MIX PG64-22 2,928 TON 233.00 682224.00 284.75 833748.00
0012 2605000000-N SP WHEELCHAIR RAMP 45 EA 1800.00 81000.00 1200.00 54000.00
0013 2830000000-N 858 ADJ MANHOLES 38 EA 500.00 19000.00 600.00 22800.00
0014 2845000000-N 858 ADJ METER OR VALVE BOXES 39 EA 450.00 17550.00 600.00 23400.00
0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90 275,700 LF 0.32 88224.00 0.43 118551.00
0016 4686000000-E 1205 THERMO PVT MKG LINES 4"120 208,550 LF 0.54 112617.00 0.47 98018.50
0017 4695000000-E 1205 8"WIDE THERMO 90 MILS 680 LF 1.00 680.00 1.60 1088.00
0018 4697000000-E 1205 THERMO PVT MKG LINE 8"120 3,030 LF 1.75 5302.50 1.88 5696.40
0019 4705000000-E 1205 THERMO LINES 16" 120MILS 750 LF 2.25 1687.50 2.35 1762.50
0020 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,659 LF 4.50 7465.50 4.80 7963.20
0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 62 EA 90.00 5580.00 41.00 2542.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 131 EA 110.00 14410.00 88.00 11528.00
0023 4810000000-E 1205 PAINT PVMT MARKINGS 4" 321,700 LF 0.18 57906.00 0.18 57906.00
0024 4820000000-E 1205 PAINT PVMT MARKINGS 8" 700 LF 0.35 245.00 0.55 385.00
0025 4830000000-E 1205 PAINT PVT MKGS LINES 16" 750 LF 2.00 1500.00 1.75 1312.50
0026 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,659 LF 3.00 4977.00 2.25 3732.75
0027 4840000000-N 1205 PAINT PVT MKG CHARACTER 6 EA 40.00 240.00 40.00 240.00
0028 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,966 EA 4.00 11864.00 4.70 13940.20
0029 6084000000-E 1660 SEEDING AND MULCHING 104 ACR 1000.00 104000.00 1250.00 130000.00
0030 7288000000-E 1715 TRENCHING (PAVED) 100 LF 14.99 1499.00 14.99 1499.00
0031 7300000000-E 1715 TRENCHING (UNPAVED) 100 LF 5.99 599.00 5.99 599.00
0032 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 4 EA 225.00 900.00 225.00 900.00
0033 7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 260.00 520.00 260.00 520.00
0034 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 6,550 LF 3.49 22859.50 3.49 22859.50
0035 7456000000-E 1726 LEAD-IN CABLE 700 LF 1.29 903.00 1.29 903.00

CONTRACT TOTAL TOTAL 3198699.39 TOTAL 3581236.55



NOV 16, 2004 02:47 PM

ROBESON

TIP NO 39398, 6CR.10781.13, 6CR.20781.13, 6CR.307827.13, 2:00 PM 2/ 2 012
6CR.307830.13, 6CR.307835.13, 6CR.307837.13, 6CR.307838.13
NOV 16 2004 C201321

FED AID NO STATE FUNDED 43.710 MI
MILLING, RESURFACING, SHOULDER RECONSTRUCTION & SIGNALS.
2 SECTIONS OF NC-211, NC-72, & NC-130, 1 SECTION OF NC-20 & NC-710 AND 22 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3198699.39 SUB-TOTAL 3581236.55

BIDDERS IN ORDER CONTRACT TOTAL

BARNES PAVING CO., INC. 1 3198699.39

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 2 3581236.55



NOV 16, 2004 02:47 PM BLADEN, COLUMBUS

TIP NO 37971, 6CR.10091.12, 6CR.10241.12, 6CR.20091.12, 2:00 PM 1/ 2 013
6CR.20241.12, 6CR.300903.12, 6CR.300909.12, 6CR.302408.12,
6CR.302423.12, 6CR.302441.12, 6CR.302442.12

NOV 16 2004 C201317
FED AID NO STATE FUNDED 55.690 MI

MILLING, RESURFACING, SHLDR RECONST, SIGNALS & PVYMT MRKGS.
2 SECT OF US-74BUS, 2 SECT OF US-701BYP, 1 SECT OF NC-210, 3 SECT OF NC-211BUS, 1 SECT OF NC-410 & 14 SECT OF SECONDARY

BARNES PAVING CO., INC. COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

LUMBERTON, NC KINSTON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 134693.00 116000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,353 TON 38.00 51414.00 46.00 62238.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 88.4 SMI 2476.00 218878.40 2070.00 182988.00
0004 1297000000-E 607 MII;I/.ZQ)SP PVMT *****" DTH 6,336 SY 2.59 16410.24 1.35 8553.60
0005 1308000000-E 607 %!'LIT_S /1AS1I/32I‘-'|)ALT PVMT *hee _ wwnn 26,568 SY 2.20 58449.60 2.30 61106.40
0006 1330000000-E 607 INCIDENTAL MILLING 7,354 SY 7.57 55669.78 475 34931.50
0007 1489000000-E 610 ASP CONC BASE CRS B25.0B 10,568 TON 42.90 453367.20 40.85 431702.80
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 19,836 TON 33.20 658555.20 4350 862866.00
0009 1525000000-E SP ASP CONC SURF CRS SF9.5A 30,286 TON 35.80 1084238.80 45.40 1374984.40
0010 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL 952 TON 39.80 37889.60 51.20 48742.40
0011  1560000000-E 620 ASP FOR PLANT MIX PG64-22 3,767 TON 233.00 877711.00 288.08 1085197.36
0012 1704000000-E SP  PATCHING EXIST PAVEMENT 990 TON 131.00 129690.00 150.00 148500.00
0013  1880000000-E SP GENERIC PAVING ITEM (TON) 1,295 TON 35.90 46490.50 54.10 70059.50

ASPHALT CONC SURFACE COURSE, TYPE S4.75A

(LEVELING COURSE)
0014 2605000000-N SP WHEELCHAIR RAMP 24 EA 1800.00 43200.00 1200.00 28800.00
0015 2612000000-E 848 6" CONCRETE DRIVEWAY 190 SY 48.00 9120.00 78.00 14820.00
0016 2815000000-N 858 ADJ DROP INLETS 1 EA 600.00 600.00 600.00 600.00
0017 2830000000-N 858 ADJ MANHOLES 74 EA 500.00 37000.00 265.00 19610.00
0018 2845000000-N 858 ADJ METER OR VALVE BOXES 82 EA 450.00 36900.00 290.00 23780.00
0019  4685000000-E 1205 THERMO PVT MKG LINES 4"90 289,446 LF 0.30 86833.80 0.30 86833.80
0020 4686000000-E 1205 THERMO PVT MKG LINES 4"120 229,383 LF 0.47 107810.01 0.47 107810.01
0021 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,170 LF 1.00 1170.00 1.00 1170.00
0022 4697000000-E 1205 THERMO PVT MKG LINE 8"120 2,575 LF 2.00 5150.00 2.00 5150.00
0023 4705000000-E 1205 THERMO LINES 16" 120MILS 100 LF 4.00 400.00 4.00 400.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 880 LF 5.00 4400.00 5.00 4400.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 51 EA 90.00 4590.00 90.00 4590.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 130 EA 100.00 13000.00 100.00 13000.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 328,850 LF 0.14 46039.00 0.14 46039.00
0028 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,601 EA 4.00 10404.00 4.00 10404.00
0029 6084000000-E 1660 SEEDING AND MULCHING 107.22 ACR 1050.00 112581.00 1449.43 155407.88
0030 7288000000-E 1715 TRENCHING (PAVED) 100 LF 14.99 1499.00 14.99 1499.00
0031 7300000000-E 1715 TRENCHING (UNPAVED) 400 LF 4.90 1960.00 4.90 1960.00
0032 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 4 EA 230.00 920.00 230.00 920.00
0033  7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 265.00 1060.00 265.00 1060.00
0034 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 8,100 LF 3.49 28269.00 3.49 28269.00
0035 7456000000-E 1726 LEAD-IN CABLE 1,000 LF 1.99 1990.00 1.99 1990.00

CONTRACT TOTAL TOTAL 4378353.13 TOTAL 5046382.65



NOV 16, 2004 02:47 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, SHLDR RECONST, SIGNALS & PVYMT MRKGS.

BLADEN, COLUMBUS

37971, 6CR.10091.12, 6CR.10241.12, 6CR.20091.12,
6CR.20241.12, 6CR.300903.12, 6CR.300909.12, 6CR.302408.12,
6CR.302423.12, 6CR.302441.12, 6CR.302442.12

55.690 MI

2 SECT OF US-74BUS, 2 SECT OF US-701BYP, 1 SECT OF NC-210, 3 SECT OF NC-211BUS, 1 SECT OF NC-410 & 14 SECT OF SECONDARY

2:00 PM

NOV 16 2004

013

C201317

ROADWAY ITEMS

BIDDERS IN ORDER

BARNES PAVING CO., INC.
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.

SUB-TOTAL 4378353.13 SUB-TOTAL 5046382.65

CONTRACT TOTAL

4378353.13
5046382.65



NOV 16, 2004 02:47 PM HARNETT, CUMBERLAND

TIP NO 39400, 6CR.10431.11, 6CR.20261.11, 6CR.20431.11, 2:00PM 1/ 2 014
6CR.302620.11, 6CR.302644.11, 6CR.304310.11, 6CR.304324.11,
B6CR.304349.11

FED AID NO STATE FUNDED 68.190 MI NOV 16 2004 c201316
MILLING, RESURFACING, SHOULDER RECONSTRUCTION & SIGNALS.
4 SECTIONS OF US-421, 3 SECTIONS OF NC-27, 1 SECTION OF NC-217 & 40 SECTIONS OF SECONDARY ROADS.
JOHNSON BROTHERS UTILITY & BARNHILL CONTRACTING CO. COASTAL CAROLINA DIVISION OF
PAVING CO., INC. APAC-ATLANTIC, INC.
LILLINGTON, NC TARBORO, NC KINSTON, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 308919.55 350685.00 88427.42
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,566 TON 33.50 52461.00 32.55 50973.30 50.21 78628.86
0003 1245000000-E SP SHOULDER RECONSTRUCTION 129.32 SMI 2500.00 323300.00 954.00 123371.28 4085.29 528309.70
0004 1297000000-E 607 z\/1|||5|- ASP PVMT *****" DTH 2,564 SY 4.50 11538.00 2.69 6897.16 3.20 8204.80
0005 1297000000-E 607 z\{llllqll_z{z\)SP PVMT ****** DTH 46,739 SY 3.75 175271.25 1.62 75717.18 1.92 89738.88
0006 1297000000-E 607 ?g”;L ASP PVMT *****" DTH 9,780 SY 4.35 42543.00 2.78 27188.40 3.34 32665.20
0007 1308000000-E 607 z\g!'L_II:g ﬁ?PHALT PVMT e e 1,742 SY 6.05 10539.10 3.39 5905.38 3.95 6880.90
0008 1308000000-E 607 z\g”-_::g '{‘\317’2H)A|-T PYMT e 4517 SY 5.15 23262.55 4.65 21004.05 5.72 25837.24
0009 1308000000-E 607 Mllql/_ZI\l" ?(S)F:‘Hﬁlé:‘l') PVMT #oewes e 1,760 SY 8.00 14080.00 4.59 8078.40 6.24 10982.40
0010 1491000000-E 610 ASP CONC BASE CRS B25.0C 776 TON 36.50 28324.00 37.58 29162.08 48.68 37775.68
0011 1503000000-E 610 ASP CONC INTR CRS 119.0C 5,301 TON 33.34 176735.34 35.37 187496.37 41.84 221793.84
0012 1519000000-E 610 ASP CONC SURF CRS $9.5B 32,003 TON 27.95 894483.85 34.41 1101223.23 40.65 1300921.95
0013 1520000000-E SP ASP CONC SURF CRS $9.5B LEVEL 91 TON 75.00 6825.00 79.63 7246.33 78.94 7183.54
0014 1523000000-E 610 ASP CONC SURF CRS §9.5C 4,945 TON 32.40 160218.00 35.04 173272.80 39.92 197404.40
0015 1525000000-E SP ASP CONC SURF CRS SF9.5A 52,787 TON 28.00 1478036.00 33.76 1782089.12 41.64 2198050.68
0016 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 21 TON 75.00 1575.00 78.58 1650.18 107.85 2264.85
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 5,626 TON 205.00 1153330.00 224.95 1265568.70 240.90 1355303.40
0018 1565000000-E 620 ASP FOR PLANT MIX PG70-22 297 TON 220.00 65340.00 235.45 69928.65 252.25 74918.25
0019 1704000000-E SP PATCHING EXIST PAVEMENT 457 TON 200.00 91400.00 74.05 33840.85 142.49 65117.93
0020 2549000000-E 846 2-6"CONC CURB & GUTTER 30 LF 40.00 1200.00 50.00 1500.00 50.00 1500.00
0021 2605000000-N SP WHEELCHAIR RAMP 6 EA 1600.00 9600.00 1500.00 9000.00 1200.00 7200.00
0022 2815000000-N 858 ADJ DROP INLETS 1 EA 500.00 500.00 712.00 712.00 600.00 600.00
0023 2830000000-N 858 ADJ MANHOLES 93 EA 300.00 27900.00 367.00 34131.00 600.00 55800.00
0024 2845000000-N 858 ADJMETER OR VALVE BOXES 95 EA 250.00 23750.00 233.00 22135.00 600.00 57000.00
0025 4685000000-E 1205 THERMO PVT MKG LINES 4"90 324,575 LF 0.35 113601.25 0.31 100618.25 0.34 110355.50
0026 4686000000-E 1205 THERMO PVT MKG LINES 4"120 267,670 LF 0.68 182015.60 0.36 96361.20 0.39 104391.30
0027 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,000 LF 1.10 1100.00 2.55 2550.00 2.80 2800.00
0028 4697000000-E 1205 THERMO PVT MKG LINE 8"120 9,850 LF 1.95 19207.50 2.80 27580.00 3.10 30535.00
0029 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 3.30 990.00 3.55 1065.00 3.90 1170.00
0030 4710000000-E 1205 24"WIDE THERMO 120 MILS 1452 LF 5.00 7260.00 5.00 7260.00 5.50 7986.00
0031 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 56 EA 100.00 5600.00 55.00 3080.00 60.50 3388.00
0032 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 377 EA 110.00 41470.00 90.00 33930.00 110.00 41470.00
0033 4810000000-E 1205 PAINT PVMT MARKINGS 4" 644,810 LF 0.17 109617.70 0.10 64481.00 0.11 70929.10
0034 4820000000-E 1205 PAINT PVMT MARKINGS 8" 50 LF 0.33 16.50 0.24 12.00 0.48 24.00
0035 4835000000-E 1205 PAINT PVT MKG LINES 24" 36 LF 2.20 79.20 3.50 126.00 3.85 138.60
0036 4900000000-N 1252 PERM RAISED PVYMT MARKERS 4,367 EA 4.50 19651.50 4.50 19651.50 4.95 21616.65

0037 4905000000-N 1253 SNOWPLB PVMT MRKER 1,360 EA 28.80 39168.00 28.50 38760.00 29.50 40120.00



NOV 16, 2004 02:47 PM HARNETT, CUMBERLAND

TIP NO 39400, 6CR.10431.11, 6CR.20261.11, 6CR.20431.11, 2:00PM 2/ 2 014
6CR.302620.11, 6CR.302644.11, 6CR.304310.11, 6CR.304324.11,
B6CR.304349.11

NOV 16 2004 201316
FED AID NO STATE FUNDED 68.190 MI
MILLING, RESURFACING, SHOULDER RECONSTRUCTION & SIGNALS.
4 SECTIONS OF US-421, 3 SECTIONS OF NC-27, 1 SECTION OF NC-217 & 40 SECTIONS OF SECONDARY ROADS.
JOHNSON BROTHERS UTILITY & BARNHILL CONTRACTING CO.  COASTAL CAROLINA DIVISION OF
PAVING CO., INC. APAC-ATLANTIC, INC.
LILLINGTON, NC TARBORO, NC KINSTON, NC
0038 6084000000-E 1660 SEEDING AND MULCHING 157.64 ACR 1250.00 197050.00 700.00 110348.00 1250.00 197050.00
0039 7288000000-E 1715 TRENCHING (PAVED) 100 LF 14.99 1499.00 39.00 3900.00 39.00 3900.00
0040 7300000000-E 1715 TRENCHING (UNPAVED) 100 LF 4.99 499.00 425 425.00 4.25 425.00
0041  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 5 EA 220.00 1100.00 250.00 1250.00 250.00 1250.00
0042 7420000000-E 1722 2" RISER WITH WEATHERHEAD 5 EA 240.00 1200.00 240.00 1200.00 240.00 1200.00
0043 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 5650 LF 3.45 19492.50 3.49 19718.50 3.49 19718.50
0044 7456000000-E 1726 LEAD-IN CABLE 800 LF 1.99 1592.00 1.99 1592.00 1.99 1592.00
CONTRACT TOTAL TOTAL 5843341.39 TOTAL 5922684.91 TOTAL 7112569.57
ROADWAY ITEMS SUB-TOTAL 5843341.39 SUB-TOTAL 5922684.91 SUB-TOTAL 7112569.57
BIDDERS IN ORDER CONTRACT TOTAL
JOHNSON BROTHERS UTILITY & PAVING CO., INC. 1 5843341.39
BARNHILL CONTRACTING CO. 2 5922684.91

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 3 7112569.57



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GUARDRAIL & PVYMT MARKINGS.
SR-1006 FROM N OF SR-1129 (DAVIS RD) TO SR-1009 (S CHURTON ST/OLD NC-86).

ORANGE
37427

3.840 MI

2:00 PM 1/ 4 015

NOV 16 2004 C201285

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

RIFENBURG CONSTRUCTION, INC.

WINSTON-SALEM, NC GREENSBORO, NC DURHAM, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 55100.00 42200.00 50000.00
0002 0366000000-E 310 15" RCPIPE CULV Il 80 LF 85.00 6800.00 53.00 4240.00 50.00 4000.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 33.50 8375.00 38.00 9500.00 50.00 12500.00
0004 1243000000-E SP  SHOULDER CONSTRUCTION 0.48 SMI 64000.00 30720.00 18215.00 8743.20 10000.00 4800.00
0005 1245000000-E SP SHOULDER RECONSTRUCTION 516 SMI 4500.00 23220.00 5800.00 29928.00 6000.00 30960.00
0006 1308000000-E 607 Z\SLLIT.S 9817’2@)ALT PVMT #axs _ wwex 83 SY 22.60 1875.80 35.00 2905.00 12.00 996.00
0007 1330000000-E 607 INCIDENTAL MILLING 444 SY 15.40 6837.60 15.20 6748.80 6.00 2664.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 5,624 TON 40.00 224960.00 4410 248018.40 45.00 253080.00
0009 1519000000-E 610 ASP CONC SURF CRS $9.5B 9,302 TON 31.00 288362.00 33.40 310686.80 32.00 297664.00
0010  1560000000-E 620 ASP FOR PLANT MIX PG64-22 801 TON 240.00 192240.00 272.35 218152.35 275.00 220275.00
0011 3030000000-E 862 STL BM GUARDRAIL 3375 LF 16.40 5535.00 15.00 5062.50 16.10 5433.75
0012 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1850.00 14800.00 1785.00 14280.00 2000.00 16000.00
0013 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2375 LF 1.10 261.25 1.40 332.50 1.50 356.25
0014 4685000000-E 1205 THERMO PVT MKG LINES 4"90 71,650 LF 0.32 22928.00 0.30 21495.00 0.30 21495.00
0015 4686000000-E 1205 THERMO PVT MKG LINES 4"120 67,758 LF 0.43 29135.94 0.41 27780.78 0.45 30491.10
0016 4690000000-E 1205 6"WIDE THERMO 120 MILS 190 LF 1.09 207.10 1.10 209.00 2.30 437.00
0017 4695000000-E 1205 8"WIDE THERMO 90 MILS 603 LF 1.09 657.27 1.10 663.30 1.40 844.20
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 202 LF 435 878.70 5.00 1010.00 8.25 1666.50
0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 18 EA 109.00 1962.00 105.00 1890.00 115.00 2070.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 139,408 LF 0.10 13940.80 0.09 12546.72 0.15 20911.20
0021 4815000000-E 1205 PAINT PVMT MARKINGS 6" 190 LF 0.10 19.00 0.09 17.10 0.60 114.00
0022 4820000000-E 1205 PAINT PVMT MARKINGS 8" 603 LF 0.22 132.66 0.40 241.20 0.65 391.95
0023 4835000000-E 1205 PAINT PVT MKG LINES 24" 202 LF 3.25 656.50 3.50 707.00 3.00 606.00
0024 4845000000-N 1205 PAINT PVT MKG SYMBOL 18 EA 55.00 990.00 53.00 954.00 70.00 1260.00
0025 4900000000-N 1252 PERM RAISED PVMT MARKERS 623 EA 4.35 2710.05 4.50 2803.50 4.60 2865.80
0026 6000000000-E 1605 TEMPORARY SILT FENCE 2,900 LF 1.95 5655.00 4.00 11600.00 2.10 6090.00
0027 6009000000-E 1610 EROS CONTRL STONE CL B 25 TON 56.00 1400.00 66.00 1650.00 50.00 1250.00
0028 6012000000-E 1610 SEDIMENT CONTROL STONE 15 TON 55.00 825.00 66.00 990.00 50.00 750.00
0029 6030000000-E 1630 SILT EXCAVATION 1,800 CY 3.25 5850.00 8.00 14400.00 8.25 14850.00
0030 6084000000-E 1660 SEEDING AND MULCHING 0.75 ACR 5300.00 3975.00 2500.00 1875.00 3450.00 2587.50
0031 6110000000-E 1670 RESIDENTIAL SEEDING 0.75 ACR 8100.00 6075.00 2800.00 2100.00 4600.00 3450.00
0032 7300000000-E 1715 TRENCHING (UNPAVED) 200 LF 8.50 1700.00 5.30 1060.00 575 1150.00
0033 7312000000-N 1716 JUNCTION BOX (**xwsrmssinss) 2 EA 220.00 440.00 175.00 350.00 190.00 380.00

(PULL BOX)
0034 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,000 LF 5.45 5450.00 5.40 5400.00 5.75 5750.00
0035 7456000000-E 1726 LEAD-IN CABLE 200 LF 2.15 430.00 1.60 320.00 1.75 350.00

CONTRACT TOTAL TOTAL 965104.67 TOTAL 1010860.15 TOTAL 1018489.25



NOV 16, 2004 02:47 PM ORANGE

TIP NO 37427 2:00PM 2/ 4 015
NOV 16 2004 €201285
FED AID NO STATE FUNDED 3.840 MI
WIDENING, MILLING, RESURFACING, GUARDRAIL & PVMT MARKINGS.
SR-1006 FROM N OF SR-1129 (DAVIS RD) TO SR-1009 (S CHURTON ST/OLD NC-86).
ROADWAY ITEMS SUB-TOTAL 965104.67  SUB-TOTAL 1010860.15  SUB-TOTAL 1018489.25



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, GUARDRAIL & PVYMT MARKINGS.
SR-1006 FROM N OF SR-1129 (DAVIS RD) TO SR-1009 (S CHURTON ST/OLD NC-86).

ORANGE
37427

3.840 MI

2:00 PM

NOV 16 2004

3/ 4

015

C201285

REA CONTRACTING, LLC

CHARLOTTE, NC

0001
0002
0003
0004
0005
0006

0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

0034
0035

0000100000-N
0366000000-E
1220000000-E
1243000000-E
1245000000-E
1308000000-E

1330000000-E
1489000000-E
1519000000-E
1560000000-E
3030000000-E
3270000000-N
3360000000-E
4685000000-E
4686000000-E
4690000000-E
4695000000-E
4710000000-E
4725000000-E
4810000000-E
4815000000-E
4820000000-E
4835000000-E
4845000000-N
4900000000-N
6000000000-E
6009000000-E
6012000000-E
6030000000-E
6084000000-E
6110000000-E
7300000000-E
7312000000-N

7444000000-E
7456000000-E

ROADWAY ITEMS

800 MOBILIZATION

310 15" RC PIPE CULV Ill

545 INCIDENTAL STONE BASE

SP SHOULDER CONSTRUCTION

SP SHOULDER RECONSTRUCTION

607 MILLN ASPHALT PVMT **xxs _ sexes
(0" TO 2-1/2")

607 INCIDENTAL MILLING

610 ASP CONC BASE CRS B25.0B

610 ASP CONC SURF CRS S9.5B

620 ASP FOR PLANT MIX PG64-22

862 STL BM GUARDRAIL

SP GRANCHOR TYPE 350

863 REMOVE EXISTING GUARDRAIL

1205 THERMO PVT MKG LINES 4"90

1205 THERMO PVT MKG LINES 4"120

1205 6"WIDE THERMO 120 MILS

1205 8"WIDE THERMO 90 MILS

1205 24"WIDE THERMO 120 MILS

1205 THERMO PVT SYMBOL 90MILS

1205 PAINT PVMT MARKINGS 4"

1205 PAINT PVMT MARKINGS 6"

1205 PAINT PVMT MARKINGS 8"

1205 PAINT PVT MKG LINES 24"

1205 PAINT PVT MKG SYMBOL

1252 PERM RAISED PVMT MARKERS

1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL B

1610 SEDIMENT CONTROL STONE

1630 SILT EXCAVATION

1660 SEEDING AND MULCHING

1670 RESIDENTIAL SEEDING

1715 TRENCHING (UNPAVED)

1716 JUNGTION BOX (++rsseessesses)
(PULL BOX)
1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE

CONTRACT TOTAL

Lump Sum
80 LF
250 TON
0.48 SMI
5.16 SMI
83 SY

444 8Y
5,624 TON
9,302 TON

801 TON
3375 LF

8 EA
2375 LF
71,650 LF
67,758 LF

190 LF

603 LF

202 LF

18 EA
139,408 LF

190 LF

603 LF

202 LF

18 EA

623 EA

2,900 LF
25 TON
15 TON

1,800 CY

0.75 ACR

0.75 ACR

200 LF

2 EA

1,000 LF
200 LF

50.00
50.00
8203.00
5800.00
20.00

20.00
51.00
41.00
236.00
14.00
1700.00
1.00
0.26
0.36
2.00
1.20
7.00
100.00
0.11
0.50
0.55
2.50
60.00
4.00
2.00
50.00
50.00
17.00
1475.00
1475.00
5.00
165.00

5.00
1.50

TOTAL

46707.00
4000.00
12500.00
3937.44
29928.00
1660.00

8880.00
286824.00
381382.00
189036.00

4725.00

13600.00
237.50
18629.00
24392.88
380.00
723.60
1414.00
1800.00
15334.88
95.00
331.65
505.00

1080.00

2492.00

5800.00

1250.00

750.00
30600.00

1106.25

1106.25

1000.00

330.00

5000.00
300.00

1097837.45



NOV 16, 2004 02:47 PM

ORANGE

TIP NO 37427 2:00 PM 4/ 4 015
NOV 16 2004 C201285

FED AID NO STATE FUNDED 3.840 MI
WIDENING, MILLING, RESURFACING, GUARDRAIL & PVMT MARKINGS.
SR-1006 FROM N OF SR-1129 (DAVIS RD) TO SR-1009 (S CHURTON ST/OLD NC-86).

ROADWAY ITEMS SUB-TOTAL 1097837.45

BIDDERS IN ORDER CONTRACT TOTAL

LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. 1 965104.67

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 2 1010860.15

RIFENBURG CONSTRUCTION, INC. 3 1018489.25

4

REA CONTRACTING, LLC

1097837.45



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, RESURFACING & PAVEMENT MARKINGS.
SR-1007 (RANDLEMAN RD) FROM S OF SR-3325 (RITTERS LAKE RD) TO THE RANDOLPH COUNTY LINE.

GUILFORD
39278

5.920 MI

2:00 PM 1/ 2 016

NOV 16 2004 C201286

RILEY PAVING, INC.

CARTHAGE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022

0023
0024

0000100000-N
1220000000-E
1245000000-E
1489000000-E
1519000000-E
1560000000-E
2286000000-N
4685000000-E
4686000000-E
4690000000-E
4695000000-E
4710000000-E
4725000000-E
4810000000-E
4815000000-E
4820000000-E
4835000000-E
4845000000-N
4900000000-N
6110000000-E
7300000000-E
7312000000-N

7444000000-E
7456000000-E

800
545
SP
610
610
620
840
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1252
1670
1715
1716

1725
1726

ROADWAY ITEMS

MOBILIZATION

INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX PG64-22
MASNRY DRAINAGE STRUCT
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
6"WIDE THERMO 120 MILS
8"WIDE THERMO 90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 6"
PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG SYMBOL
PERM RAISED PVMT MARKERS
RESIDENTIAL SEEDING
TRENCHING (UNPAVED)

JUNCTION BOX (s++sssesasssss)
(PULL BOX)
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum
705
3.85
6,901
17,387
1,339
3
63,000
57,373
248
460
102

2
120,373
248
460
102

2

444
2.33
100

1

800
100

TON
SMI
TON
TON
TON
EA
LF
LF
LF
LF
LF
EA
LF
LF
LF
LF
EA
EA
ACR
LF
EA

LF
LF

35000.00

30.00 21150.00
4500.00 17325.00
38.00 262238.00
28.50 495529.50
249.92 334642.88
1500.00 4500.00
0.34 21420.00
0.40 22949.20
1.05 260.40
1.05 483.00
5.10 520.20
210.00 420.00
0.08 9629.84
0.08 19.84
0.21 96.60
3.10 316.20
55.00 110.00
4.10 1820.40
2100.00 4893.00
8.00 800.00
200.00 200.00
7.00 5600.00
4.00 400.00
TOTAL 1240324.06
SUB-TOTAL 1240324.06

64777.00

34.00 23970.00
4900.00 18865.00
42.00 289842.00
30.10 523348.70
230.00 307970.00
1500.00 4500.00
0.33 20790.00
0.39 22375.47
1.00 248.00
1.00 460.00
5.00 510.00
200.00 400.00
0.07 8426.11
0.07 17.36
0.20 92.00
3.00 306.00
50.00 100.00
4.00 1776.00
1400.00 3262.00
7.00 700.00
189.00 189.00
6.00 4800.00
3.00 300.00
TOTAL 1298024.64
SUB-TOTAL 1298024.64

23500.00

34.65 24428.25
6760.00 26026.00
40.15 277075.15
31.80 552906.60
273.25 365881.75
2000.00 6000.00
0.26 16380.00
0.37 21228.01
2.10 520.80
1.25 575.00
7.35 749.70
132.00 264.00
0.11 13241.03
1.05 260.40
0.50 230.00
3.00 306.00
79.00 158.00
4.50 1998.00
1450.00 3378.50
7.35 735.00
200.00 200.00
6.30 5040.00
3.15 315.00
TOTAL 1341397.19
SUB-TOTAL 1341397.19



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, RESURFACING & PAVEMENT MARKINGS.
SR-1007 (RANDLEMAN RD) FROM S OF SR-3325 (RITTERS LAKE RD) TO THE RANDOLPH COUNTY LINE.

GUILFORD
39278

5.920 MI

2:00 PM

NOV 16 2004

2/ 2

016

C201286

VECELLIO & GROGAN, INC.

BECKLEY, WV
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 11276.44
0002 1220000000-E 545 INCIDENTAL STONE BASE 705 TON 34.27 24160.35
0003 1245000000-E SP SHOULDER RECONSTRUCTION 3.85 SMI 6439.57 24792.34
0004 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,901 TON 42.56 293706.56
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 17,387 TON 34.42 598460.54
0006 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,339 TON 270.32 361958.48
0007 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2310.00 6930.00
0008 4685000000-E 1205 THERMO PVT MKG LINES 4"90 63,000 LF 0.35 22050.00
0009 4686000000-E 1205 THERMO PVT MKG LINES 4"120 57,373 LF 0.41 23522.93
0010 4690000000-E 1205 6"WIDE THERMO 120 MILS 248 LF 1.05 260.40
0011  4695000000-E 1205 8"WIDE THERMO 90 MILS 460 LF 1.05 483.00
0012 4710000000-E 1205 24"WIDE THERMO 120 MILS 102 LF 5.25 535.50
0013 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 2 EA 210.00 420.00
0014 4810000000-E 1205 PAINT PVMT MARKINGS 4" 120,373 LF 0.07 8426.11
0015 4815000000-E 1205 PAINT PVMT MARKINGS 6" 248 LF 0.07 17.36
0016 4820000000-E 1205 PAINT PVMT MARKINGS 8" 460 LF 0.21 96.60
0017 4835000000-E 1205 PAINT PVT MKG LINES 24" 102 LF 3.15 321.30
0018 4845000000-N 1205 PAINT PVT MKG SYMBOL 2 EA 52.50 105.00
0019 4900000000-N 1252 PERM RAISED PVMT MARKERS 444 EA 4.20 1864.80
0020 6110000000-E 1670 RESIDENTIAL SEEDING 2.33 ACR 4725.00 11009.25
0021 7300000000-E 1715 TRENCHING (UNPAVED) 100 LF 8.98 898.00
0022 7312000000-N 1716 JUNCTION BOX () 1 EA 204.75 204.75
(PULL BOX)
0023 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 800 LF 6.41 5128.00
0024 7456000000-E 1726 LEAD-IN CABLE 100 LF 3.41 341.00
CONTRACT TOTAL TOTAL 1396968.71
ROADWAY ITEMS SUB-TOTAL 1396968.71
BIDDERS IN ORDER CONTRACT TOTAL
RILEY PAVING, INC. 1 1240324.06
BLYTHE CONSTRUCTION, INC. 2 1298024.64
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 3 1341397.19
VECELLIO & GROGAN, INC. 4 1396968.71



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING & PAVEMENT MARKINGS.

SR-2755 (CARMON RD) FROM SR-2746 (FRIEDEN CHURCH RD) TO E OF WOODLAWN ST.

GUILFORD
39280

5.280 MI

2:00 PM

NOV 16 2004

017

C201287

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027

0000100000-N
1220000000-E
1243000000-E
1245000000-E
1330000000-E
1489000000-E
1519000000-E
1560000000-E
2542000000-E
4685000000-E
4686000000-E
4690000000-E
4705000000-E
4710000000-E
4721000000-E
4810000000-E
4815000000-E
4830000000-E
4835000000-E
4840000000-N
4900000000-N
6000000000-E
6009000000-E
6012000000-E
6030000000-E
6084000000-E
6110000000-E

800
545
SP
SP
607
610
610
620
846
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1252
1605
1610
1610
1630
1660
1670

ROADWAY ITEMS

MOBILIZATION

INCIDENTAL STONE BASE
SHOULDER CONSTRUCTION
SHOULDER RECONSTRUCTION
INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX PG64-22
1-6"CONC CURB & GUTTER
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
6"WIDE THERMO 120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 6"
PAINT PVT MKGS LINES 16"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PERM RAISED PVMT MARKERS
TEMPORARY SILT FENCE
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
SILT EXCAVATION

SEEDING AND MULCHING
RESIDENTIAL SEEDING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.

Lump Sum
300 TON
3.56 SMI
7 SMI
445 SY
7,414 TON
14,627 TON
1,197 TON
125 LF
55,740 LF
48,773 LF
274 LF
200 LF
128 LF
8 EA
104,513 LF
274 LF
200 LF
128 LF
8 EA
424 EA
1,100 LF
60 TON
30 TON
400 CY
1 ACR
1 ACR

26000.00
35.70 10710.00
6700.00 23852.00
4632.00 32424.00
13.00 5785.00
37.75 279878.50
29.95 438078.65
272.05 325643.85
16.00 2000.00
0.32 17836.80
0.39 19021.47
1.05 287.70
3.15 630.00
4.20 537.60
105.00 840.00
0.08 8361.04
0.10 27.40
2.10 420.00
3.15 403.20
52.50 420.00
5.25 2226.00
3.20 3520.00
55.00 3300.00
55.00 1650.00
11.25 4500.00
1890.00 1890.00
2835.00 2835.00
TOTAL 1213078.21
SUB-TOTAL 1213078.21
CONTRACT TOTAL

1213078.21



NOV 16, 2004 02:47 PM

TIP NO R-4468A

FED AID NO TCSP-711(4)

WEIGH STATION UPGRADE.

1-85/1-40 NEAR HILLSBOROUGH.

ORANGE
34632.3.1

3.659 MI

PLT CONSTRUCTION CO., INC.

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 160283.50
0002 3030000000-E 862 STL BM GUARDRAIL 9375 LF 20.00 18750.00
0003 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 80.00 400.00
0004 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 1000.00 4000.00
0005 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2500.00 10000.00
0006 4048000000-E 902 REINF CL A CONC FOOTINGS 3 CY 1000.00 3000.00
0007 4054000000-E 902 PLN CL A CONC FOOTINGS 3 CY 900.00 2700.00
0008 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 4,034 LB 4.00 16136.00
0009 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 92 LF 10.00 920.00
0010 4102000000-N 904 SIGN ERECTION, TYPE E 2 EA 100.00 200.00
0011 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 3 EA 600.00 1800.00
(A)
0012 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 1 EA 300.00 300.00
(B)
0013 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 7 EA 600.00 4200.00
(A)
0014 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 8 EA 300.00 2400.00
(B)
0015 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 2 EA 500.00 1000.00
0016 4116200000-N 904 SIGN ERECTION, REPOSIT OVRHD 2 EA 300.00 600.00
0017 4129000000-N 906 RELOCATE SIGN, TYPE ***** 1 EA 600.00 600.00
(A, GROUND MOUNTED)
0018 4141000000-N 907 DISPOSE SUPPORT, WOOD 2 EA 15.00 30.00
0019 4152000000-N 907 DISPOSE SIGN SYST STL BM 1 EA 300.00 300.00
0020 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 6 EA 15.00 90.00
0021 4158000000-N 907 DISPOSE SIGN SYST WOOD 3 EA 15.00 45.00
0022 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 3 EA 200.00 600.00
0023 4236000000-N 907 DISPOSE SIGN, A OR B (GRD MTD) 2 EA 90.00 180.00
0024 4355100000-N SP DYNAMIC MESSAGE SIGN SYS DMS** Lump Sum 50000.00
(DMS-1)
0025 4355100000-N SP DYNAMIC MESSAGE SIGN SYS DMS** Lump Sum 50000.00
(DMS-2)
0026 4355100000-N SP DYNAMIC MESSAGE SIGN SYS DMS** Lump Sum 50000.00
(DMS-3)
0027 4355100000-N SP DYNAMIC MESSAGE SIGN SYS DMS** Lump Sum 50000.00
(DMS-4)
0028 4355300000-N SP DYNAMIC MESS SIGN MAIN TRAIN Lump Sum 8000.00
0029 4355340000-N SP DYNAMIC MESS SIGN BNCH TEST Lump Sum 9000.00
0030 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF 15.00 780.00
0031 4405000000-E 1110 WORK ZONE SIGNS (PORT) 72 SF 35.00 2520.00
0032 4415000000-N 1115 FLASHING ARROW PNL TYPE C 1 EA 7500.00 7500.00
0033 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 1 EA 9000.00 9000.00
0034 4430000000-N 1130 DRUMS 95 EA 75.00 7125.00
0035 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 200.00 400.00



NOV 16, 2004 02:47 PM
TIP NO R-4468A

FED AID NO TCSP-711(4)
WEIGH STATION UPGRADE.

1-85/1-40 NEAR HILLSBOROUGH.

ORANGE
34632.3.1

3.659 MI

PLT CONSTRUCTION CO., INC.

WILSON, NC

0036 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 3 EA 7500.00 22500.00

0037 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 3500.00 7000.00

0038 7504000000-E SP COMMUN CABLE ** TWST PR 200 LF 2.25 450.00
(6)

0039 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 8500.00 8500.00
4-CHANNEL VIDEO MUX/DEMUX PAIR WITH DATA

0040 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 3000.00 3000.00
AVI ANTENNA (SCALA)

0041 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 3000.00 12000.00
AVI ANTENNA (SINCLAIR)

0042 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 35000.00 35000.00
AVI READER (DOUBLE ANTENNA)

0043  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 30000.00 60000.00
AVI READER (SINGLE ANTENNA)

0044 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 25000.00 75000.00
BASE MOUNTED CABINET

0045 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 1500.00 4500.00
CABINET FOUNDATION

0046 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5000.00 5000.00
CCTV METAL POLE

0047 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 4500.00 4500.00
CCTV METAL POLE FOUNDATION

0048 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 2500.00 5000.00
CONTACT CLOSURE TRANSCEIVER

0049 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 4500.00 13500.00
DATA AND SYNC TRANSCEIVER

0050 7980000000-N SP GENERIC SIGNAL ITEM (EA) 24 EA 200.00 4800.00
DELINEATOR MARKER

0051 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 3000.00 12000.00
ELECTRICAL SERVICE

0052 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 2000.00 14000.00
FIBER OPTIC INTERCONNECT CENTER

0053  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 32000.00 64000.00
FREEZE-FRAME CAMERA EQUIPMENT

0054 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 4500.00 13500.00
FULL MOTION VIDEO CABINET AS- SEMBLY

0055 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 25000.00 75000.00
FULL MOTION VIDEO CAMERA AS- SEMBLY

0056  7980000000-N SP GENERIC SIGNAL ITEM (EA) 33 EA 750.00 24750.00
JUNCTION BOX (OVER-SIZED)

0057 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 9 EA 500.00 4500.00
JUNCTION BOX (STANDARD SIZE)

0058 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 20000.00 20000.00
LED OPEN/CLOSED SIGN

0059 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 2500.00 2500.00
LOCAL VIDEO CONTROL PANEL

0060 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 2500.00 15000.00
MEDIA CONVERTER

0061 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5000.00 5000.00

METAL POLE FOUNDATION (ADVANCE LOCATION)



NOV 16, 2004 02:47 PM ORANGE
TIP NO R-4468A 34632.3.1 2:00PM 3/ 4 018

NOV 16 2004 C201311
FED AID NO TCSP-711(4) 3.659 MI

WEIGH STATION UPGRADE.
1-85/1-40 NEAR HILLSBOROUGH.

PLT CONSTRUCTION CO., INC.

WILSON, NC
0062 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5000.00 5000.00
METAL POLE FOUNDATION (NOTIFICATION LOCATION)
0063 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5000.00 5000.00
METAL POLE FOUNDATION (COMPLI- ANCE LOCATION -
MAIN LINE)
0064 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5000.00 5000.00
METAL POLE FOUNDATION (COMPLI- ANCE LOCATION -
RAMP)
0065 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 6000.00 6000.00
METAL POLE WITH FOLDING MAST ARM (ADVANCE
LOCATION)
0066 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 7500.00 7500.00

METAL POLE WITH FOLDING MAST ARM (COMPLIANCE
LOCATION-MAIN LINE)
0067 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6000.00 6000.00
METAL POLE WITH FOLDING MAST ARM (COMPLIANCE
LOCATION-RAMP)

0068 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 6000.00 6000.00
METAL POLE WITH FOLDING MAST ARM (NOTIFICATION
LOCATION)

0069 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 2000.00 6000.00
MULTIMODE CONTROL CENTER TRANSCEIVER

0070 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 3 EA 2000.00 6000.00
MULTIMODE FIELD TRANSCEIVER

0071 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 26000.00 26000.00
OVERHEIGHT VEHICLE DETECTOR

0072 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 7 EA 2600.00 18200.00
PIEZOELECTRIC SENSOR

0073 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 1100.00 2200.00
SCREEN SPLITTER

0074 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 1500.00 1500.00
VIDEO MONITOR

0075 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 130000.00 130000.00
WEIGH-IN MOTION SCALE

0076 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 65000.00
ADVANCE LOCATION WIM ELEC- TRONICS

0077 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 250000.00
CENTRAL COMPUTER SOFTWARE

0078 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 55000.00
COMPLIANCE LOCATION WIM ELECRONICS

0079 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 55000.00
EMERGENCY RESTORATION EQUIP- MENT

0080 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 75000.00
SCALE HOUSE WIM ELECTRONICS

0081 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 100000.00
SYSTEM WARRANTY

0082 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 20000.00
TRAINING

0083 7985000000-N SP GENERIC SIGNAL ITEM (LS) Lump Sum 800.00
VIDEO SWITCHER/CAMERA CONTROL-LER

0084 7990000000-E SP GENERIC SIGNAL ITEM (LF) 12,610 LF 2.50 31525.00

COMMUNICATIONS CABLE (12 FIBER)



NOV 16, 2004 02:47 PM

TIP NO R-4468A

FED AID NO TCSP-711(4)

WEIGH STATION UPGRADE.

1-85/1-40 NEAR HILLSBOROUGH.

ORANGE
34632.3.1 2:00 PM 4/ 4 018

NOV 16 2004 C201311
3.659 MI

PLT CONSTRUCTION CO., INC.

WILSON, NC

0085 7990000000-E SP GENERIC SIGNAL ITEM (LF) 588 LF 10.00 5880.00
INDUCTIVE LOOP SAWCUT

0086 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 190 LF 2.00 380.00
LEAD-IN CABLE

0087 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 150 LF 18.00 2700.00
UNDERGROUND CONDUIT, POLYETHY- LENE,
DIRECTIONAL DRILL, 1 1/4",1

0088 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 205 LF 20.00 4100.00
UNDERGROUND CONDUIT, POLYETHY- LENE,
DIRECTIONAL DRILL,  1-1/4", 2

0089 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 20 LF 25.00 500.00
UNDERGROUND CONDUIT, POLYETHY- LENE,
DIRECTIONAL DRILL, 2", 3

0090 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 10,940 LF 7.50 82050.00
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
1-1/4", 1

0091 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 400 LF 9.00 3600.00
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
1-1/4", 2

0092 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 45 LF 7.50 337.50
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
2" 1

0093 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 35 LF 10.00 350.00
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
2" 2

0094 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 85 LF 12.00 1020.00
UNDERGROUND CONDUIT, POLYETHY- LENE, TRENCH,
2"3

0095 7990000000-E SP GENERIC SIGNAL ITEM (LF) 170 LF 9.00 1530.00
UNDERGROUND CONDUIT, PVC, TRENCH, 2", 1

0096 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 10 LF 13.00 130.00
UNDERGROUND CONDUIT, PVC, TRENCH, 2", 2

0097 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 10 LF 15.00 150.00
UNDERGROUND CONDUIT, PVC, TRENCH, 2", 3
CONTRACT TOTAL TOTAL 1969312.00
ROADWAY ITEMS SUB-TOTAL 1969312.00
BIDDERS IN ORDER CONTRACT TOTAL

PLT CONSTRUCTION CO., INC.

1969312.00



NOV 16, 2004 02:47 PM CASWELL, ROCKINGHAM

TIP NO 7CR.10171.5, 7CR.10791.5, 7CR.20171.5, 7CR.20791.5,
7CR.307915.5, 7CR.307918.5, 7CR.307933.5

FED AID NO STATE FUNDED 14.980 MI
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
NC-700 FROM WEST OF US-29 TO ROCKINGHAM CO LINE, 2 SECTIONS OF US-220 IN ROCKINGHAM CO & 7 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/ 2 019

NOV 16 2004 C201312

THOMPSON ARTHUR DIVISION OF LARCO CONSTRUCTION, A DIV. OF

ROY N. FORD COMPANY, INC.

APAC-ATLANTIC, INC. NELLO L. TEER CO.
GREENSBORO, NC WINSTON-SALEM, NC BLAIRS, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 33500.00 73500.00 45000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 1,025 TON 36.25 37156.25 35.00 35875.00 30.00 30750.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 1.42 SMI 5500.00 7810.00 7500.00 10650.00 3000.00 4260.00
0004 1297000000-E 607 MILL ASP PVMT *****' DTH 8,867 SY 2.36 20926.12 2.50 22167.50 10.00 88670.00
(2-1/2")
0005 1297000000-E 607 MILL ASP PVMT *****" DTH 4,990 SY 2.80 13972.00 6.75 33682.50 20.00 99800.00
(3"
0006 1308000000-E 607 MILLN ASPHALT PVMT ***+x _ wowex 1,826 SY 4.90 8947.40 4.80 8764.80 10.00 18260.00
(0" TO 1-1/2")
0007 1308000000-E 607 MILLN ASPHALT PVMT **#*x _ wwwex 59 SY 31.65 1867.35 17.10 1008.90 65.00 3835.00
(0" TO 1-1/4")
0008 1308000000-E 607 MILLN ASPHALT PVMT ***+x _ wwex 4,144 SY 2.45 10152.80 3.70 15332.80 20.00 82880.00
(0" TO 3"
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 509 TON 53.95 27460.55 53.00 26977.00 35.00 17815.00
0010  1498000000-E 610 ASP CONC INTR CRS 119.0B 790 TON 42.00 33180.00 58.00 45820.00 100.00 79000.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 12,792 TON 32.75 418938.00 32.50 415740.00 35.00 447720.00
0012 1525000000-E SP  ASP CONC SURF CRS SF9.5A 3,432 TON 30.90 106048.80 34.00 116688.00 40.00 137280.00
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,034 TON 279.30 288796.20 240.00 248160.00 264.00 272976.00
0014 1775000000-E 660 AST, MAT COAT, #78M STONE 42,709 SY 0.75 32031.75 0.90 38438.10 0.75 32031.75
0015 2600000000-N SP RETROFIT EXT WHEELCHAIR RAMP 8 EA 1100.00 8800.00 650.00 5200.00 3550.00 28400.00
0016 2830000000-N 858 ADJ MANHOLES 16 EA 825.00 13200.00 650.00 10400.00 990.00 15840.00
0017 2845000000-N 858 ADJ METER OR VALVE BOXES 13 EA 800.00 10400.00 650.00 8450.00 770.00 10010.00
0018 4685000000-E 1205 THERMO PVT MKG LINES 4"90 59,572 LF 0.44 26211.68 0.29 17275.88 0.30 17871.60
0019 4686000000-E 1205 THERMO PVT MKG LINES 4"120 47,032 LF 0.47 22105.04 0.41 19283.12 0.42 19753.44
0020 4690000000-E 1205 6"WIDE THERMO 120 MILS 434 LF 1.05 455.70 2.15 933.10 2.20 954.80
0021 4695000000-E 1205 8"WIDE THERMO 90 MILS 451 LF 1.05 473.55 1.29 581.79 1.35 608.85
0022 4697000000-E 1205 THERMO PVT MKG LINE 8"120 404 LF 1.05 424.20 2.15 868.60 2.20 888.80
0023 4710000000-E 1205 24"WIDE THERMO 120 MILS 177 LF 3.68 651.36 7.53 1332.81 7.70 1362.90
0024 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 52.50 210.00 64.52 258.08 66.00 264.00
0025 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 101 EA 52.50 5302.50 96.77 9773.77 99.00 9999.00
0026 4810000000-E 1205 PAINT PVMT MARKINGS 4" 332,130 LF 0.07 23249.10 0.11 36534.30 0.13 43176.90
0027 6110000000-E 1670 RESIDENTIAL SEEDING 0.7 ACR 6300.00 4410.00 6500.00 4550.00 6600.00 4620.00
0028 7300000000-E 1715 TRENCHING (UNPAVED) 100 LF 5.25 525.00 8.60 860.00 18.00 1800.00
0029 7312000000-N 1716 JUNCTION BOX (***#ssswsrsins) 3 EA 174.30 522.90 215.00 645.00 225.00 675.00
(PULL BOX)
0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 3,000 LF 5.25 15750.00 5.38 16140.00 5.50 16500.00
0031 7456000000-E 1726 LEAD-IN CABLE 300 LF 1.60 480.00 2.15 645.00 2.20 660.00
CONTRACT TOTAL TOTAL 1173958.25 TOTAL 1226536.05 TOTAL 1533663.04
ROADWAY ITEMS SUB-TOTAL 1173958.25 SUB-TOTAL 1226536.05 SUB-TOTAL 1533663.04



NOV 16, 2004 02:47 PM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

CASWELL, ROCKINGHAM

7CR.10171.5, 7CR.10791.5, 7CR.20171.5, 7CR.20791.5,

7CR.307915.5, 7CR.307918.5, 7CR.307933.5

14.980 MI

NC-700 FROM WEST OF US-29 TO ROCKINGHAM CO LINE, 2 SECTIONS OF US-220 IN ROCKINGHAM CO & 7 SECTIONS OF SECONDARY ROADS.

2:00 PM

NOV 16 2004

2/ 2

019

C201312

BIDDERS IN ORDER

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
ROY N. FORD COMPANY, INC.

CONTRACT TOTAL

1173958.25
1226536.05
1533663.04



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF US-70, 2 SECTIONS OF NC-100, 1 SECTION OF NC-49 AND 4 SECTIONS OF SECONDARY ROADS.

ALAMANCE, GUILFORD

7CR.10011.5, 7CR.20011.5, 7CR.300101.5, 7CR.300105.5,
7CR.300106.5, 7CR.300132.5, 7CR.304106.5

15.440 Ml

2:00 PM 1/ 1 020

NOV 16 2004 C201313

RILEY PAVING, INC. THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

CARTHAGE, NC GREENSBORO, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0001
0002
0003

0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021

0022
0023

0000100000-N
1220000000-E
1308000000-E

1308000000-E

1519000000-E
1525000000-E
1560000000-E
1775000000-E
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4690000000-E
4695000000-E
4697000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
7300000000-E
7312000000-N

7444000000-E
7456000000-E

ROADWAY ITEMS

800 MOBILIZATION

545 INCIDENTAL STONE BASE

607 MILLN ASPHALT PVMT **++ . #esx
(0" TO 1-1/4")

607 MILLN ASPHALT PVMT **r+ . xeses
(0" TO 2-1/4")

610 ASP CONC SURF CRS $9.58

SP  ASP CONC SURF CRS SF9.5A

620 ASP FOR PLANT MIX PG64-22

660 AST, MAT COAT, #78M STONE

858 ADJ MANHOLES

858 ADJMETER OR VALVE BOXES

1205 THERMO PVT MKG LINES 4"90

1205 THERMO PVT MKG LINES 4"120

1205 6"WIDE THERMO 120 MILS

1205 8"WIDE THERMO 90 MILS

1205 THERMO PVT MKG LINE 8"120

1205 24"WIDE THERMO 120 MILS

1205 THERMO PVT MKG CHARACTER 120

1205 THERMO PVT SYMBOL 90MILS

1205 PAINT PVMT MARKINGS 4"

1715 TRENCHING (UNPAVED)

1716 JUNGTION BOX (#+rsseessesses)
(PULL BOX)
1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

RILEY PAVING, INC.
THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.

Lump Sum

1,035 TON

18,187

3,639

SY

SY

19,041 TON
248 TON
1,160 TON

131,598
53

54
10,214
47,346
452
365

354

630

27

148
465,160
200

9

8,500
600

SY
EA
EA
LF
LF
LF
LF
LF
LF
EA
EA
LF
LF
EA

LF
LF

SUB-TOTAL

40000.00 20500.00
28.50 29497.50 33.60 34776.00
227 41284.49 1.30 23643.10
3.00 10917.00 2.05 7459.95
28.50 542668.50 30.40 578846.40
30.00 7440.00 41.80 10366.40
249.92 289907.20 272.50 316100.00
0.80 105278.40 0.74 97382.52
795.00 42135.00 825.00 43725.00
770.00 41580.00 800.00 43200.00
0.41 4187.74 0.42 4289.88
0.46 21779.16 0.47 22252.62
1.05 474.60 1.10 497.20
1.05 383.25 1.10 401.50
1.05 371.70 1.10 389.40
5.10 3213.00 5.30 3339.00
82.00 2214.00 84.00 2268.00
82.00 12136.00 84.00 12432.00
0.09 41864.40 0.08 37212.80
6.00 1200.00 5.50 1100.00
190.00 1710.00 175.00 1575.00
5.80 49300.00 5.05 42925.00
2.50 1500.00 1.60 960.00
TOTAL 1291041.94 TOTAL 1305641.77
1291041.94 SUB-TOTAL 1305641.77
CONTRACT TOTAL

1291041.94

1305641.77

1339823.39

78700.00

31.00 32085.00
2.25 40920.75
2.55 9279.45
30.20 575038.20
45.00 11160.00
240.00 278400.00
0.90 118438.20
600.00 31800.00
600.00 32400.00
0.44 4494.16
0.49 23199.54
1.09 492.68
1.09 397.85
1.09 385.86
5.46 3439.80
87.50 2362.50
87.50 12950.00
0.09 41864.40
8.70 1740.00
220.00 1980.00
4.35 36975.00
2.20 1320.00
TOTAL 1339823.39
SUB-TOTAL 1339823.39



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, & PAVEMENT MARKINGS.
NC-86 FROM NORTH OF SR-1710 TO SOUTH OF SR-1723 AND 10 SECTIONS OF SECONDARY ROADS.

ORANGE, CASWELL

7CR.10681.3, 7CR.20171.3, 7CR.20681.3, 7CR.306802.3,

7CR.306811.3

15.820 MI

2:00 PM 1/ 2 021

NOV 16 2004 C201314

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

RILEY PAVING, INC.

CARTHAGE, NC

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

0001
0002
0003

0004

0005

0006

0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030

0031
0032

0000100000-N
1220000000-E
1297000000-E

1297000000-E

1308000000-E

1308000000-E

1498000000-E
1519000000-E
1525000000-E
1560000000-E
1775000000-E
2600000000-N
2605000000-N
2830000000-N
2845000000-N
4685000000-E
4686000000-E
4690000000-E
4695000000-E
4697000000-E
4702000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4820000000-E
5255000000-N
7300000000-E
7312000000-N

7444000000-E
7456000000-E

800
545
607

607

607

607

610
610
SP
620
660
SP
SP
858
858
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1413
1715
1716

1725
1726

ROADWAY ITEMS

MOBILIZATION

INCIDENTAL STONE BASE

MILL ASP PVMT ****** DTH
(1-1/4")

MILL ASP PVMT ****** DTH

3"

:\/IIIiLN ASPHALT PYMT *xxx _ weexx
(0" TO 1-1/4")

MILLN ASPHALT PVMT sk _ s
(0" TO 3"

ASP CONC INTR CRS 119.0B

ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
AST, MAT COAT, #78M STONE
RETROFIT EXT WHEELCHAIR RAMP
WHEELCHAIR RAMP

ADJ MANHOLES

ADJ METER OR VALVE BOXES
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
6"WIDE THERMO 120 MILS
8"WIDE THERMO 90 MILS
THERMO PVT MKG LINE 8"120
12"WIDE THERMO 120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PORTABLE LIGHTING
TRENCHING (UNPAVED)

JUNCTION BOX (s+++ssssassssss)
(PULL BOX)
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum 63500.00
1,060 TON 32.20 34132.00
968 SY 7.60 7356.80
554 SY 6.05 3351.70
3,320 SY 4.00 13280.00
220 SY 29.20 6424.00
95 TON 79.50 7552.50
11,797 TON 30.80 363347.60
5,214 TON 31.70 165283.80
1,028 TON 240.00 246720.00
85,745 SY 0.90 77170.50
4 EA 645.00 2580.00

4 EA 2150.00 8600.00

14 EA 540.00 7560.00

25 EA 540.00 13500.00
52,044 LF 0.32 16654.08
62,063 LF 0.45 27928.35
454 LF 2.15 976.10
2,000 LF 1.29 2580.00
120 LF 2.69 322.80
80 LF 3.23 258.40
110 LF 3.76 413.60
981 LF 7.53 7386.93
30 EA 53.76 1612.80
100 EA 96.77 9677.00
446,780 LF 0.09 40210.20
238 LF 0.65 154.70
Lump Sum 11500.00
400 LF 5.35 2140.00
24 EA 204.00 4896.00
19,600 LF 3.75 73500.00
2,350 LF 2.03 4770.50
TOTAL 1225340.36

SUB-TOTAL 1225340.36

60000.00

40.00 42400.00
9.00 8712.00
13.50 7479.00
6.15 20418.00
27.00 5940.00
90.00 8550.00
36.70 432949.90
38.00 198132.00
265.00 272420.00
1.25 107181.25
900.00 3600.00
1500.00 6000.00
925.00 12950.00
890.00 22250.00
0.31 16133.64
0.44 27307.72
2.20 998.80
1.40 2800.00
2.60 312.00
3.10 248.00
3.60 396.00
7.10 6965.10
55.00 1650.00
95.00 9500.00
0.10 44678.00
0.65 154.70
20000.00

6.00 2400.00
142.00 3408.00
5.95 116620.00
2.50 5875.00
TOTAL 1468429.11
SUB-TOTAL 1468429.11

91000.00

38.50 40810.00
7.50 7260.00
13.00 7202.00
2.50 8300.00
27.00 5940.00
93.00 8835.00
39.70 468340.90
41.50 216381.00
283.00 290924.00
1.00 85745.00
950.00 3800.00
1450.00 5800.00
980.00 13720.00
950.00 23750.00
0.32 16654.08
0.45 27928.35
2.20 998.80
1.30 2600.00
3.00 360.00
4.00 320.00
4.00 440.00
7.50 7357.50
54.00 1620.00
100.00 10000.00
0.09 40210.20
1.00 238.00
10800.00

5.40 2160.00
150.00 3600.00
5.35 104860.00
1.65 3877.50
TOTAL 1511832.33
SUB-TOTAL 1511832.33



NOV 16, 2004 02:47 PM

ORANGE, CASWELL

TIP NO 7CR.10681.3, 7CR.20171.3, 7CR.20681.3, 7CR.306802.3, 2:00 PM 2/ 2 021
7CR.306811.3
NOV 16 2004 C201314

FED AID NO STATE FUNDED 15.820 MI
MILLING, RESURFACING, & PAVEMENT MARKINGS.
NC-86 FROM NORTH OF SR-1710 TO SOUTH OF SR-1723 AND 10 SECTIONS OF SECONDARY ROADS.

BIDDERS IN ORDER CONTRACT TOTAL

LARCO CONSTRUCTION, ADIV. OF NELLO L. TEER CO. 1225340.36

RILEY PAVING, INC. 1468429.11

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.

1511832.33



NOV 16, 2004 02:47 PM GUILFORD
TIP NO 7CR.10411.7, 7CR.20411.7, 7CR.304108.7, 7CR.304110.7 200PM 1/ 4 022

NOV 16 2004 C201315
FED AID NO STATE FUNDED 10.642 Ml

MILLING, RESURFACING & SHOULDER RECONSTRUCTION
4 SECTIONS OF NC-6 SOUTH OF GREENSBORO AND 11 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC. LARCO CONSTRUCTION, A DIV. OF VECELLIO & GROGAN, INC.
NELLO L. TEER CO.
CHARLOTTE, NC WINSTON-SALEM, NC BECKLEY, WV
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 79500.00 81200.00 65172.38
0002 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 42.00 10500.00 33.50 8375.00 35.00 8750.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 3.2 SMI 5400.00 17280.00 4500.00 14400.00 5000.00 16000.00
0004 1297000000-E 607 MII;IAQ)SP PVMT ***" DTH 435 SY 9.25 4023.75 8.05 3501.75 9.48 4123.80
0005 1297000000-E 607 ?g!'ﬁL ASP PVMT ***** DTH 6,396 SY 7.50 47970.00 6.40 40934.40 4.67 29869.32
0006 1308000000-E 607 %!'LIT_S ﬁgj)ALT PVYMT ek e 9,684 SY 2.70 26146.80 3.10 30020.40 2.66 25759.44
0007 1308000000-E 607 %IL'II:S /1AS1I/=;H)ALT PVMT e - e 2,157 SY 3.88 8369.16 3.80 8196.60 8.53 18399.21
0008 1308000000-E 607 %!'LIT_S QEPHALT PVYMT ek e 4,025 SY 4.35 17508.75 4.60 18515.00 3.10 12477.50
0009 1330000000-E 607 INCIDENTAL MILLING 1,928 SY 7.40 14267.20 7.55 14556.40 9.73 18759.44
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,047 TON 58.00 60726.00 60.00 62820.00 37.79 39566.13
0011  1498000000-E 610 ASP CONC INTR CRS 119.0B 922 TON 48.50 44717.00 55.00 50710.00 43.35 39968.70
0012 1503000000-E 610 ASP CONC INTR CRS 119.0C 171 TON 58.00 9918.00 57.50 9832.50 72.06 12322.26
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,914 TON 31.40 436899.60 31.70 441073.80 33.81 470432.34
0014 1523000000-E 610 ASP CONC SURF CRS $9.5C 4,335 TON 31.50 136552.50 32.30 140020.50 34.63 150121.05
0015 1525000000-E SP ASP CONC SURF CRS SF9.5A 977 TON 33.50 32729.50 35.25 34439.25 38.17 37292.09
0016  1560000000-E 620 ASP FOR PLANT MIX PG64-22 981 TON 240.00 235440.00 240.00 235440.00 261.75 256776.75
0017 1565000000-E 620 ASP FOR PLANT MIX PG70-22 261 TON 253.00 66033.00 250.00 65250.00 263.22 68700.42
0018 1775000000-E 660 AST, MAT COAT, #78M STONE 40,361 SY 1.00 40361.00 0.90 36324.90 0.78 31481.58
0019  2830000000-N 858 ADJ MANHOLES 58 EA 775.00 44950.00 600.00 34800.00 1051.89 61009.62
0020 2845000000-N 858 ADJ METER OR VALVE BOXES 57 EA 750.00 42750.00 600.00 34200.00 1029.68 58691.76
0021 4685000000-E 1205 THERMO PVT MKG LINES 4"90 74,182 LF 0.47 34865.54 0.39 28930.98 0.52 38574.64
0022 4686000000-E 1205 THERMO PVT MKG LINES 4"120 74,399 LF 0.49 36455.51 0.49 36455.51 0.56 41663.44
0023 4690000000-E 1205 6"WIDE THERMO 120 MILS 416 LF 1.00 416.00 217 902.72 1.11 461.76
0024 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,150 LF 1.50 1725.00 1.30 1495.00 1.61 1851.50
0025 4697000000-E 1205 THERMO PVT MKG LINE 8"120 758 LF 1.50 1137.00 217 1644.86 1.61 1220.38
0026 4702000000-E 1205 12"WIDE THERMO 120 MILS 310 LF 3.00 930.00 3.25 1007.50 3.22 998.20
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,088 LF 6.00 6528.00 7.07 7692.16 6.44 7006.72
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 14 EA 90.00 1260.00 54.35 760.90 96.01 1344.14
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 151 EA 90.00 13590.00 98.00 14798.00 96.01 14497.51
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,480 LF 0.20 4096.00 0.16 3276.80 0.22 4505.60
0031 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 4000.00 46500.00 16554.73
0032 6110000000-E 1670 RESIDENTIAL SEEDING 1.55 ACR 3800.00 5890.00 4200.00 6510.00 3856.03 5976.85
0033 7300000000-E 1715 TRENCHING (UNPAVED) 600 LF 6.25 3750.00 6.52 3912.00 6.54 3924.00
0034 7312000000-N 1716 ZJI}’JLTIS_TI;()O';I()‘BOX () 17 EA 200.00 3400.00 217.00 3689.00 232.10 3945.70
0035 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 24,400 LF 4.00 97600.00 4.35 106140.00 4.28 104432.00

0036 7456000000-E 1726 LEAD-IN CABLE 1,850 LF 2.00 3700.00 2.20 4070.00 2.37 4384.50



NOV 16, 2004 02:47 PM

GUILFORD

TIP NO 7CR.10411.7, 7CR.20411.7, 7CR.304108.7, 7CR.304110.7 200PM 2/ 4 022
NOV 16 2004 C201315
FED AID NO STATE FUNDED 10.642 M
MILLING, RESURFACING & SHOULDER RECONSTRUCTION
4 SECTIONS OF NC-6 SOUTH OF GREENSBORO AND 11 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 1595985.31 TOTAL 1632395.93 TOTAL 1677015.46
ROADWAY ITEMS SUB-TOTAL 1595985.31  SUB-TOTAL 163239593  SUB-TOTAL 1677015.46



NOV 16, 2004 02:47 PM GUILFORD
TIP NO 7CR.10411.7, 7CR.20411.7, 7CR.304108.7, 7CR.304110.7 200PM 3/ 4 022

NOV 16 2004 C201315
FED AID NO STATE FUNDED 10.642 Ml

MILLING, RESURFACING & SHOULDER RECONSTRUCTION
4 SECTIONS OF NC-6 SOUTH OF GREENSBORO AND 11 SECTIONS OF SECONDARY ROADS.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 102675.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 250 TON 38.85 9712.50
0003 1245000000-E SP SHOULDER RECONSTRUCTION 3.2 SMI 6885.00 22032.00
0004 1297000000-E 607 Mllﬁl/_ﬁ)sp PVMT *****" DTH 435 SY 8.15 3545.25
0005 1297000000-E 607 gI%L ASP PVMT *****" DTH 6,396 SY 6.60 42213.60
0006 1308000000-E 607 MILLN ASPHALT PVMT *** - e 9,684 SY 2.40 23241.60
(0" TO 1-1/2")
0007 1308000000-E 607 MILLN ASPHALT PVMT ***** _ sxsxx 2,157 SY 3.35 7225.95
(0" TO 1-1/4")
0008 1308000000-E 607 ?SILIT_S ';%PHALT PVMT #oees . e 4,025 SY 3.50 14087.50
0009 1330000000-E 607 INCIDENTAL MILLING 1,928 SY 6.55 12628.40
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,047 TON 51.00 53397.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 922 TON 43.40 40014.80
0012 1503000000-E 610 ASP CONC INTR CRS 119.0C 171 TON 64.10 10961.10
0013 1519000000-E 610 ASP CONC SURF CRS S9.5B 13,914 TON 37.05 515513.70
0014 1523000000-E 610 ASP CONC SURF CRS S9.5C 4,335 TON 38.20 165597.00
0015 1525000000-E SP ASP CONC SURF CRS SF9.5A 977 TON 35.85 35025.45
0016 1560000000-E 620 ASP FOR PLANT MIX PG64-22 981 TON 274.65 269431.65
0017 1565000000-E 620 ASP FOR PLANT MIX PG70-22 261 TON 287.00 74907.00
0018 1775000000-E 660 AST, MAT COAT, #78M STONE 40,361 SY 1.00 40361.00
0019 2830000000-N 858 ADJ MANHOLES 58 EA 814.00 47212.00
0020 2845000000-N 858 ADJ METER OR VALVE BOXES 57 EA 798.00 45486.00
0021 4685000000-E 1205 THERMO PVT MKG LINES 4"90 74,182 LF 0.38 28189.16
0022 4686000000-E 1205 THERMO PVT MKG LINES 4"120 74,399 LF 0.47 34967.53
0023  4690000000-E 1205 6"WIDE THERMO 120 MILS 416 LF 2.10 873.60
0024 4695000000-E 1205 8"WIDE THERMO 90 MILS 1,150 LF 1.26 1449.00
0025 4697000000-E 1205 THERMO PVT MKG LINE 8"120 758 LF 2.10 1591.80
0026 4702000000-E 1205 12"WIDE THERMO 120 MILS 310 LF 3.15 976.50
0027 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,088 LF 6.85 7452.80
0028 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 14 EA 52.50 735.00
0029 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 151 EA 94.50 14269.50
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,480 LF 0.16 3276.80
0031 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 10500.00
0032 6110000000-E 1670 RESIDENTIAL SEEDING 1.55 ACR 3000.00 4650.00
0033 7300000000-E 1715 TRENCHING (UNPAVED) 600 LF 13.40 8040.00
0034 7312000000-N 1716 JUNCTION BOX (***#rsssin) 17 EA 175.00 2975.00
(PULL BOX)
0035 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 24,400 LF 5.05 123220.00

0036 7456000000-E 1726 LEAD-IN CABLE 1,850 LF 1.60 2960.00



NOV 16, 2004 02:47 PM
TIP NO

GUILFORD

7CR.10411.7, 7CR.20411.7, 7CR.304108.7, 7CR.304110.7 2:00 PM 4/ 4 022
NOV 16 2004 C201315
FED AID NO STATE FUNDED 10.642 MI
MILLING, RESURFACING & SHOULDER RECONSTRUCTION
4 SECTIONS OF NC-6 SOUTH OF GREENSBORO AND 11 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 1781395.19
ROADWAY ITEMS SUB-TOTAL 1781395.19
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 1595985.31
LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO. 2 1632395.93
VECELLIO & GROGAN, INC. 3 1677015.46
4

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.

1781395.19



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO BRZ-2331(2)

B-3695

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON JACOBS CREEK AND APPROACHES ON SR-2331 (BARHAM RD).

ROCKINGHAM
33235.2.2

0.180 MI

2:00 PM 1/ 2 023

NOV 16 2004 C201319

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011

0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0050000000-E
0057000000-E
0063000000-N
0106000000-E
0134000000-E
0141000000-E
0195000000-E
0196000000-E
0318000000-E
0342000000-E

0366000000-E
0372000000-E
0708000000-E
0806000000-E
1110000000-E
1220000000-E
1489000000-E
1525000000-E
1560000000-E
1693000000-E
2000000000-N
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3270000000-N
3628000000-E
3649000000-E
3656000000-E
4400000000-E
4410000000-E
4445000000-E
4810000000-E
4900000000-N
6000000000-E
6006000000-E
6009000000-E
6012000000-E

800
226
226
SP

230
240
240
265
270
300
310

310
310
310
310
510
545
610
SP

620
654
806
840
840
846
862
862
SP

876
876
876

ROADWAY ITEMS

MOBILIZATION

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
GRADING

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MATL MINOR STRS
**" SIDE DRAIN PIPE

(30"

15" RC PIPE CULV 1l

18" RC PIPE CULV IlI

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"
STABILIZER AGGREGATE
INCIDENTAL STONE BASE
ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE

Lump Sum
1 ACR
200 CY
Lump Sum
12,600 CY
760 CY
300 LF
100 CY
100 SY
35 TON
28 LF

204 LF
52 LF
36 LF

2 EA

100 TON

100 TON

625 TON

380 TON
52 TON

8 TON
18 EA
4 EA

4 EA
435 LF
850 LF
5 EA

6 EA
45 TON
355 TON
1,190 SY
213 SF

1110 WORK ZONE SIGNS (STAT)

1110 WORK ZONE SIGNS (BARR)

1145 BARRICADES (TYPE lIl)
1205 PAINT PVMT MARKINGS 4"

1252 PERM RAISED PVMT MARKERS

1605 TEMPORARY SILT FENCE

94

96
7,600
24
725

SF
LF
LF
EA
LF

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE

75 TON
355 TON
155 TON

34500.00

6000.00 6000.00
25.00 5000.00
82000.00

8.50 107100.00
12.00 9120.00
5.00 1500.00
30.00 3000.00
3.00 300.00
30.00 1050.00
50.00 1400.00
35.00 7140.00
40.00 2080.00
50.00 1800.00
500.00 1000.00
20.00 2000.00
50.00 5000.00
58.00 36250.00
60.00 22800.00
350.00 18200.00
350.00 2800.00
120.00 2160.00
2000.00 8000.00
500.00 2000.00
16.00 6960.00
15.00 12750.00
40.00 200.00
1965.00 11790.00
50.00 2250.00
50.00 17750.00
3.00 3570.00
6.00 1278.00
5.00 470.00
10.00 960.00
0.26 1976.00
7.00 168.00
2.35 1703.75
50.00 3750.00
50.00 17750.00
50.00 7750.00

34000.00

6000.00 6000.00
20.00 4000.00
60000.00

9.87 124362.00
12.00 9120.00
5.00 1500.00
30.00 3000.00
2.25 225.00
35.00 1225.00
60.00 1680.00
40.00 8160.00
65.00 3380.00
40.00 1440.00
300.00 600.00
35.00 3500.00
50.00 5000.00
51.04 31900.00
54.41 20675.80
304.75 15847.00
200.00 1600.00
120.00 2160.00
1800.00 7200.00
400.00 1600.00
25.00 10875.00
14.00 11900.00
35.00 175.00
1750.00 10500.00
50.00 2250.00
42.00 14910.00
2.00 2380.00
4.98 1060.74
4.19 393.86
9.48 910.08
0.28 2128.00
10.00 240.00
2.60 1885.00
40.00 3000.00
42.00 14910.00
36.00 5580.00

59200.00

5180.00 5180.00
34.00 6800.00
105500.00

10.75 135450.00
14.00 10640.00
6.00 1800.00
51.00 5100.00
5.50 550.00
29.00 1015.00
54.00 1512.00
29.00 5916.00
32.00 1664.00
72.00 2592.00
166.00 332.00
32.00 3200.00
28.50 2850.00
52.00 32500.00
66.20 25156.00
293.00 15236.00
190.00 1520.00
160.00 2880.00
1000.00 4000.00
385.00 1540.00
15.00 6525.00
14.50 12325.00
36.00 180.00
1800.00 10800.00
44.00 1980.00
44.00 15620.00
2.60 3094.00
5.25 1118.25
4.30 404.20
10.00 960.00
0.35 2660.00
7.60 182.40
240 1740.00
40.00 3000.00
44.00 15620.00
28.00 4340.00



NOV 16, 2004 02:47 PM

TIP NO

FED AID NO BRZ-2331(2)

B-3695

GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON JACOBS CREEK AND APPROACHES ON SR-2331 (BARHAM RD).

ROCKINGHAM
33235.2.2

0.180 MI

2:00 PM 2/ 2 023

NOV 16 2004 C201319

MOUNTAIN CREEK
CONTRACTORS, LLC.

CLAREMONT, NC

YATES CONSTRUCTION CO., INC.

STOKESDALE, NC

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

WINSTON-SALEM, NC

0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060

0061

0062

0063
0064
0065

6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6030000000-E
6036000000-E
6038000000-E
6042000000-E
6070000000-N
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114000000-N
6117000000-N
6132000000-N

8049000000-N

8126000000-N

8133000000-E
8196000000-E
8245000000-E

1615 TEMPORARY MULCHING

1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING

1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS
1630 SILT EXCAVATION

1631 MATTING FOR EROS CONTROL

SP

PERM SOIL REINF MAT

1632 1/4" HARDWARE CLOTH

SP

SPECIAL STILLING BASINS

1660 SEEDING AND MULCHING
1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1665 FERTILIZER TOPDRESSING

SP
SP

IMPERVIOUS DIKE
SPECIALIZED HAND MOWING

1675 RESPONSE FOR EROS CONTROL

SP

SP

414

414
420
425

GENERIC EROSION CONTROL ITEM (EA)
TEMPORARY SILT DIKE

CULVERT ITEMS

REMV EXIST STR **sssesss
(20+78.00 -L-)

CULY EXCAV @ *+svssess
(20+78.00 -L-)

FND CONDIT MAT, BOX CULV
CLASS A CONCRETE (CULV)

REINF STEEL (CULVERT)

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS

BIDDERS IN ORDER

MOUNTAIN CREEK CONTRACTORS, LLC.

YATES CONSTRUCTION CO., INC.

LARCO CONSTRUCTION, ADIV. OF NELLO L. TEER CO.

1.5 ACR
50 LB
0.25 TON
115 LF
3 EA
765 CY
1,240 SY
50 SY
80 LF
2 EA
2.5 ACR
1 ACR
50 LB
0.25 TON
50 LB
1.75 TON
235 LF
25 HR
8 EA
15 EA

Lump Sum
Lump Sum

205 TON
3284 CY
52,274 LB

500.00 750.00
3.00 150.00
700.00 175.00
15.00 1725.00
200.00 600.00
10.00 7650.00
1.90 2356.00
7.50 375.00
5.00 400.00
500.00 1000.00
1560.00 3900.00
50.00 50.00
7.00 350.00
1200.00 300.00
2.10 105.00
400.00 700.00
30.00 7050.00
48.00 120.00
75.00 600.00
110.00 1650.00
15000.00
20000.00
26.18 5366.90
400.00 131360.00
0.72 37637.28
TOTAL 692645.93
SUB-TOTAL 483281.75
SUB-TOTAL 209364.18
CONTRACT TOTAL
692645.93
714413.42
808149.87

500.00 750.00
4.00 200.00
900.00 225.00
20.00 2300.00
150.00 450.00
10.00 7650.00
1.90 2356.00
8.00 400.00
4.00 320.00
1050.00 2100.00
1480.00 3700.00
60.00 60.00
8.00 400.00
1200.00 300.00
2.10 105.00
400.00 700.00
117.00 27495.00
60.00 150.00
50.00 400.00
125.00 1875.00
21000.00

21000.00

27.50 5637.50
438.00 143839.20
0.76 39728.24
TOTAL 714413.42
SUB-TOTAL 483208.48
SUB-TOTAL 231204.94

695.00 1042.50
435 217.50
1087.00 271.75
17.00 1955.00
225.00 675.00
12.00 9180.00

217 2690.80

8.70 435.00

2.75 220.00

304.00 608.00
1570.00 3925.00
43.50 43.50

6.50 325.00
1087.00 271.75
217 108.50

370.00 647.50
52.00 12220.00

54.00 135.00

1.09 8.72

489.00 7335.00
16300.00

32600.00

36.50 7482.50
440.00 144496.00

1.00 52274.00

TOTAL 808149.87
SUB-TOTAL 554997.37
SUB-TOTAL 253152.50



NOV 16, 2004 02:47 PM
R-2417BB

TIP NO

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & STRUCTURE.

US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF SR-1521 (KELLY DR) TO EAST OF NC-42.

LEE
34431.3.6

1.974 Ml

2:00 PM

NOV 16 2004

117 024

C200895

SANFORD CONTRACTORS, INC.

KEY CONSTRUCTORS, INC.

TRIANGLE GRADING & PAVING, INC.

SANFORD, NC CLARKSVILLE, VA BURLINGTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 900000.00 1125000.00 1150000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1224875.00 1250000.00 1000000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 4000.00 16000.00 3500.00 14000.00 6000.00 24000.00
0004 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 2200.00 11000.00 1500.00 7500.00 1500.00 7500.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 455,000 CY 2.85 1296750.00 3.00 1365000.00 5.00 2275000.00
0006 0029000000-N SP  REINF BRG APPR ***+#xees Lump Sum 15100.00 25000.00 25000.00
(20+02.46-Y1-)
0007 0029000000-N SP  REINF BRG APPR ***+#xsix Lump Sum 15100.00 30800.00 25000.00
(565+49.40-LT-)
0008 0029000000-N SP  REINF BRG APPR ***+#xees Lump Sum 15100.00 30800.00 25000.00
(565+49.40-RT-)
0009 0036000000-E 225 UNDERCUT EXCAVATION 5,000 CY 8.00 40000.00 10.00 50000.00 12.00 60000.00
0010  0080000000-E SP  CLASS IV SUBGRD STABILIZATION 500 TON 22.00 11000.00 12.50 6250.00 25.00 12500.00
0011  0106000000-E 230 BORROW EXCAVATION 1,400,000 CY 275 3850000.00 5.00 7000000.00 6.00 8400000.00
0012 0134000000-E 240 DRAINAGE DITCH EXCAVATION 15,000 CY 4.50 67500.00 12.00 180000.00 15.00 225000.00
0013  0141000000-E 240 BERM DITCH CONSTRUCTION 2,400 LF 2.00 4800.00 5.00 12000.00 5.00 12000.00
0014 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,700 SY 2.50 21750.00 3.00 26100.00 2.76 24012.00
0015  0192000000-N 260 PROOF ROLLING 24 HR 250.00 6000.00 300.00 7200.00 250.00 6000.00
0016 0195000000-E 265 SELECT GRANULAR MATERIAL 18,000 CY 17.50 315000.00 20.00 360000.00 30.00 540000.00
0017 0196000000-E 270 SOIL STABILIZATION FABRIC 17,500 SY 2.25 39375.00 2.00 35000.00 3.00 52500.00
0018 0255000000-E SP  GENERIC GRADING ITEM (TON) 200 TON 45.00 9000.00 25.00 5000.00 50.00 10000.00
DISPOSAL OF CONTAMINATED SOIL
0019 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,500 TON 26.75 40125.00 30.00 45000.00 30.00 45000.00
0020 0343000000-E 310 15" SIDE DRAIN PIPE 168 LF 22.00 3696.00 18.00 3024.00 30.00 5040.00
0021 0354000000-E 310 (36R\% PIPE CULY **** 308 LF 84.00 25872.00 105.00 32340.00 125.00 38500.00
0022 0366000000-E 310 15"RCPIPECULV NI 4470 LF 26.26 117382.20 28.00 125160.00 25.00 111750.00
0023 0372000000-E 310 18"RCPIPE CULV Il 1,918 LF 27.98 53665.64 32.00 61376.00 28.00 53704.00
0024 0378000000-E 310 24"RCPIPECULV NI 1136 LF 33.71 38294.56 40.00 45440.00 32.00 36352.00
0025 0384000000-E 310 30" RCPIPECULV NI 946 LF 44.00 41624.00 52.00 49192.00 45.00 42570.00
0026 0390000000-E 310 36"RCPIPECULV I 172 LF 51.55 8866.60 67.00 11524.00 60.00 10320.00
0027 0396000000-E 310 42"RCPIPECULV I 316 LF 67.75 21409.00 85.00 26860.00 70.00 22120.00
0028 0448000000-E 310 z;;"";?CP CULV CLASS IV 460 LF 43.91 20198.60 75.00 34500.00 50.00 23000.00
0029 0448000000-E 310 ’(*;’;";?CP CULV CLASS IV 488 LF 71.58 34931.04 100.00 48800.00 85.00 41480.00
0030 0448000000-E 310 :;;"$CP CULV CLASS IV 688 LF 89.35 61472.80 150.00 103200.00 100.00 68800.00
0031 0448000000-E 310 ’(*;’;";?CPCULVCLASS v 648 LF 108.31 70184.88 190.00 123120.00 140.00 90720.00
0032 0570000000-E 310 6" CS PIPE 0.064" SPR BOX 56 LF 17.00 952.00 22.00 1232.00 25.00 1400.00
0033 0708000000-E 310 15" BCCSP B 0.064" 1,464 LF 27.90 40845.60 35.00 51240.00 25.00 36600.00
0034 0714000000-E 310 18" BCCSP B 0.064" 68 LF 31.18 2120.24 38.00 2584.00 30.00 2040.00
0035 0720000000-E 310 24" BCCSP B 0.064" 184 LF 35.01 6441.84 40.00 7360.00 35.00 6440.00



NOV 16, 2004 02:47 PM LEE
TIP NO R-2417BB 34431.3.6

FED AID NO STATE FUNDED 1.974 Ml
GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF SR-1521 (KELLY DR) TO EAST OF NC-42.

2:00 PM

NOV 16 2004

217 024

C200895

SANFORD CONTRACTORS, INC.

KEY CONSTRUCTORS, INC.

TRIANGLE GRADING & PAVING, INC.

SANFORD, NC CLARKSVILLE, VA BURLINGTON, NC
0036 0726000000-E 310 30" BCCSP B 0.079" 116 LF 43.77 5077.32 50.00 5800.00 45.00 5220.00
0037 0806000000-E 310 15"BCCSELB B 0.064" 28 EA 205.00 5740.00 300.00 8400.00 500.00 14000.00
0038 0807000000-E 310 18" BCCS ELB B 0.064" 4 EA 245.00 980.00 325.00 1300.00 500.00 2000.00
0039 0808000000-E 310 24"BCCSELB B 0.064" 4 EA 360.00 1440.00 400.00 1600.00 650.00 2600.00
0040 0809000000-E 310 30"BCCSELB B 0.079" 6 EA 460.00 2760.00 500.00 3000.00 750.00 4500.00
0041 0995000000-E 340 PIPE REMOVAL 692 LF 10.00 6920.00 20.00 13840.00 15.00 10380.00
0042 1000000000-E 462 6" SLOPE PROTECTION 500 SY 70.00 35000.00 80.00 40000.00 55.00 27500.00
0043  1011000000-N 500 FINE GRADING Lump Sum 400000.00 500000.00 250000.00
0044 1044000000-E 501 LIME TRTD SOIL (SLURRY) 58,850 SY 1.88 110638.00 2.50 147125.00 1.83 107695.50
0045 1066000000-E 501 LIME FOR LIME TREATED SOIL 589 TON 142.00 83638.00 165.00 97185.00 142.00 83638.00
0046 1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 20.00 20000.00 12.50 12500.00 20.00 20000.00
0047 1121000000-E 520 AGGREGATE BASE COURSE 45,900 TON 13.80 633420.00 12.50 573750.00 17.00 780300.00
0048 1176000000-E 542 ’(*;"'V)SOIL CEMENT BASE 58,850 SY 1.30 76505.00 2.25 132412.50 1.25 73562.50
0049 1187000000-E 542 PC FOR SOIL CEMENT BASE 244 TON 185.00 45140.00 150.00 36600.00 185.00 45140.00
0050 1198000000-E SP AGGREGATE FOR SOIL CEM BS 736 TON 20.00 14720.00 12.50 9200.00 20.00 14720.00
0051 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 20.00 10000.00 12.50 6250.00 30.00 15000.00
0052 1275000000-E 600 PRIME COAT 1,187 GAL 2.15 2552.05 2.20 2611.40 2.15 2552.05
0053 1489000000-E 610 ASP CONC BASE CRS B25.0B 420 TON 4350 18270.00 4550 19110.00 43.50 18270.00
0054 1491000000-E 610 ASP CONC BASE CRS B25.0C 11,800 TON 40.20 474360.00 4250 501500.00 40.20 474360.00
0055 1503000000-E 610 ASP CONC INTR CRS 119.0C 23,700 TON 37.20 881640.00 39.10 926670.00 37.20 881640.00
0056 1523000000-E 610 ASP CONC SURF CRS S9.5C 20,100 TON 37.55 754755.00 39.50 793950.00 37.55 754755.00
0057 1525000000-E SP  ASP CONC SURF CRS SF9.5A 1,100 TON 4260 46860.00 4475 49225.00 42.60 46860.00
0058 1560000000-E 620 ASP FOR PLANT MIX PG64-22 1,711 TON 297.00 508167.00 325.00 556075.00 297.00 508167.00
0059 1565000000-E 620 ASP FOR PLANT MIX PG70-22 1,206 TON 314.50 379287.00 350.00 422100.00 314.50 379287.00
0060 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 200 TON 180.00 36000.00 175.00 35000.00 140.89 28178.00
0061 1840000000-E 665 MILLED RUMBLE STRIPS 39,800 LF 0.28 11144.00 0.40 15920.00 0.25 9950.00
0062 2022000000-E 815 SUBDRAIN EXCAVATION 175 CY 7.50 1312.50 5.00 875.00 7.50 1312.50
0063 2033000000-E 815 SUBDRAIN FINE AGGREGATE 100 CY 35.00 3500.00 30.00 3000.00 35.00 3500.00
0064 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 5.00 2500.00 4.00 2000.00 5.00 2500.00
0065 2055000000-E 815 6"SUBDRNY,T,ORL 15 EA 0.50 7.50 1.00 15.00 0.50 7.50
0066 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 200.00 200.00 200.00 200.00 200.00 200.00
0067 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 5.00 30.00 4.00 24.00 5.00 30.00
0068 2099000000-E 816 SHOULDER DRAIN 400 LF 4.00 1600.00 5.00 2000.00 4.00 1600.00
0069 2110000000-E 816 4" SHOULDER DRAIN PIPE 400 LF 3.00 1200.00 4.00 1600.00 3.00 1200.00
0070 2121000000-E 816 4" OUTLET PIPE (SH DRNS) 185 LF 10.00 185.00 5.00 92.50 10.00 185.00
0071 2143000000-E 818 BLOTTING SAND 10 TON 65.00 650.00 20.00 200.00 24.47 244.70
0072 2209000000-E 838 ENDWALLS 40 CY 890.27 35610.80 800.00 32000.00 1000.00 40000.00
0073 2253000000-E 840 PIPE COLLARS 2 CY 1721.43 3442.86 1500.00 3000.00 1250.00 2500.00
0074 2275000000-E SP FLOWABLE FILL 5 CY 356.03 1780.15 500.00 2500.00 200.00 1000.00
0075 2286000000-N 840 MASNRY DRAINAGE STRUCT 89 EA 1207.15 107436.35 1250.00 111250.00 1400.00 124600.00



NOV 16, 2004 02:47 PM LEE
TIP NO R-2417BB 34431.3.6 2:00 PM 3/7 024

NOV 16 2004 C200895
FED AID NO STATE FUNDED 1.974 Ml

GRADING, DRAINAGE, PAVING & STRUCTURE.
US-421 & NC-87 (SANFORD BYPASS) FROM EAST OF SR-1521 (KELLY DR) TO EAST OF NC-42.

SANFORD CONTRACTORS, INC. KEY CONSTRUCTORS, INC. TRIANGLE GRADING & PAVING, INC.
SANFORD, NC CLARKSVILLE, VA BURLINGTON, NC
0076 2308000000-E 840 MASNRY DRAINAGE STRUCT 22 LF 290.00 6380.00 375.00 8250.00 300.00 6600.00
0077 2364200000-N 840 FRAME W/2GRTS 840.20 STD 21 EA 465.00 9765.00 500.00 10500.00 550.00 11550.00
0078 2365000000-N 840 FRAME W/2GRTS 840.22 STD 44 EA 845.00 37180.00 500.00 22000.00 600.00 26400.00
0079 2366000000-N 840 FRAME W/2GRTS 840.24 STD 16 EA 358.12 5729.92 500.00 8000.00 600.00 9600.00
0080 2374000000-N 840 ER;AME—GRT—HD 840.03 ** 2 EA 390.07 780.14 550.00 1100.00 600.00 1200.00
0081 2374000000-N 840 FFF§AME-GRT-HD 840.03 ** 3 EA 390.07 1170.21 575.00 1725.00 600.00 1800.00
0082 2374000000-N 840 E;()AME—GRT—HD 840.03 ** 1 EA 390.07 390.07 575.00 575.00 600.00 600.00
0083 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 350.00 350.00 350.00 350.00 450.00 450.00
0084 2440000000-N 840 CONC APRON FOR CATCH BASIN 6 EA 100.00 600.00 400.00 2400.00 750.00 4500.00
0085 2451000000-N 840 CONC APRON FOR DROP INLET 81 EA 100.00 8100.00 500.00 40500.00 500.00 40500.00
0086 2535000000-E 846 ’(*;X);] E<32':')C>NCRETE CURB 1,300 LF 18.47 24011.00 11.00 14300.00 15.00 19500.00
0087 2549000000-E 846 2-6"CONC CURB & GUTTER 2,500 LF 12.00 30000.00 5.00 12500.00 12.00 30000.00
0088 2556000000-E 846 SHOULDER BERM GUTTER 4,550 LF 11.66 53053.00 5.00 22750.00 12.00 54600.00
0089 2570000000-N SP MODIFIED CONCRETE FLUME 2 EA 1300.00 2600.00 1000.00 2000.00 1500.00 3000.00
0090 2580000000-E 846 CONCRETE VALLEY GUTTER 725 LF 9.84 7134.00 5.00 3625.00 11.00 7975.00
0091 2619000000-E 850 4" CONCRETE PAVED DITCH 65 SY 60.00 3900.00 22.00 1430.00 60.00 3900.00
0092 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 1,000 SY 59.73 59730.00 15.00 15000.00 50.00 50000.00
0093 2675000000-E 852 3" CORRUGATED CONC ISLNDS 110 SY 80.00 8800.00 30.00 3300.00 50.00 5500.00
0094 3000000000-N SP IMPACT ATTEN TYPE 350 2 EA 4500.00 9000.00 5000.00 10000.00 4180.00 8360.00
0095 3030000000-E 862 STL BM GUARDRAIL 9,750 LF 14.00 136500.00 15.50 151125.00 13.28 129480.00
0096 3150000000-N 862 ADDIT GUARDRAIL POSTS 20 EA 48.00 960.00 50.00 1000.00 28.00 560.00
0097 3180000000-N 862 (GBR7$;\JCHOR TYPE *rwins 4 EA 1260.00 5040.00 1350.00 5400.00 2190.00 8760.00
0098 3210000000-N 862 GR ANCHOR TYPE CAT-1 7 EA 545.00 3815.00 600.00 4200.00 520.00 3640.00
0099 3215000000-N 862 GRANCHORTYPE I 10 EA 1280.00 12800.00 1350.00 13500.00 1410.00 14100.00
0100 3270000000-N SP GR ANCHOR TYPE 350 12 EA 1720.00 20640.00 2000.00 24000.00 2029.00 24348.00
0101 3285000000-N SP GR ANCHOR TYPE M-350 2 EA 1290.00 2580.00 1500.00 3000.00 1890.00 3780.00
0102 3389400000-E 865 DBL FACED CABLE GUIDERAIL 8,400 LF 6.00 50400.00 6.50 54600.00 4.88 40992.00
0103 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 12 EA 840.00 10080.00 1200.00 14400.00 1595.00 19140.00
0104 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 22,500 LF 1.82 40950.00 2.50 56250.00 1.78 40050.00
0105 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,450 EA 14.40 20880.00 17.00 24650.00 13.20 19140.00
0106 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 400 EA 30.00 12000.00 35.00 14000.00 27.10 10840.00
0107 3557000000-E 866 ADDITIONAL BARBED WIRE 22,500 LF 0.70 15750.00 1.10 24750.00 0.88 19800.00
0108 3628000000-E 876 PLAIN RIP RAP, CLASS | 515 TON 27.00 13905.00 30.00 15450.00 40.00 20600.00
0109 3649000000-E 876 PLAIN RIP RAP, CLASS B 2,600 TON 27.00 70200.00 25.00 65000.00 40.00 104000.00
0110 3651000000-E SP BOULDERS 40 TON 150.00 6000.00 300.00 12000.00 75.00 3000.00
0111 3656000000-E 876 FILTER FABRIC FOR DRAINGE 12,390 SY 2.00 24780.00 2.20 27258.00 3.00 37170.00
0112 3659000000-N SP PREFORMED SCOUR HOLES 3 EA 1500.00 4500.00 1800.00 5400.00 1000.00 3000.00

0113 4048000000-E 902 REINF CL A CONC FOOTINGS 13 CY 628.12 8165.56 700.00 9100.00 500.00 6500.00
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GRADING, DRAINAGE, PAVING & STRUCTURE.
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SANFORD CONTRACTORS, INC. KEY CONSTRUCTORS, INC. TRIANGLE GRADING & PAVING, INC.
SANFORD, NC CLARKSVILLE, VA BURLINGTON, NC
0114 4054000000-E 902 PLN CL A CONC FOOTINGS 1 CY 548.00 548.00 600.00 600.00 500.00 500.00
0115  4060000000-E 903 SUPPORT, BREAKAWAY STL BM 2,541 LB 2.98 7572.18 3.25 8258.25 3.00 7623.00
0116 4066000000-E 903 SIMPLE STL BM SUPPORTS 7,169 LB 2.12 15198.28 2.50 17922.50 2.00 14338.00
0117  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 822 LF 5.38 442236 6.00 4932.00 5.00 4110.00
0118 4096000000-N 904 SIGN ERECTION, TYPE D 5 EA 106.67 533.35 120.00 600.00 70.00 350.00
0119  4102000000-N 904 SIGN ERECTION, TYPE E 26 EA 56.38 1465.88 60.00 1560.00 40.00 1040.00
0120 4108000000-N 904 SIGN ERECTION, TYPE F 11 EA 118.24 1300.64 150.00 1650.00 100.00 1100.00
0121  4110000000-N 904 (SAI?N ERECTION, TYPE *** (GRD MTD) 11 EA 598.78 6586.58 650.00 7150.00 300.00 3300.00
0122  4110000000-N 904 ;SB|§3N ERECTION, TYPE *** (GRD MTD) 6 EA 378.42 2270.52 425.00 2550.00 125.00 750.00
0123  4400000000-E 1110 WORK ZONE SIGNS (STAT) 835 SF 4.38 3657.30 4.50 3757.50 4.38 3657.30
0124 4405000000-E 1110 WORK ZONE SIGNS (PORT) 296 SF 15.00 4440.00 4.50 1332.00 4.33 1281.68
0125 4410000000-E 1110 WORK ZONE SIGNS (BARR) 220 SF 4.19 921.80 4.50 990.00 4.19 921.80
0126 4425000000-N 1125 WARNING FLAG SETS 4 EA 9.93 39.72 20.00 80.00 9.93 39.72
0127 4430000000-N 1130 DRUMS 275 EA 40.00 11000.00 40.00 11000.00 63.27 17399.25
0128 4435000000-N 1135 CONES 124 EA 12.00 1488.00 20.00 2480.00 18.29 2267.96
0129 4445000000-E 1145 BARRICADES (TYPE Ill) 284 LF 9.46 2686.64 12.00 3408.00 9.46 2686.64
0130 4455000000-N 1150 FLAGGER 384 MD 150.00 57600.00 100.00 38400.00 250.00 96000.00
0131  4520000000-N 1266 TUBULAR MARKERS (FIXED) 85 EA 37.38 3177.30 45.00 3825.00 50.00 4250.00
0132 4650000000-N 1251 TEMP RAISED PVMT MRKS 240 EA 5.00 1200.00 5.50 1320.00 5.00 1200.00
0133 4685000000-E 1205 THERMO PVT MKG LINES 4"90 59,500 LF 0.35 20825.00 0.45 26775.00 0.37 22015.00
0134 4686000000-E 1205 THERMO PVT MKG LINES 4"120 25,668 LF 0.40 10267.20 0.50 12834.00 0.44 11293.92
0135 4695000000-E 1205 8"WIDE THERMO 90 MILS 3,341 LF 0.90 3006.90 1.00 3341.00 1.00 3341.00
0136 4710000000-E 1205 24"WIDE THERMO 120 MILS 653 LF 4.00 2612.00 5.00 3265.00 7.00 4571.00
0137 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 80.00 640.00 90.00 720.00 60.00 480.00
0138 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 61 EA 90.00 5490.00 100.00 6100.00 95.00 5795.00
0139 4770000000-E 1205 4" COLD APPL PLSTIC LINES 1,040 LF 1.20 1248.00 1.40 1456.00 1.75 1820.00
0140 4810000000-E 1205 PAINT PVMT MARKINGS 4" 72,607 LF 0.14 10164.98 0.16 11617.12 0.14 10164.98
0141 4820000000-E 1205 PAINT PVMT MARKINGS 8" 120 LF 0.30 36.00 0.35 42.00 0.70 84.00
0142 4835000000-E 1205 PAINT PVT MKG LINES 24" 144 LF 2.00 288.00 2.50 360.00 2.50 360.00
0143  4900000000-N 1252 PERM RAISED PVMT MARKERS 683 EA 4.50 3073.50 5.00 3415.00 4.10 2800.30
0144 5300000000-E 1505 (F\;\:)D CONDIT MAT CL **** 50 TON 26.75 1337.50 30.00 1500.00 30.00 1500.00
0145 5306000000-E SP ﬁ\%DDING MATL, CL ***es 50 TON 26.75 1337.50 30.00 1500.00 30.00 1500.00
0146 5360000000-E 1510 6" DI WATER PIPE PC 350 951 LF 34.02 32353.02 36.00 34236.00 60.00 57060.00
0147 5480000000-E 1510 DI H20 FITTINGS 250# MIN 600 LB 8.20 4920.00 10.00 6000.00 5.00 3000.00
0148 5840000000-E 1540 ’(*;';Sg/l:v[\lgﬁgsﬁjl)PE w0C 318 LF 100.00 31800.00 100.00 31800.00 125.00 39750.00
0149 6000000000-E 1605 TEMPORARY SILT FENCE 27,785 LF 1.78 49457.30 2.50 69462.50 1.78 49457.30
0150 6006000000-E 1610 EROS CONTRL STONE CL A 735 TON 27.00 19845.00 30.00 22050.00 40.00 29400.00

0151 6009000000-E 1610 EROS CONTRL STONE CL B 21,025 TON 27.00 567675.00 25.00 525625.00 40.00 841000.00
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TRIANGLE GRADING & PAVING, INC.

SANFORD, NC CLARKSVILLE, VA BURLINGTON, NC
0152  6012000000-E 1610 SEDIMENT CONTROL STONE 9,225 TON 28.00 258300.00 22.00 202950.00 40.00 369000.00
0153  6015000000-E 1615 TEMPORARY MULCHING 110 ACR 350.00 38500.00 450.00 49500.00 350.00 38500.00
0154 6018000000-E 1620 SEED FOR TEMP SEEDING 3,750 LB 2.00 7500.00 2.25 8437.50 2.00 7500.00
0155 6021000000-E 1620 FERT FOR TEMP SEEDING 15 TON 600.00 9000.00 650.00 9750.00 600.00 9000.00
0156  6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,440 LF 12.00 29280.00 8.00 19520.00 12.31 30036.40
0157 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 41 EA 75.00 3075.00 150.00 6150.00 173.50 7113.50
0158 6029000000-E SP SAFETY FENCE 11,140 LF 1.68 18715.20 2.50 27850.00 1.68 18715.20
0159  6030000000-E 1630 SILT EXCAVATION 137,875 CY 0.05 6893.75 1.00 137875.00 0.01 1378.75
0160 6036000000-E 1631 MATTING FOR EROS CONTROL 16,745 SY 1.15 19256.75 1.50 25117.50 1.15 19256.75
0161 6038000000-E SP  PERM SOIL REINF MAT 1,710 SY 6.50 11115.00 7.00 11970.00 6.50 11115.00
0162 6042000000-E 1632 1/4" HARDWARE CLOTH 2,930 LF 4.00 11720.00 2.50 7325.00 2.65 7764.50
0163  6069000000-E 1638 STILLING BASINS 440 CY 15.00 6600.00 50.00 22000.00 15.00 6600.00
0164 6084000000-E 1660 SEEDING AND MULCHING 202.5 ACR 920.00 186300.00 1050.00 212625.00 920.00 186300.00
0165 6087000000-E 1660 MOWING 62.5 ACR 38.00 2375.00 50.00 3125.00 38.00 2375.00
0166  6090000000-E 1661 SEED FOR REPAIR SEEDING 900 LB 5.00 4500.00 5.50 4950.00 5.00 4500.00
0167 6093000000-E 1661 FERT FOR REPAIR SEEDING 2 TON 800.00 1600.00 900.00 1800.00 800.00 1600.00
0168 6096000000-E 1662 SEED FOR SUPP SEEDING 2,500 LB 1.35 3375.00 1.50 3750.00 1.35 3375.00
0169 6108000000-E 1665 FERTILIZER TOPDRESSING 151.75 TON 310.00 47042.50 350.00 53112.50 310.00 47042.50
0170 6109200000-E SP SPECIAL SEED UND GR CENTIPEDE 1.85 ACR 6500.00 12025.00 7000.00 12950.00 6500.00 12025.00
0171  6111000000-E Sp IMPERVIOUS DIKE 37 LF 30.00 1110.00 60.00 2220.00 30.00 1110.00
0172  6114000000-N SP  SPECIALIZED HAND MOWING 40 HR 42.00 1680.00 50.00 2000.00 42.00 1680.00
0173  6117000000-N 1675 RESPONSE FOR EROS CONTROL 36 EA 1.00 36.00 110.00 3960.00 1.00 36.00
0174 6118000000-N SP ROOTWADS 96 EA 250.00 24000.00 200.00 19200.00 250.00 24000.00
0175 6120000000-E SP  CULVERT DIVERSION CHANNEL 1,130 CY 15.00 16950.00 17.00 19210.00 15.00 16950.00
0176 6123000000-E 1670 REFORESTATION 4.5 ACR 818.00 3681.00 900.00 4050.00 818.00 3681.00
0177 6126000000-E SP  STREAMBANK REFORESTATION 2.11 ACR 8186.00 17272.46 10000.00 21100.00 8186.00 17272.46
0178 7060000000-E 1705 SIGNAL CABLE 2,000 LF 1.69 3380.00 1.85 3700.00 1.69 3380.00
0179 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 15 EA 750.00 11250.00 825.00 12375.00 750.00 11250.00
0180 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 6 EA 980.00 5880.00 1050.00 6300.00 980.00 5880.00
0181 7252000000-E 1710 MESSENGER CABLE (1/4") 3,050 LF 1.49 4544.50 1.65 5032.50 1.49 4544.50
0182 7279000000-E 1715 TRACER WIRE 370 LF 0.89 329.30 1.00 370.00 0.89 329.30
0183  7300000000-E 1715 TRENCHING (UNPAVED) 2,190 LF 4.99 10928.10 5.50 12045.00 4.99 10928.10
0184 7301000000-E SP (DZI‘B 2D)RILL POLY COND ****" *+* COND 1,130 LF 14.10 15933.00 16.00 18080.00 14.10 15933.00
0185 7302000000-E SP (EE‘I)R DRILL POLY COND 1.25" **** COND 280 LF 11.60 3248.00 14.00 3920.00 11.60 3248.00
0186 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 15 EA 210.00 3150.00 240.00 3600.00 210.00 3150.00
0187 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 9 EA 495.00 4455.00 550.00 4950.00 495.00 4455.00
0188 7372000000-N 1721 GUY ASSEMBLY 3 EA 225.00 675.00 250.00 750.00 225.00 675.00
0189 7432000000-E 1722 2" RISER WITH TUBING 3 EA 240.00 720.00 300.00 900.00 240.00 720.00
0190 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,740 LF 3.39 16068.60 3.75 17775.00 3.39 16068.60
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0191 7456000000-E 1726 LEAD-IN CABLE 4,740 LF 0.99 4692.60 1.10 5214.00 0.99 4692.60
0192 7516000000-E 1730 (012;\/IMUNICATIONS CABLE (** FIBER) 4510 LF 1.60 7216.00 1.80 8118.00 1.60 7216.00
0193  7552000000-N 1731 INTERCONNECT CENTER 3 EA 1600.00 4800.00 1800.00 5400.00 1600.00 4800.00
0194 7564000000-N 1732 FIBER-OPTIC TRANSCEIVER 3 EA 1700.00 5100.00 1900.00 5700.00 1700.00 5100.00
0195 7566000000-N 1733 DELINEATOR MARKER 8 EA 85.00 680.00 100.00 800.00 85.00 680.00
0196 7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1800.00 1800.00 2000.00 2000.00 1800.00 1800.00
0197 7575180000-N SP CABLE TRANSFER 1 EA 800.00 800.00 1000.00 1000.00 800.00 800.00
0198 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 7 EA 8662.00 60634.00 9500.00 66500.00 8662.00 60634.00
0199 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 7212.00 7212.00 8000.00 8000.00 7212.00 7212.00
0200 7613000000-N SP  SOIL TEST 8 EA 600.00 4800.00 700.00 5600.00 600.00 4800.00
0201 7614000000-E SP (EZ‘I;'I‘I).LED PIER FOUND (**") 105 LF 350.00 36750.00 375.00 39375.00 350.00 36750.00
0202 7614000000-E SP (EZIZ'I‘I)-LED PIER FOUND (**") 15 LF 390.00 5850.00 425.00 6375.00 390.00 5850.00
0203 7631000000-N 1744 MAST ARM W/ MTL POLE DES 8 EA 300.00 2400.00 350.00 2800.00 300.00 2400.00
0204 7636000000-N 1745 SIGN FOR SIGNALS 6 EA 340.00 2040.00 400.00 2400.00 340.00 2040.00
0205 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 650.00 1950.00 725.00 2175.00 650.00 1950.00
0206 7688000000-N SP  CABINET BASE ADAPTER 3 EA 325.00 975.00 375.00 1125.00 325.00 975.00
0207 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 11480.00 34440.00 12750.00 38250.00 11480.00 34440.00
0208 7780000000-N SP DETECTOR CARD (TYPE 2070L) 14 EA 144.00 2016.00 160.00 2240.00 144.00 2016.00
0209 7960000000-N SP METAL POLE FOUND REMVL 2 EA 2200.00 4400.00 2400.00 4800.00 2200.00 4400.00
0210 7972000000-N SP METAL POLE REMOVAL 2 EA 600.00 1200.00 700.00 1400.00 600.00 1200.00
0211 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 1400.00 1400.00 1500.00 1500.00 1400.00 1400.00

MODIFY CONTROLLER WITH CABINETNEMA TS-1

CULVERT ITEMS
0212 8126000000-N 414 CULV EXCAV (@ ***ewsees Lump Sum 20000.00 42000.00 20000.00

(508+40.00-L-)
0213  8126000000-N 414 CULV EXCAV (@ ****xxwxws Lump Sum 15000.00 32000.00 15000.00

(532+67.00-L-)
0214 8133000000-E 414 FND CONDIT MAT, BOX CULV 645 TON 25.00 16125.00 40.00 25800.00 25.00 16125.00
0215 8196000000-E 420 CLASS A CONCRETE (CULV) 1,409.9 CY 240.00 338376.00 305.00 430019.50 240.00 338376.00
0216  8245000000-E 425 REINF STEEL (CULVERT) 198,509 LB 0.55 109179.95 0.70 138956.30 0.55 109179.95
0217 8594000000-E 876 PLAIN RIP RAP B 109 TON 50.00 5450.00 40.00 4360.00 50.00 5450.00

STRUCTURE ITEMS
0218 8091000000-N 410 FND EXCAV B** STA ****x* Lump Sum 4500.00 5600.00 25000.00

(1, 519+42.20-L-)
0219  8147000000-E 420 REINF CONCRETE DECK SLAB 21,105 SF 19.50 411547.50 20.60 434763.00 30.00 633150.00
0220 8161000000-E 420 GROOVING BRIDGE FLOORS 23,550 SF 0.40 9420.00 0.52 12246.00 0.50 11775.00
0221 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 2471 CY 717.00 177170.70 800.00 197680.00 850.00 210035.00
0222 8210000000-N 422 BRG APPR SLAB ****+rxss Lump Sum 58000.00 68000.00 30000.00

(519+42.20-L-)
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0223 8210000000-N 422 BRG APPR SLAB ****xwxxex Lump Sum 59900.00 75000.00 30000.00

(565+49.40-L- LT. LANE)
0224 8210000000-N 422 BRG APPR SLAB *xmes Lump Sum 59900.00 75000.00 30000.00

(565+49.40-L-RT. LANE)
0225 8217000000-E 425 REINF STEEL (BRIDGE) 40,652 LB 0.88 35773.76 0.80 32521.60 1.50 60978.00
0226 8238000000-E 425 SPIRAL COL REINF STL BRG 1,323 LB 2.50 3307.50 1.12 1481.76 2.50 3307.50
0227 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1042000.00 1116000.00 1250000.00
0228 8364000000-E 450 HP12X53 PILES 3,860 LF 30.85 119081.00 41.30 159418.00 32.00 123520.00
0229 8503000000-E 460 CONCRETE BARRIER RAIL 1,060.4 LF 54.10 57367.64 55.00 58322.00 70.00 74228.00
0230 8531000000-E 462 4" SLOPE PROTECTION 1,791 8SY 65.50 117310.50 76.00 136116.00 65.00 116415.00
0231 8650000000-N SP POT BEARINGS Lump Sum 9400.00 7400.00 35000.00
0232 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 11700.00 38000.00 30000.00
0233 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 42200.00 63000.00 30000.00

CONTRACT TOTAL TOTAL 18528334.19 TOTAL 23297535.43 TOTAL 25608829.21

ROADWAY ITEMS SUB-TOTAL 15805624.64 SUB-TOTAL 20143851.27 SUB-TOTAL 22411289.76

CULVERT ITEMS SUB-TOTAL 504130.95 SUB-TOTAL 673135.80 SUB-TOTAL 504130.95

STRUCTURE ITEMS SUB-TOTAL 2218578.60 SUB-TOTAL 2480548.36 SUB-TOTAL 2693408.50

BIDDERS IN ORDER CONTRACT TOTAL

SANFORD CONTRACTORS, INC. 1 18528334.19

KEY CONSTRUCTORS, INC. 2 23297535.43

TRIANGLE GRADING & PAVING, INC. 3 25608829.21



NOV 16, 2004 02:47 PM

RANDOLPH
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NOV 16 2004 C201318
FED AID NO BRZ-2832(5) 0.227 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER RICHLAND CREEK AND APPROACHES ON SR-2832.
CROWDER CONSTRUCTION DANE CONSTRUCTION, INC.  THOMPSON ARTHUR DIVISION OF

COMPANY
CHARLOTTE, NC

MOORESVILLE, NC

APAC-ATLANTIC, INC.
GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0022000000-E 225 UNCLASSIFIED EXCAVATION

0003 0029000000-N  SP  REINF BRG APPR s
(17+97.50)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0063000000-N  SP GRADING

0007 0080000000-E  SP CLASS IV SUBGRD STABILIZATION

0008 0196000000-E 270 SOIL STABILIZATION FABRIC

0009 0343000000-E 310 15" SIDE DRAIN PIPE

0010 0366000000-E 310 15"RC PIPE CULVIII

0011 0708000000-E 310 15"BCCSP B 0.064"

0012 0806000000-E 310 15"BCCS ELB B 0.064"

0013 (0995000000-E 340 PIPE REMOVAL

0014 0996000000-N 350 PIPE CLEAN-OUT

0015 1121000000-E 520 AGGREGATE BASE COURSE

0016 1220000000-E 545 INCIDENTAL STONE BASE

0017 1275000000-E 600 PRIME COAT

0018 1489000000-E 610 ASP CONC BASE CRS B25.0B

0019 1525000000-E  SP ASP CONC SURF CRS SF9.5A

0020 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0021 2286000000-N 840 MASNRY DRAINAGE STRUCT
0022 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0023 2556000000-E 846 SHOULDER BERM GUTTER
0024 3165000000-N SP GRANCHOR TYPE **xme
(350, WEATHERING STEEL)
0025 3165000000-N SP GRANCHOR TYPE ™
(I, WEATHERING STEEL)
0026 3420000000-E SP GENERIC GUARDRAIL ITEM (LF)
STEEL BM GUARDRAIL (WEATHERING STEEL)
0027 3435000000-N SP GENERIC GUARDRAIL ITEM (EA)
ADDITIONAL GUARDRAIL POSTS (WEATHERING STEEL)

0028 3642000000-E 876 PLAIN RIP RAP, CLASS A
0029 3649000000-E 876 PLAIN RIP RAP, CLASS B
0030 3656000000-E 876 FILTER FABRIC FOR DRAINGE

1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (BARR)
1125 WARNING FLAG SETS

1145 BARRICADES (TYPE lll)

1205 PAINT PVMT MARKINGS 4"
1252 PERM RAISED PVMT MARKERS
1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A

0031 4400000000-E
0032 4410000000-E
0033 4425000000-N
0034 4445000000-E
0035 4810000000-E
0036 4900000000-N
0037 6000000000-E
0038 6006000000-E

Lump Sum
13,600
Lump Sum

CY

1 ACR

700
Lump Sum

CcYy

100 TON

500
148
84
64
2
89

1

SY

EA

180 TON
100 TON
66 GAL
600 TON
400 TON
52 TON

350

5

EA
EA
LF
EA

EA

LF

EA

250 TON
10 TON

160
192

57

6

60
10,200
32

550

SY
SF
SF
EA
LF
LF
EA
LF

75 TON

11.33

100.00
7.90

32.45
2.10
25.60
19.96
29.20
272.30
8.15
1279.20
29.45
25.50
7.00
70.00
80.00
279.00
1800.00
450.00
25.00
1800.00

1100.00

14.00

35.00

24.00
102.50
1.51
10.00
10.00
20.00
30.00
0.23
8.00
6.00
23.50

58000.00
154088.00
13500.00

100.00
5530.00
130000.00
3245.00
1050.00
3788.80
1676.64
1868.80
544.60
725.35
1279.20
5301.00
2550.00
462.00
42000.00
32000.00
14508.00
5400.00
1350.00
4750.00
7200.00

4400.00

4900.00

175.00

6000.00
1025.00
241.60
1920.00
570.00
120.00
1800.00
2346.00
256.00
3300.00
1762.50

59000.00

6.50 88400.00
50000.00

1.00 1.00
7.25 5075.00
134000.00

25.00 2500.00
2.20 1100.00
28.00 4144.00
32.00 2688.00
28.00 1792.00
350.00 700.00
7.00 623.00
1000.00 1000.00
25.00 4500.00
25.00 2500.00
7.00 462.00
70.00 42000.00
80.00 32000.00
279.00 14508.00
3000.00 9000.00
1000.00 3000.00
20.00 3800.00
2100.00 8400.00
1700.00 6800.00
17.90 6265.00
80.00 400.00
40.00 10000.00
40.00 400.00
2.50 400.00
10.00 1920.00
10.00 570.00
15.00 90.00
12.00 720.00
0.23 2346.00
8.00 256.00
6.00 3300.00
40.00 3000.00

57200.00

5.50 74800.00
25000.00

1.05 1.05
7.35 5145.00
90572.61

26.25 2625.00
2.30 1150.00
26.25 3885.00
31.50 2646.00
26.25 1680.00
315.00 630.00
7.35 654.15
1050.00 1050.00
26.25 4725.00
51.55 5155.00
7.00 462.00
70.00 42000.00
80.00 32000.00
279.00 14508.00
1890.00 5670.00
525.00 1575.00
26.25 4987.50
2205.00 8820.00
1785.00 7140.00
18.80 6580.00
84.00 420.00
39.90 9975.00
39.90 399.00
3.00 480.00
5.25 1008.00
4.40 250.80
13.05 78.30
10.00 600.00
0.25 2550.00
8.40 268.80
2.75 1512.50
39.90 2992.50



NOV 16, 2004 02:47 PM

RANDOLPH

TIP NO B-3506 33120.3.1 2:00 PM 2/3 025
NOV 16 2004 C201318
FED AID NO BRZ-2832(5) 0.227 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER RICHLAND CREEK AND APPROACHES ON SR-2832.
CROWDER CONSTRUCTION DANE CONSTRUCTION, INC.  THOMPSON ARTHUR DIVISION OF

COMPANY
CHARLOTTE, NC

MOORESVILLE, NC

APAC-ATLANTIC, INC.
GREENSBORO, NC

0039 6009000000-E
0040 6012000000-E
0041 6015000000-E
0042 6018000000-E
0043 6021000000-E
0044 6030000000-E
0045 6036000000-E
0046 6042000000-E
0047 6084000000-E
0048 6087000000-E
0049 6090000000-E
0050 6093000000-E
0051 6096000000-E
0052 6108000000-E
0053 6114000000-N
0054 6117000000-N

0055 8017000000-N

0056 8021000000-N

0057 8091000000-N

0058 8091000000-N

0059 8096000000-E
0060 8097000000-E
0061 8119000000-E
0062 8147000000-E
0063 8161000000-E
0064 8182000000-E
0065 8210000000-N

0066 8217000000-E
0067 8238000000-E
0068 8262000000-E
0069 8364000000-E
0070 8391000000-N
0071 8468000000-E
0072 8517000000-E

0073 8608000000-E

1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING
1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1630 SILT EXCAVATION

1631 MATTING FOR EROS CONTROL
1632 1/4" HARDWARE CLOTH

1660 SEEDING AND MULCHING
1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1665 FERTILIZER TOPDRESSING
SP  SPECIALIZED HAND MOWING

1675 RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS
SP  CM&R TEMP ACCESS *exxxr
(17+97.50-L-)
SP  REMV EXIST STR ***xxxxss
(17+97.50-L-)
410 FND EXCAV B** STA *ees
(1, 17+97.50-L-)
410 FND EXCAV B** STA *sees
(2, 17+97.50-L-)
SP  PILE EXCAVATION IN SOIL
SP  PILE EXCAVATION NOT IN SOIL
412 UNCLASSIFIED STR EXCAV
420 REINF CONCRETE DECK SLAB
420 GROOVING BRIDGE FLOORS
420 CLASS A CONCRETE (BRIDGE)
422 BRG APPR SLAB ***+wees
(17+97.50-L-)
425 REINF STEEL (BRIDGE)
425 SPIRAL COL REINF STL BRG
430 45" PRESTR CONCRETE GIRDR
450 HP12X53 PILES
450 STEEL PILE POINTS
460 ONE BAR METAL RAIL

460 1-"*"X***"CONC PARAPET
(10" X 1-6")
876 PLAIN RIP RAP Il (2-0")

450 TON 23.20 10440.00

150 TON 23.00 3450.00

3 ACR 420.00 1260.00

100 LB 3.00 300.00

0.5 TON 650.00 325.00

1,050 CY 2.15 2257.50
1,200 SY 1.45 1740.00

75 LF 6.10 457.50

3.5 ACR 1480.00 5180.00

2 ACR 45.00 90.00

50 LB 7.00 350.00

0.25 TON 900.00 225.00

75 LB 1.85 138.75

3 TON 400.00 1200.00

1.5 HR 40.00 60.00

8 EA 50.00 400.00

Lump Sum 1.00
Lump Sum 96000.00
Lump Sum 15000.00
Lump Sum 15000.00
61 LF 600.00 36600.00

22 LF 600.00 13200.00

675 CY 8.00 5400.00

4,918 SF 15.00 73770.00
5472 SF 0.60 3283.20

158 CY 875.00 138250.00

Lump Sum 28000.00
29,244 LB 1.00 29244.00
1,560 LB 2.00 3120.00
635.89 LF 110.00 69947.90
190 LF 75.00 14250.00

9 EA 150.00 1350.00

309.85 LF 110.00 34083.50
325.23 LF 42.00 13659.66
515 TON 40.00 20600.00

40.00 18000.00
30.00 4500.00
400.00 1200.00
3.00 300.00
320.00 160.00
9.00 9450.00
3.00 3600.00
2.45 183.75
1200.00 4200.00
50.00 100.00
5.00 250.00
640.00 160.00
1.00 75.00
330.00 990.00
50.00 75.00
1.00 8.00
8500.00

44000.00

10535.00

15000.00

700.00 42700.00
788.00 17336.00
15.00 10125.00
27.25 134015.50
0.55 3009.60
750.00 118500.00
36000.00

1.00 29244.00
1.75 2730.00
140.00 89024.60
75.00 14250.00
200.00 1800.00
80.00 24788.00
52.00 16911.96
35.00 18025.00

39.90 17955.00
31.50 4725.00
441.00 1323.00
3.15 315.00
682.50 341.25
1.05 1102.50
1.55 1860.00
3.15 236.25
1554.00 5439.00
47.25 94.50
7.35 367.50
945.00 236.25
1.95 146.25
420.00 1260.00
42.00 63.00
52.50 420.00
11525.00

39300.00

18625.00

22495.00

663.30 40461.30
715.65 15744.30
9.45 6378.75
27.81 136769.58
0.50 2736.00
739.00 116762.00
51715.00

0.85 24857.40
1.15 1794.00
233.00 148162.37
78.00 14820.00
110.00 990.00
95.00 29435.75
68.90 22408.35
42.00 21630.00



NOV 16, 2004 02:47 PM

RANDOLPH

TIP NO B-3506 33120.3.1 2:00 PM 3/ 3 025
NOV 16 2004 C201318
FED AID NO BRZ-2832(5) 0.227 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER RICHLAND CREEK AND APPROACHES ON SR-2832.
CROWDER CONSTRUCTION DANE CONSTRUCTION, INC.  THOMPSON ARTHUR DIVISION OF

COMPANY
CHARLOTTE, NC

MOORESVILLE, NC

APAC-ATLANTIC, INC.
GREENSBORO, NC

0074 8622000000-E 876 FILTER FABRIC FOR DRAINAGE
0075 8657000000-N 430 ELASTOMERIC BEARINGS
0076 8692000000-N SP EVAZOTE JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS
BIDDERS IN ORDER

CROWDER CONSTRUCTION COMPANY
DANE CONSTRUCTION, INC.

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.

570 SY 3.00 1710.00
Lump Sum 5000.00
Lump Sum 3000.00
TOTAL 1168076.50
SUB-TOTAL 547607.24
SUB-TOTAL 620469.26
CONTRACT TOTAL
1 1168076.50
2 1194131.41

3 1196228.01

2.50 1425.00
2500.00

2800.00

TOTAL 1194131.41
SUB-TOTAL 550911.75
SUB-TOTAL 643219.66

2.65 1510.50
3580.00

7447.00

TOTAL 1196228.01
SUB-TOTAL 457080.71
SUB-TOTAL 739147.30



NOV 16, 2004 02:47 PM DAVIDSON
TIP NO R-2568B 34468.3.3 2:00 PM 1/ 8 026

NOV 16 2004 C201069
FED AID NO STP-109(13) 5.667 KM

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-109 FROM NORTH OF 1-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

BLYTHE CONSTRUCTION, INC.  TRIANGLE GRADING & PAVlNcca, W. C. ENGLISH, INC.
INC.

CHARLOTTE, NC BURLINGTON, NC LYNCHBURG, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 825000.00 900000.00 900500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 190000.00 200000.00 500000.00
0003  0001000000-M 200 CLEARING & GRUBBING Lump Sum 1785000.00 1350000.00 950000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 16 HA 10500.00 16800.00 10000.00 16000.00 15000.00 24000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 6 EA 1000.00 6000.00 1500.00 9000.00 2000.00 12000.00
0006 0022000000-M 225 UNCLASSIFIED EXCAVATION 590,000 M3 4.00 2360000.00 6.50 3835000.00 6.00 3540000.00
0007 0029000000-N SP  REINF BRG APPR ****ssss Lump Sum 23000.00 33000.00 27000.00

(61+30.523 NBL)
0008 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 23000.00 33000.00 27000.00

(61+32.478 SBL)
0009 0036000000-M 225 UNDERCUT EXCAVATION 8,000 M3 11.00 88000.00 6.50 52000.00 10.00 80000.00
0010 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 2,000 MTN 17.00 34000.00 20.00 40000.00 23.00 46000.00
0011  0106000000-M 230 BORROW EXCAVATION 36,000 M3 0.01 360.00 6.50 234000.00 8.40 302400.00
0012  0134000000-M 240 DRAINAGE DITCH EXCAVATION 4,550 M3 7.50 34125.00 6.50 29575.00 7.00 31850.00
0013  0141000000-M 240 BERM DITCH CONSTRUCTION 730 M 2.00 1460.00 10.00 7300.00 10.00 7300.00
0014 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 28,500 M2 1.60 45600.00 3.00 85500.00 3.00 85500.00
0015 0192000000-N 260 PROOF ROLLING 35 HR 110.00 3850.00 250.00 8750.00 200.00 7000.00
0016 0195000000-M 265 SELECT GRANULAR MATERIAL 500 M3 31.00 15500.00 50.00 25000.00 40.00 20000.00
0017 0196000000-M 270 SOIL STABILIZATION FABRIC 200 M2 2.80 560.00 3.00 600.00 5.00 1000.00
0018 0318000000-M 300 FND CONDIT MATL MINOR STRS 1,400 MTN 23.00 32200.00 30.00 42000.00 30.00 42000.00
0019  0343000000-M 310 375MM SIDE DRAIN PIPE 2616 M 63.00 16480.80 75.00 19620.00 90.00 23544.00
0020 0344000000-M 310 450MM SIDE DRAIN PIPE 132 M 70.00 924.00 75.00 990.00 200.00 2640.00
0021 0345000000-M 310 600MM SIDE DRAIN PIPE 84 M 85.00 714.00 95.00 798.00 250.00 2100.00
0022 0366000000-M 310 375MM RCP CULV CLASS Il 1,7904 M 81.00 145022.40 105.00 187992.00 110.00 196944.00
0023 0372000000-M 310 450MM RCP CULV CLASS Il 3444 M 100.00 34440.00 120.00 41328.00 120.00 41328.00
0024 0378000000-M 310 B600MM RCP CULV CLASS Il 5364 M 110.00 59004.00 130.00 69732.00 150.00 80460.00
0025 0384000000-M 310 750MM RCP CULV CLASS Il 3192 M 140.00 44688.00 175.00 55860.00 190.00 60648.00
0026 0390000000-M 310 900MM RCP CULV CLASS Il 84 M 175.00 1470.00 200.00 1680.00 255.00 2142.00
0027 0396000000-M 310 1050MM RCP CULV CLASS Il 1032 M 225.00 23220.00 250.00 25800.00 325.00 33540.00
0028 0408000000-M 310 1350MM RCP CULV CLASS IlI 252 M 350.00 8820.00 425.00 10710.00 430.00 10836.00
0029 0448000000-M 310 ’(*;*zl\gg/IMRMC)P CULV CLASS IV 1884 M 315.00 59346.00 375.00 70650.00 375.00 70650.00
0030 0448000000-M 310 :;;I\g(l\)/IMRMC)P CULV CLASS IV 81.6 M 460.00 37536.00 650.00 53040.00 650.00 53040.00
0031 0448000000-M 310 (75|\gm '\I/T)CPCULVCLASS \Y 168 M 150.00 25200.00 200.00 33600.00 200.00 33600.00
0032 0448000000-M 310 :;:)I\(/IJM'\;%)CP CULV CLASS IV 2064 M 195.00 40248.00 275.00 56760.00 280.00 57792.00
0033 0708000000-M 310 400MM BCCSP B 1.63 3564 M 85.00 30294.00 100.00 35640.00 85.00 30294.00
0034 0714000000-M 310 450MM BCCSP B 1.63 60 M 87.00 5220.00 100.00 6000.00 100.00 6000.00
0035 0720000000-M 310 600MM BCCSP B 1.63 64.8 M 105.00 6804.00 120.00 7776.00 120.00 7776.00
0036 0726000000-M 310 800MM BCCSP B 2.01 30 M 138.00 4140.00 175.00 5250.00 175.00 5250.00
0037 0806000000-M 310 400MM BCCSP ELB B 1.63 22 EA 260.00 5720.00 400.00 8800.00 200.00 4400.00



NOV 16, 2004 02:47 PM

TIP NO R-2568B

FED AID NO STP-109(13)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-109 FROM NORTH OF 1-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

DAVIDSON
34468.3.3

5.667 KM

2:00 PM 2/ 8 026

NOV 16 2004

C201069

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0038
0039

0040
0041
0042
0043
0044
0045
0046

0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076

0808000000-M
0980000000-M

0995000000-M
1011000000-N
1044000000-M
1066000000-M
1110000000-M
1121000000-M
1176000000-M

1187000000-M
1198000000-M
1209000000-M
1220000000-M
1275000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1519000000-M
1523000000-M
1560000000-M
1565000000-M
1693000000-M
1840000000-M
2000000000-N
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2143000000-M
2190000000-N
2209000000-M
2220000000-M
2253000000-M
2286000000-N
2297000000-M
2308000000-M

310
SP

340
500
501
501
510
520
542

542
SP

543
545
600
610
610
610
610
610
610
620
620
654
665
806
815
815
815
815
815
815
818
828
838
838
840
840
840
840

600MM BCCSP ELB B 1.63

“*s\MM WS PIPE **** B, B&J
(600MM, 12.7MM)
PIPE REMOVAL

FINE GRADING

LIME TRTD SOIL (SLURRY)
LIME FOR LIME TREATED SOIL
STABILIZER AGGREGATE
AGGREGATE BASE COURSE

“**MM SOIL CEMENT BASE
(180MM)
PC FOR SOIL CEMENT BASE

AGGREGATE FOR SOIL CEM BS
ASPHALT CURING SEAL
INCIDENTAL STONE BASE
PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS $9.5B
ASP CONC SURF CRS 89.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
MILLED RUMBLE STRIPS
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
BLOTTING SAND

TEMP STL PLT COVER FOR MDS
ENDWALLS

REINFORCED ENDWALLS
PIPE COLLARS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS
MASONRY DRAINAGE STRS

2
25.2

591.1
Lump Sum
42,875

EA
M

M

M2

500 MTN
750 MTN
2,600 MTN

79,625

M2

2,400 MTN
550 MTN

83,500

L

1,000 MTN

9,350

L

4,000 MTN
30,900 MTN
800 MTN
26,100 MTN
3,800 MTN
25,500 MTN
3,000 MTN
1,530 MTN
10 MTN

19,600
195
170

90
200
20
2

4

M
EA
M3
M3

M
EA
EA

M

20 MTN

17.8
3.8
1.79
99
15
20

EA
M3
M3
M3
EA
M3
M

290.00 580.00
650.00 16380.00
62.00 36648.20
270000.00

2.35 100756.25
124.00 62000.00
20.00 15000.00
20.00 52000.00
2.30 183137.50
139.00 333600.00
18.00 9900.00
0.55 45925.00
16.00 16000.00
0.90 8415.00
46.95 187800.00
37.55 1160295.00
54.94 43952.00
37.70 983970.00
53.75 204250.00
38.65 985575.00
253.45 760350.00
267.50 409275.00
105.63 1056.30
0.58 11368.00
110.58 21563.10
8.00 1360.00
60.00 5400.00
13.00 2600.00
22.00 440.00
150.00 300.00
20.00 80.00
28.00 560.00
100.00 400.00
800.00 14240.00
950.00 3610.00
800.00 1432.00
1000.00 99000.00
800.00 12000.00
1200.00 24000.00

500.00 1000.00
1000.00 25200.00
35.00 20688.50
300000.00

2.1 90466.25
147.00 73500.00
25.00 18750.00
20.00 52000.00
1.89 150491.25
122.00 292800.00
25.00 13750.00
0.35 29225.00
30.00 30000.00
1.00 9350.00
39.00 156000.00
38.00 1174200.00
45.00 36000.00
39.00 1017900.00
40.00 152000.00
40.00 1020000.00
290.00 870000.00
310.00 474300.00
200.00 2000.00
0.50 9800.00
114.00 22230.00
14.00 2380.00
45.00 4050.00
17.00 3400.00
0.50 10.00
17.00 34.00
200.00 800.00
30.00 600.00
400.00 1600.00
1000.00 17800.00
1200.00 4560.00
1500.00 2685.00
1400.00 138600.00
1200.00 18000.00
802.05 16041.00

300.00
1000.00

35.00

2.40
130.00
23.00
18.00
2.40

140.00
20.00
0.50
20.00
1.00
39.00
38.00
44.00
39.00
40.00
40.00
330.00
350.00
200.00
1.00
150.00
16.00
50.00
18.00
1.00
20.00
220.00
50.00
150.00
850.00
1000.00
850.00
1200.00
900.00
1300.00

600.00
25200.00

20688.50
72000.00
102900.00
65000.00
17250.00
46800.00
191100.00

336000.00
11000.00
41750.00
20000.00

9350.00
156000.00
1174200.00
35200.00
1017900.00
152000.00
1020000.00
990000.00
535500.00
2000.00
19600.00
29250.00
2720.00
4500.00
3600.00
20.00
40.00
880.00
1000.00
600.00
15130.00
3800.00
1521.50

118800.00
13500.00
26000.00



NOV 16, 2004 02:47 PM

TIP NO R-2568B

FED AID NO STP-109(13)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-109 FROM NORTH OF 1-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

DAVIDSON
34468.3.3

5.667 KM

2:00 PM 3/ 8 026

NOV 16 2004 C201069

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING,

INC.
BURLINGTON, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0077
0078
0079

0080

0081

0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112
0113
0114
0115

2364000000-N
2365000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N
2516000000-M
2517000000-M
2549000000-M
2556000000-M
2612000000-M
2619000000-M
2647000000-M
2655000000-M
2938000000-N
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3195000000-N
3210000000-N
3215000000-N
3270000000-N
3285000000-N
3360000000-M
3380000000-M
3389100000-N
3503000000-M
3509000000-M
3515000000-M
3536000000-M
3542000000-M
3548000000-M
3557000000-M
3595000000-M
3628000000-M
3635000000-M
3642000000-M
3649000000-M

840
840
840

840

840

840
SP

SP

846
846
848
850
852
852
SP

862
862
862
862
862
862
862
SP

SP

863
862
SP

866
866
866
866
866
866
866
869
876
876
876
876

FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
F;AME—GRT—HD 840.03 **
S:FgAME-GRT-HD 840.03 **

F

S:CI;\ZAME—GRT—HD 840.03 **

S:R)AME W/COVER STD 840.54
SELECT GRAN MATL TEMP FAB WALL
FABRIC FOR TEMP FABRIC WALL
750MM CONC CURB & GUTTER
SHLDR BERM GUTTER

150MM CONC DRIVEWAY

100MM CONC PAVED DITCH
125MM MONOLITHIC CONC ISL (SURF MTD)
125MM MONOLITHIC CONC ISL (KEY IN)
CONVERT DI TO JB W/MH CVR
STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE llI

GR ANCHOR TYPE 350

GR ANCHOR TYPE M-350
REMOVE GUARDRAIL

TEMP STL BM GUARDRAIL

GDRL ANCH UNITS 350 TEMP
WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M

CL FENCE 1200MM FABRIC

LINE POST FOR 1200MM CL F
TERM POST FOR 1200MM CL
ADDITIONAL BARBED WIRE
RELAPPING GUARDRAIL

PLN RIP RAP CL |

PLN RIP RAP CL Il

PLN RIP RAP, CLASS A

PLN RIP RAP, CLASS B

1
3,000
10,000
430
790
33
100
640
800

1
3,844.29
190.5
8

15

1

25

8

38

4

250
26.67

10,500
2,050
775
370
75

5

300
99.06

EA
EA
EA

EA

EA

1,000 MTN
30 MTN
360 MTN
1,810 MTN

350.00
350.00
350.00

350.00

350.00

350.00
50.00
8.00
48.07
60.15
56.42
49.62
54.09
51.70
1000.00
48.00
56.00
120.00
50.00
520.00
545.00
1310.00
1740.00
1285.00
1.00
30.00
1400.00
5.41
12.71
27.27
13.87
38.12
135.80
2.52
16.50
37.00
42.00
33.00
35.00

1050.00
29750.00
700.00

1400.00

1050.00

350.00
150000.00
80000.00
20670.10
47518.50
1861.86
4962.00
34617.60
41360.00
1000.00
184525.92
10668.00
960.00
750.00
520.00
13625.00
10480.00
66120.00
5140.00
250.00
800.10
4200.00
56805.00
26055.50
21134.25
5131.90
2859.00
679.00
756.00
1634.49
37000.00
1260.00
11880.00
63350.00

550.00
550.00
600.00

600.00
600.00

400.00
45.00
8.00
40.00
40.00
60.00
60.00
50.00
50.00
2000.00
42.65
45.11
35.00
35.00
300.00
450.00
1200.00
1700.00
1200.00
3.28
1712
700.00
5.58
13.10
28.10
14.30
39.30
140.00
2.60
15.00
40.00
50.00
40.00
40.00

1650.00
46750.00
1200.00

2400.00

1800.00

400.00
135000.00
80000.00
17200.00
31600.00
1980.00
6000.00
32000.00
40000.00
2000.00
163958.97
8593.46
280.00
525.00
300.00
11250.00
9600.00
64600.00
4800.00
820.00
456.59
2100.00
58590.00
26855.00
21777.50
5291.00
2947.50
700.00
780.00
1485.90
40000.00
1500.00
14400.00
72400.00

380.00
380.00
380.00

380.00

380.00

380.00
42.00
120.00
33.00
30.00
40.00
40.00
42.00
40.00
2500.00
45.00
50.00
40.00
40.00
330.00
500.00
1300.00
1800.00
1400.00
4.00
20.00
750.00
6.00
17.00
35.00
12.00
55.00
110.00
1.00
20.00
35.00
50.00
34.00
35.00

1140.00
32300.00
760.00

1520.00

1140.00

380.00
126000.00
1200000.00
14190.00
23700.00
1320.00
4000.00
26880.00
32000.00
2500.00
172993.05
9525.00
320.00
600.00
330.00
12500.00
10400.00
68400.00
5600.00
1000.00
533.40
2250.00
63000.00
34850.00
27125.00
4440.00
4125.00
550.00
300.00
1981.20
35000.00
1500.00
12240.00
63350.00



NOV 16, 2004 02:47 PM

TIP NO R-2568B

FED AID NO STP-109(13)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-109 FROM NORTH OF 1-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

DAVIDSON
34468.3.3

5.667 KM

2:00 PM 4/ 8 026

NOV 16 2004 C201069

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0116
0117
0118
0119

0120
0121
0122
0123
0124

0125

0126
0127
0128
0129
0130
0131
0132
0133
0134
0135
0136
0137
0138
0139
0140
0141
0142
0143
0144
0145
0146
0147
0148
0149
0150
0151
0152
0153
0154

3651000000-M
3656000000-M
3659000000-N
3691000000-N

4072000000-M
4096000000-N
4102000000-N
4108000000-N
4129000000-N

4129000000-N

4155000000-N
4192000000-N
4400000000-M
4405000000-M
4410000000-M
4415000000-N
4420000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4455000000-N
4465000000-N
4470000000-N
4480000000-N
4485000000-M
4500000000-M
4510000000-N
4615000000-M
4645000000-N
4650000000-N
4685000000-M
4686000000-M
4695000000-M
4710000000-M
4721000000-M
4725000000-M
4810000000-M
4820000000-M

SP BOULDERS
876 FILTER FABRIC FOR DRAINGE
SP PREFORMED SCOUR HOLES

SP GENERIC EROSION CONTROL ITEM (EA)

PREFORMED SCOUR HOLE
903 SUPPORT, 4.5KG STEEL U-CHNL

904 SIGN ERECTION, TYPE D
904 SIGN ERECTION, TYPEE
904 SIGN ERECTION, TYPE F
906 RI’:)ELOCATE SIGN, TYPE *****
906 (RE)LOCATE SIGN, TYPE *****

E
907 (DI)SPOSE SIGN SYST U-CHAN
907 DISPOSE SUPPORT, U-CHAN
1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARR)
1115 FLASHING ARROW PNL TYPE C
1120 CHANGEABLE MESSAGE SIGNS
1125 WARNING FLAG SETS
1130 DRUMS
1135 CONES
1145 BARRICADES (TYPE Ill)
1150 FLAGGER
1160 TEMPORARY CRASH CUSHIONS
1160 RESET CRASH CUSHION
1165 TRUCK MTD IMP ATTN 60 MPH
1170 PORTABLE BARRIER
1170 RESET PORTABLE BARRIER
SP POLICE
1205 REM TAPE LINES 100MM
1205 REM TAPE PVT MKG SYMBOL
1251 TEMP RAISED PVMT MRKS
1205 100MM THERMO MKG, 2.3MMTK
1205 100MM THERMO MKG, 3.1MMTK
1205 200MM THERMO MKG 2.3MM TK
1205 600MM THERMO MKG 3.1MM TK

1205 THERMO PVT MKG CHARACTER 3.1

1205 THERMO PVT MKG SYMB 2.3MM
1205 PAINT PVT MKG LINES 100MM
1205 PAINT PVT MKG LINES 200MM

30 MTN 70.00 2100.00
10,420 M2 3.00 31260.00
8 EA 600.00 4800.00

1 EA 500.00 500.00
1,008 M 17.64 17781.12
3 EA 98.67 296.01

190 EA 53.28 10123.20

2 EA 108.73 217.46

2 EA 118.67 237.34

1 EA 72.12 72.12

67 EA 9.89 662.63

3 EA 1.00 3.00

36 M2 53.13 1912.68
27 M2 80.00 2160.00

16 M2 43.18 690.88

1 EA 7500.00 7500.00

7 EA 22000.00 154000.00

10 EA 17.00 170.00
343 EA 50.00 17150.00
343 EA 30.00 10290.00
500 M 29.38 14690.00
500 MD 175.00 87500.00
5 EA 9900.00 49500.00

5 EA 1900.00 9500.00

2 EA 10000.00 20000.00
978 M 55.00 53790.00
802 M 15.00 12030.00
24 HR 35.00 840.00
1,690 M 4.00 6760.00
13 EA 150.00 1950.00
482 EA 5.00 2410.00
24,068 M 1.45 34898.60
9,736 M 1.65 16064.40
1,327 M 3.30 4379.10
134 M 15.00 2010.00
18 EA 75.00 1350.00
116 EA 75.00 8700.00
83,382 M 0.33 27516.06
160 M 0.50 80.00

100.00 3000.00
4.00 41680.00
1000.00 8000.00
1500.00 1500.00
17.64 17781.12
98.67 296.01
53.28 10123.20
108.73 217.46
118.67 237.34
72.12 72.12
9.89 662.63
1.00 3.00
60.00 2160.00
50.00 1350.00
50.00 800.00
6000.00 6000.00
18000.00 126000.00
25.00 250.00
75.00 25725.00
20.00 6860.00
29.38 14690.00
225.00 112500.00
7850.00 39250.00
1850.00 9250.00
12500.00 25000.00
55.00 53790.00
15.00 12030.00
40.00 960.00
4.00 6760.00
150.00 1950.00
5.00 2410.00
1.45 34898.60
1.65 16064.40
3.30 4379.10
15.00 2010.00
75.00 1350.00
75.00 8700.00
0.33 27516.06
0.50 80.00

100.00
2.50
2500.00
2500.00

20.00
100.00
60.00
125.00
125.00

80.00

12.00
10.00
100.00
150.00
150.00
10000.00
15000.00
250.00
75.00
50.00
35.00
200.00
9000.00
3000.00
15000.00
70.00
15.00
100.00
5.00
160.00
6.00

1.50
1.70
3.50
16.00
80.00
80.00
0.45

0.60

3000.00
26050.00
20000.00

2500.00

20160.00
300.00
11400.00
250.00
250.00

80.00

804.00
30.00
3600.00
4050.00
2400.00
10000.00
105000.00
2500.00
25725.00
17150.00
17500.00
100000.00
45000.00
15000.00
30000.00
68460.00
12030.00
2400.00
8450.00
2080.00
2892.00
36102.00
16551.20
4644.50
2144.00
1440.00
9280.00
37521.90
96.00



DAVIDSON
34468.3.3

NOV 16, 2004 02:47 PM
TIP NO R-2568B

FED AID NO STP-109(13) 5.667 KM
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NC-109 FROM NORTH OF 1-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

2:00 PM

NOV 16 2004

5/ 8 026

C201069

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0155 4835000000-M 1205 PAINT PVT MKG LINES 600MM 188 M 10.00 1880.00

0156 4840000000-N 1205 PAINT PVT MKG CHARACTER 96 EA 35.00 3360.00

0157 4845000000-N 1205 PAINT PVT MKG SYMBOL 116 EA 35.00 4060.00

0158 4850000000-M 1205 REMVL OF 100MM LINES 1,112 M 1.10 1223.20

0159 4860000000-M 1205 REMVL OF 200MM LINES 2,710 M 1.10 2981.00

0160 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 19 EA 50.00 950.00

0161 4905000000-N 1253 SNOWPLB PVMT MRKER 1,286 EA 27.00 34722.00

0162 5300000000-M 1505 FND CONDIT MAT'L ******** 594 MTN 25.00 14850.00
(1)

0163 5306000000-M SP BEDDN MAT'L CL *x#xsxs* 594 MTN 25.00 14850.00
(V)

0164 5318000000-M 1505 PVMT REP FOR UTILITY WORK 6 MTN 165.00 990.00

0165 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 35 M 132.00 4620.00

0166 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 2,260 M 99.05 223853.00

0167 5414000000-M 1510 20MM CU WATER PIPE TYPE K 305 M 65.00 19825.00

0168 5426000000-M 1510 ***MM PVC H20 P SDR ****x*xxx* 90 M 67.00 6030.00
(50MM, 17, 1.72MPA WP)

0169 5426000000-M 1510 ***MM PVC H20 P SDR ****xxxex 452 M 70.00 31640.00
(75MM, 17, 1.72MPA WP)

0170 5444000000-M 1510 150MM PVC H20 P SD21 1.38 798 M 82.50 65835.00

0171 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 3,043 KG 8.25 25104.75

0172 5510000000-M 1510 20MM CORPORATION STOP 26 EA 110.00 2860.00

0173 5534000000-M 1510 ***MM GATE V & V BX 4 EA 450.00 1800.00
(50MM, 1.38MPA WP)

0174 5534000000-M 1510 **MM GATE V & V BX 1 EA 600.00 600.00
(75MM, 1.38MPA WP)

0175 5540000000-M 1510 150MM GATE V & V BX 10 EA 850.00 8500.00

0176 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 12 EA 1050.00 12600.00
(1.38MPA)

0177 5582000000-M 1510 *** X **MM TAPPING SADDL 9 EA 450.00 4050.00
(150MM X 20MM)

0178 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 550.00 1100.00
(150MM X 50MM)

0179 5582000000-M 1510 *** X ***MM TAPPING SADDL 12 EA 700.00 8400.00
(200MM X 20MM)

0180 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 900.00 1800.00
(200MM X 50MM)

0181 5582000000-M 1510 *** X ***MM TAPPING SADDL 1 EA 300.00 300.00
(50MM X 20MM)

0182 5582000000-M 1510 *** X ***MM TAPPING SADDL 3 EA 325.00 975.00
(75MM X 20MM)

0183 5582000000-M 1510 *** X *MM TAPPING SADDL 1 EA 400.00 400.00
(75MM, 50MM)

0184 5606000000-M SP 50MM BLOW OFF ASSEMBLY 1 EA 950.00 950.00

0185 5624000000-M 1510 200MM TRANS COUPLN ****** 2 EA 650.00 1300.00
(DITO AC)

0186 5648000000-N 1510 RELOCATE EXIST WAT METER 28 EA 600.00 16800.00

10.00 1880.00
35.00 3360.00
35.00 4060.00
1.10 1223.20
1.10 2981.00
50.00 950.00
27.00 34722.00
35.00 20790.00
35.00 20790.00
200.00 1200.00
110.00 3850.00
200.00 452000.00
65.00 19825.00
70.00 6300.00
75.00 33900.00
90.00 71820.00
7.50 22822.50
200.00 5200.00
600.00 2400.00
750.00 750.00
1000.00 10000.00
1250.00 15000.00
200.00 1800.00
200.00 400.00
200.00 2400.00
200.00 400.00
200.00 200.00
200.00 600.00
250.00 250.00
1500.00 1500.00
2000.00 4000.00
750.00 21000.00

11.00
40.00
40.00

1.20

1.20
55.00
30.00
27.00

27.00

170.00
140.00
110.00
70.00
70.00

75.00

85.00
10.00
120.00
500.00

700.00

900.00
1200.00

500.00

600.00

800.00

1000.00

350.00

350.00

450.00

1000.00
700.00

650.00

2068.00
3840.00
4640.00
1334.40
3252.00
1045.00
38580.00
16038.00

16038.00

1020.00
4900.00
248600.00
21350.00
6300.00

33900.00

67830.00
30430.00
3120.00
2000.00

700.00

9000.00
14400.00

4500.00

1200.00

9600.00

2000.00

350.00

1050.00

450.00

1000.00
1400.00

18200.00



DAVIDSON
34468.3.3

NOV 16, 2004 02:47 PM
TIP NO R-2568B

FED AID NO STP-109(13) 5.667 KM
GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

NC-109 FROM NORTH OF 1-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

2:00 PM

NOV 16 2004

6/ 8 026

C201069

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0187 5654000000-M SP (F;l(z)kAOMC) EXT H20 MTR & MTR VLT 2 EA 3600.00 7200.00
0188 5672000000-N 1510 RELOCATE EXIST FIRE HYD 4 EA 1550.00 6200.00
0189 5708000000-M 1520 ***MM PVC FORCE M ******x 32 M 165.00 5280.00
(150MM, SDR 21, 1.38MPA WP)
0190 5756000000-M 1520 DI SS PIPE FITTINGS 300 KG 8.25 2475.00
0191 5798000000-M 1530 FL OR REMV *** P|PE ***** 31 M 45.00 1395.00
(150MM, PVC FORCE MAIN)
0192 5798000000-M 1530 FL OR REMV *** PIPE **** 224 M 55.00 12320.00
(200MM, AC WATER)
0193 5798000000-M 1530 FL OR REMV *** P|PE ***** 132 M 55.00 7260.00
(200MM, PVC WATER)
0194 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 400.00 1200.00
REMOVE EXT WATER METER
0195 5888000000-M SP  GENERIC UTILITY ITEM (M) 9% M 1000.00 96000.00
200MM DI RJ WATER PIPE, PC 2.41MPA WP, BY
TRENCHLESS METHOD
0196 6000000000-M 1605 TEMPORARY SILT FENCE 2,685 M 5.53 14848.05
0197 6006000000-M 1610 EROS CONTRL STONE CL A 725 MTN 31.00 22475.00
0198 6009000000-M 1610 EROS CONTRL STONE CL B 8,870 MTN 31.00 274970.00
0199 6012000000-M 1610 SEDIMENT CONTROL STONE 4,145 MTN 30.00 124350.00
0200 6015000000-M 1615 TEMPORARY MULCHING 45 HA 1038.00 46710.00
0201 6018000000-M 1620 SEED FOR TEMP SEEDING 1,775 KG 6.62 11750.50
0202 6021000000-M 1620 FERT FOR TEMP SEEDING 14.5 MTN 683.00 9903.50
0203  6024000000-M 1622 TEMPORARY SLOPE DRAINS 335 M 75.00 25125.00
0204 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 28 EA 160.00 4480.00
0205 6030000000-M 1630 SILT EXCAVATION 89,790 M3 0.01 897.90
0206 6036000000-M 1631 MATTING FOR EROS CONTROL 16,960 M2 1.74 29510.40
0207 6042000000-M 1632 6.4MM HARDWARE CLOTH 890 M 8.70 7743.00
0208 6069000000-M 1638 STILLING BASINS 40 M3 50.00 2000.00
0209 6070000000-N SP SPECIAL STILLING BASINS 12 EA 227.00 2724.00
0210 6084000000-M 1660 SEEDING & MULCHING 425 HA 2570.00 109225.00
0211  6087000000-M 1660 MOWING 255 HA 96.00 2448.00
0212  6090000000-M 1661 SEED FOR REPAIR SEEDING 550 KG 13.23 7276.50
0213  6093000000-M 1661 FERT FOR REPAIR SEEDING 2 MTN 884.00 1768.00
0214 6096000000-M 1662 SEED FOR SUPP SEEDING 1,200 KG 3.20 3840.00
0215 6108000000-M 1665 FERTILIZER TOPDRESSING 71 MTN 386.00 27406.00
0216  6109000000-M SP  SPECIAL SEED UND GR FESCUE/BLGRS 0.6 HA 16142.00 9685.20
0217 6111000000-M SP IMPERVIOUS DIKE 15 M 100.00 1500.00
0218 6114000000-N SP  SPECIALIZED HAND MOWING 315 HR 42.00 1323.00
0219 6117000000-N 1675 RESPONSE FOR EROS CONTROL 20 EA 100.00 2000.00
0220 6118000000-N SP ROOTWADS 5 EA 1200.00 6000.00
0221 6120000000-M SP CULVERT DIVERSION CHANNEL 220 M3 18.00 3960.00
0222 6123000000-M 1670 REFORESTATION 5 HA 1933.00 9665.00

5000.00 10000.00
1500.00 6000.00
225.00 7200.00
7.50 2250.00
30.00 930.00
35.00 7840.00
35.00 4620.00
750.00 2250.00
1000.00 96000.00
5.70 15304.50
50.00 36250.00
50.00 443500.00
45.00 186525.00
750.00 33750.00
4.80 8520.00
380.00 5510.00
43.94 14719.90
185.26 5187.28
0.01 897.90
2.00 33920.00
8.70 7743.00
50.00 2000.00
175.00 2100.00
2500.00 106250.00
62.50 1593.75
4.60 2530.00
760.00 1520.00
1.00 1200.00
300.00 21300.00
10000.00 6000.00
100.00 1500.00
25.00 787.50
1.00 20.00
300.00 1500.00
18.00 3960.00
1500.00 7500.00

4000.00

1700.00
170.00

9.00
50.00

60.00

60.00

450.00

1200.00

8.00
34.00
34.00
30.00

1200.00
7.00
800.00
35.00
200.00

0.10

2.00
15.00
55.00

1000.00
2800.00
100.00
15.00
1000.00
4.00
400.00
18000.00
110.00
50.00
110.00
250.00
20.00
2000.00

8000.00

6800.00
5440.00

2700.00
1550.00

13440.00

7920.00

1350.00

115200.00

21480.00
24650.00
301580.00
124350.00
54000.00
12425.00
11600.00
11725.00
5600.00
8979.00
33920.00
13350.00
2200.00
12000.00
119000.00
2550.00
8250.00
2000.00
4800.00
28400.00
10800.00
1650.00
1575.00
2200.00
1250.00
4400.00
10000.00



NOV 16, 2004 02:47 PM

TIP NO R-2568B

FED AID NO STP-109(13)

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-109 FROM NORTH OF 1-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

DAVIDSON
34468.3.3

5.667 KM

2:00 PM 718 026

NOV 16 2004 C201069

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0223
0224

0225
0226
0227
0228
0229
0230
0231
0232
0233
0234
0235
0236
0237
0238
0239
0240
0241

0242
0243

0244

0245
0246
0247

0248

0249

0250

0251
0252
0253
0254
0255

6126000000-M
6147000000-M

7060000000-M
7120000000-M
7132000000-M
7144000000-M
7264000000-M
7300000000-M
7324000000-N
7360000000-N
7372000000-N
7408000000-M
7420000000-M
7444000000-M
7456000000-M
7636000000-N
7684000000-N
7688000000-N
7708000000-N

7756000000-N
7768000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M

8017000000-N

8017000000-N

8035000000-N

8105560000-M
8105660000-M
8111600000-M
8115000000-N
8116000000-M

SP STREAMBANK REFORESTATION

SP GENERIC EROSION CONTROL ITEM (M)
SAFETY FENCE
1705 SIGNAL CABLE

1705 VEHICLE SIGNAL HD (300MM, 3 SECT)
1705 VEHICLE SIGNAL HD (300MM, 4 SECT)
1705 VEHICLE SIGNAL HD (300MM, 5 SECT)
1710 MESSENGER CABLE (9.52MM)

1715 TRENCHING (UNPAVED)

1716 JUNCTION BOX (STANDARD SIZE)
1720 WOOD POLE

1721 GUY ASSEMBLY

1722 25MM RISER W/ WEATHERHEAD

1722 50MM RISER W/ WEATHERHEAD

1725 INDUCTIVE LOOP SAWCUT

1726 LEAD-IN CABLE

1745 SIGN FOR SIGNALS

1750 SIGNAL CABINET FOUNDATION

SP CABINET BASE ADAPTER

Sp DETECTOR CARD (***********)
(TYPE 2070L)
1751 CONTLR WITH CBNT, 2070L BASE MTD

1751 CONTLR WITH CBNT, 2070L POLE MTD

CULVERT ITEMS
414 CULV EXCAV @ *++ssesss
(46+85.000 -L)
414 FND COND MATL BOX CULV
420 CL A CONC, CULVERT
425 REINF STL CULV

STRUCTURE ITEMS

SP  CM&R TEMP ACCESS *ssssxwxss
(61+31.500 -L- LT LN)

SP  CM&R TEMP ACCESS *sxxxr
(61+31.500 -L- RT LN)

402 REMV EXIST STR **#sxwxsss
(61+31.500 -L- LT LN)

SP  1220MM DRILLD PIER IN SOIL

SP  1220MM DRILLD PIER NO SOIL

SP PERM STL CASING FOR 1220MM PIER

SP CROSSHOLE SONIC LOGGING

SP CSL TUBES

04 HA
3,160 M

760 M
25 EA

490 M

855 M
18 EA
10 EA
20 EA

11 EA
1,210 M
1,670 M

Lump Sum

177 MTN
280.2 M3
28,358 KG

Lump Sum
Lump Sum
Lump Sum

269 M
145 M
17.4 M
4 EA
1836 M

40060.00
5.60

9.84
705.00
775.00

1200.00
6.50
16.40
190.00
700.00
175.00
600.00
350.00
13.42

2.46
250.00
600.00
300.00
150.00

10500.00
10400.00

30.00
400.00
215

4000.00
4000.00
1200.00
1050.00

38.00

16024.00
17696.00

7478.40
17625.00
775.00
2400.00
3185.00
14022.00
3420.00
7000.00
3500.00
1800.00
3850.00
16238.20
4108.20
1000.00
1200.00
600.00
2700.00

21000.00
10400.00

15000.00

5310.00
112080.00
60969.70

10000.00

10000.00

46000.00

107600.00
58000.00
20880.00

4200.00
6976.80

5000.00 2000.00
5.60 17696.00
9.84 7478.40

705.00 17625.00
775.00 775.00

1200.00 2400.00

6.50 3185.00

16.40 14022.00
190.00 3420.00
700.00 7000.00
175.00 3500.00
600.00 1800.00
350.00 3850.00
13.42 16238.20
2.46 4108.20
250.00 1000.00
600.00 1200.00
300.00 600.00
150.00 2700.00
10500.00 21000.00
10400.00 10400.00
15000.00

30.00 5310.00
400.00 112080.00
2.15 60969.70
15000.00

15000.00

30000.00

2900.00 78010.00

2900.00 42050.00

1080.00 18792.00

1050.00 4200.00

38.00 6976.80

45000.00
8.00

11.00
800.00
800.00

1400.00
7.00

18.00
200.00
750.00
200.00
650.00
400.00

14.00

3.00
300.00
650.00
350.00
180.00

12000.00
12000.00

33.00
440.00
2.30

3450.00
3800.00
1200.00
1200.00

42.00

18000.00
25280.00

8360.00
20000.00
800.00
2800.00
3430.00
15390.00
3600.00
7500.00
4000.00
1950.00
4400.00
16940.00
5010.00
1200.00
1300.00
700.00
3240.00

24000.00
12000.00

17000.00

5841.00
123288.00
65223.40

33000.00

19000.00

75000.00

92805.00
55100.00
20880.00
4800.00
7711.20



NOV 16, 2004 02:47 PM DAVIDSON
TIP NO R-2568B 34468.3.3 2:00PM 8/ 8 026

NOV 16 2004 C201069
FED AID NO STP-109(13) 5.667 KM

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-109 FROM NORTH OF 1-85 BUS TO NORTH OF SR-1756 (LEXINGTON AVE) NORTH OF LEDFORD MIDDLE SCHOOL.

BLYTHE CONSTRUCTION, INC. TRIANGLE GRADING & PAVING, W. C. ENGLISH, INC.
INC.
CHARLOTTE, NC BURLINGTON, NC LYNCHBURG, VA
0256  8119000000-M 412 UNCL STR EXCAV 990 M3 10.00 9900.00 8.00 7920.00 17.00 16830.00
(61+31.500 -L- LT LN)
0257 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 3000.00 3000.00 6500.00
(61+31.500 -L- RT LN)
0258 8147000000-M 420 REINF CONC DECK SLAB 1,212 M2 210.00 254520.00 300.00 363600.00 270.00 327240.00
0259 8161000000-M 420 GROOVING BRIDGE FLOORS 1,012.6 M2 3.18 3220.07 4.50 4556.70 4.00 4050.40
0260 8182000000-M 420 CL A CONC, BRIDGE 1349 M3 770.00 103873.00 865.00 116688.50 955.00 128829.50
0261 8210000000-N 422 BRG APPR SLAB ***x+#xes Lump Sum 48000.00 44000.00 62000.00
(61+31.500 -L- LT LN)
0262 8210000000-N 422 BRG APPR SLAB **#xsrixss Lump Sum 48000.00 44000.00 62000.00
(61+31.500 -L- RT LN)
0263 8217000000-M 425 REINF STEEL (BRIDGE) 16,605 KG 1.80 29889.00 2.00 33210.00 1.62 26900.10
0264 8238000000-M 425 SPIRAL COL REINF STL STR 2,235 KG 2.50 5587.50 5.00 11175.00 3.00 6705.00
0265 8265000000-M 430 1372MM PRESTR CONC GIRDER 407.04 M 520.00 211660.80 577.00 234862.08 560.00 227942.40
0266 8364000000-M 450 HP310X79 STL PILE 280 M 125.00 35000.00 100.00 28000.00 107.00 29960.00
0267 8503000000-M 460 CONC BARRIER RAIL 205456 M 150.00 30818.40 160.00 32872.96 185.00 38009.36
0268 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 1,025 MTN 37.00 37925.00 35.00 35875.00 44.00 45100.00
0269 8622000000-M 876 FILTER FABRIC FOR DRAINAGE 1,048 M2 2.00 2096.00 2.50 2620.00 5.00 5240.00
0270 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 22500.00 7000.00 6400.00
0271 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 20000.00 30000.00 46000.00
CONTRACT TOTAL TOTAL 16578884.44 TOTAL 18787078.03 TOTAL 19584042.01
ROADWAY ITEMS SUB-TOTAL 15255878.17 SUB-TOTAL 17384309.29 SUB-TOTAL 18024686.65
CULVERT ITEMS SUB-TOTAL 193359.70 SUB-TOTAL 193359.70 SUB-TOTAL 211352.40
STRUCTURE ITEMS SUB-TOTAL 1129646.57 SUB-TOTAL 1209409.04 SUB-TOTAL 1348002.96
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 16578884.44
TRIANGLE GRADING & PAVING, INC. 2 18787078.03

W. C. ENGLISH, INC. 3 19584042.01



NOV 16, 2004 02:47 PM DAVIDSON
TIP NO B-4096 33454.2.2 2:00 PM 1/ 6 027

NOV 16 2004 C201071
FED AID NO BRSTP-29(37) 0.237 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & 1-85 BUS.

DANE CONSTRUCTION, INC.  SLOAN CONSTRUCTION CO., INC. UNITED CONTRACTORS, INC.
MOORESVILLE, NC GREENVILLE, SC CHESTER, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 84000.00 86800.00 99633.31
0003 0029000000-N ~ SP  REINF BRG APPR **ss Lump Sum 30000.00 54210.00 34725.67
(20+38.40 -L-)
0004 0043000000-N 226 GRADING Lump Sum 108000.00 130000.00 166744.98
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 5625.00 5625.00 1000.00 1000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1250 CY 20.00 25000.00 18.946 23682.50 10.00 12500.00
0007 0080000000-E ~ SP  CLASS IV SUBGRD STABILIZATION 500 TON 12.50 6250.00 20.14 10070.00 24.00 12000.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 750 CY 25.00 18750.00 36.707 27530.25 25.00 18750.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 2,000 SY 2.25 4500.00 2.368 4736.00 2.36 4720.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 25.00 1500.00 36.707 2202.42 25.25 1515.00
0011 0366000000-E 310 15"RC PIPE CULV Il 500 LF 24.00 12000.00 29.603 14801.50 65.66 32830.00
0012 0708000000-E 310 15"BCCSP B 0.064" 44 LF 29.00 1276.00 73.415 3230.26 70.71 3111.24
0013 0806000000-E 310 15"BCCS ELB B 0.064" 4 EA 220.00 880.00 201.298 805.19 75.76 303.04
0014 1121000000-E 520 AGGREGATE BASE COURSE 775 TON 27.00 20925.00 21.314 16518.35 24.88 19282.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 36.00 1800.00 36.707 1835.35 28.46 1423.00
0016 1308000000-E 607 z\g!'LlT.g §S1I/32I‘-'I)ALT PUMT *ree . wwews 1,000 SY 10.50 10500.00 17.762 17762.00 9.97 9970.00
0017 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,100 TON 51.00 56100.00 51.509 56659.90 5152 56672.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.08 600 TON 57.00 34200.00 54.469 32681.40 57.58 34548.00
0019 1503000000-E 610 ASP CONC INTR CRS 119.0C 300 TON 59.00 17700.00 54.469 16340.70 59.60 17880.00
0020 1519000000-E 610 ASP CONC SURF CRS $9.58 360 TON 54.00 19440.00 60.389 21740.04 54.55 19638.00
0021 1523000000-E 610 ASP CONC SURF CRS $9.5C 1,000 TON 57.00 57000.00 61.573 61573.00 57.58 57580.00
0022 1560000000-E 620 ASP FOR PLANT MIX PG64-22 112 TON 280.00 31360.00 296.026 33154.91 282.83 31676.96
0023 1565000000-E 620 ASP FOR PLANT MIX PG70-22 60 TON 297.00 17820.00 307.867 18472.02 300.00 18000.00
0024 2190000000-N 828 TEMP STL PLT COVER FOR MDS 1 EA 1500.00 1500.00 633.496 633.50 101.01 101.01
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1250.00 8750.00 1302.516 9117.61 1212.12 8484.84
0026 2365000000-N 840 FRAME W/2GRTS 840.22 STD 4 EA 550.00 2200.00 444.039 1776.16 404.04 1616.16
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 550.00 1100.00 414.437 828.87 404.04 808.08
0028 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 50.00 1000.00 41.444 828.88 40.40 808.00
0029 2570000000-N  SP MODIFIED CONCRETE FLUME 2 EA 2000.00 4000.00 3552.315 7104.63 2500.00 5000.00
0030 2619000000-E 850 4" CONCRETE PAVED DITCH 10 sY 100.00 1000.00 148.013 1480.13 75.00 750.00
0031 3030000000-E 862 STLBM GUARDRAIL 1,000 LF 12.95 12950.00 15.334 15334.00 13.89 13890.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 50.00 250.00 59.205 296.03 35.35 176.75
0033 3210000000-N 862 GRANCHOR TYPE CAT-1 1 EA 540.00 540.00 639.417 639.42 404.04 404.04
0034 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1220.00 4880.00 1444.608 5778.43 111111 4444.44
0035 3270000000-N  SP  GRANCHOR TYPE 350 4 EA 1705.00 6820.00 2018.899 8075.60 1717.17 6868.68
0036 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1400 LF 0.40 560.00 0.474 663.60 1.01 1414.00
0037 3595000000-E 869 RELAPPING GUARDRAIL 500 LF 5.20 2600.00 6.157 3078.50 2.2 1135.00
0038 3649000000-E 876 PLAINRIP RAP, CLASS B 8 TON 39.00 312.00 104.201 833.61 48.41 387.28
0039 3656000000-E 876 FILTER FABRIC FOR DRAINGE 360 SY 2.25 810.00 2.368 852.48 1.96 705.60

0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 3,108 SF 10.00 31080.00 3.789 11776.21 3.16 9821.28



NOV 16, 2004 02:47 PM DAVIDSON
TIP NO B-4096 33454.2.2 2:00 PM 2/ 6 027

NOV 16 2004 C201071
FED AID NO BRSTP-29(37) 0.237 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & 1-85 BUS.

DANE CONSTRUCTION, INC. SLOAN CONSTRUCTION CO., INC. UNITED CONTRACTORS, INC.
MOORESVILLE, NC GREENVILLE, SC CHESTER, SC
0041 4405000000-E 1110 WORK ZONE SIGNS (PORT) 640 SF 10.00 6400.00 5.151 3296.64 16.98 10867.20
0042 4410000000-E 1110 WORK ZONE SIGNS (BARR) 96 SF 10.00 960.00 5.092 488.83 4.22 405.12
0043  4415000000-N 1115 FLASHING ARROW PNL TYPE C 5 EA 2000.00 10000.00 4795.625 23978.13 6605.07 33025.35
0044 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 9000.00 18000.00 22646.009 45292.02 19821.72 39643.44
0045 4430000000-N 1130 DRUMS 120 EA 100.00 12000.00 42.154 5058.48 52.00 6240.00
0046 4445000000-E 1145 BARRICADES (TYPE llI) 448 LF 12.00 5376.00 10.894 4880.51 8.46 3790.08
0047 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 300.00 1800.00 98.044 588.26 76.24 457 .44
0048 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 3 EA 15000.00 45000.00 12314.693 36944.08 24093.86 72281.58
0049 4485000000-E 1170 PORT CONC BARRIER 1,700 LF 16.00 27200.00 19.419 33012.30 16.00 27200.00
0050 4510000000-N Sp POLICE 20 HR 65.00 1300.00 88.808 1776.16 66.26 1325.20
0051 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 7,870 LF 1.50 11805.00 1.776 13977.12 1.52 11962.40
0052 4650000000-N 1251 TEMP RAISED PVMT MRKS 397 EA 5.00 1985.00 5.921 2350.64 5.05 2004.85
0053 4685000000-E 1205 THERMO PVT MKG LINES 4"90 7,080 LF 0.50 3540.00 0.592 4191.36 0.51 3610.80
0054 4686000000-E 1205 THERMO PVT MKG LINES 4"120 885 LF 1.00 885.00 1.184 1047.84 1.01 893.85
0055 4770000000-E 1205 4" COLD APPL PLSTIC LINES 1,035 LF 1.50 1552.50 1.776 1838.16 1.52 1573.20
0056 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,981 LF 0.25 5245.25 0.296 6210.38 0.25 5245.25
0057 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,500 LF 0.50 2250.00 0.592 2664.00 0.51 2295.00
0058 4900000000-N 1252 PERM RAISED PVMT MARKERS 8 EA 5.00 40.00 5.921 47.37 5.05 40.40
0059 4905000000-N 1253 SNOWPLB PVMT MRKER 46 EA 130.00 5980.00 153.934 7080.96 131.31 6040.26
0060 6000000000-E 1605 TEMPORARY SILT FENCE 1,645 LF 6.00 9870.00 2.487 4091.12 2.32 3816.40
0061 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 39.00 2925.00 58.021 4351.58 38.82 2911.50
0062 6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 39.00 3510.00 58.021 5221.89 43.32 3898.80
0063 6012000000-E 1610 SEDIMENT CONTROL STONE 160 TON 28.00 4480.00 32.563 5210.08 31.87 5099.20
0064 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 400.00 1000.00 710.463 1776.16 424.24 1060.60
0065 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 3.552 355.20 3.03 303.00
0066 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 320.00 160.00 710.463 355.23 707.08 353.54
0067 6030000000-E 1630 SILT EXCAVATION 135 CY 9.00 1215.00 20.722 279747 11.33 1529.55
0068 6036000000-E 1631 MATTING FOR EROS CONTROL 1,460 SY 3.00 4380.00 2.013 2938.98 1.67 2438.20
0069 6042000000-E 1632 1/4" HARDWARE CLOTH 160 LF 4.00 640.00 9.473 1515.68 2.47 395.20
0070 6048000000-E SP  FLOAT TURBIDITY CURTAIN 110 SY 40.00 4400.00 65.126 7163.86 35.35 3888.50
0071 6070000000-N SP SPECIAL STILLING BASINS 4 EA 500.00 2000.00 651.258 2605.03 979.91 3919.64
0072 6084000000-E 1660 SEEDING AND MULCHING 2.5 ACR 1100.00 2750.00 1302.516 3256.29 1303.03 3257.58
0073 6087000000-E 1660 MOWING 1.5 ACR 50.00 75.00 71.046 106.57 48.49 72.74
0074 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 4.736 236.80 7.07 353.50
0075 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 640.00 160.00 947.284 236.82 909.08 227.27
0076 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 3.552 177.60 1.87 93.50
0077 6108000000-E 1665 FERTILIZER TOPDRESSING 1.75 TON 330.00 577.50 651.258 1139.70 404.04 707.07
0078 6109000000-E SP  SPECIAL SEED UND GR FESCUE/BLGRS 0.15 ACR 20000.00 3000.00 1539.337 230.90 8080.80 1212.12
0079 6114000000-N SP SPECIALIZED HAND MOWING 25 HR 30.00 75.00 59.205 148.01 50.50 126.25

0080 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00 29.603 236.82 506.23 4049.84



NOV 16, 2004 02:47 PM
TIP NO B-4096

FED AID NO BRSTP-29(37)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & 1-85 BUS.

DAVIDSON
33454.2.2

0.237 MI

2:00 PM 3/6 027

NOV 16 2004 C201071

DANE CONSTRUCTION, INC.

SLOAN CONSTRUCTION CO., INC.

UNITED CONTRACTORS, INC.

MOORESVILLE, NC GREENVILLE, SC CHESTER, SC
STRUCTURE ITEMS
0081 8035000000-N 402 REMV EXIST STR *+#rswrs Lump Sum 85000.00 144000.00 118134.69
(20+38.40-L-)
0082 8105560000-E SP  4-0"DRILLD PIER IN SOIL 1184 LF 270.00 31968.00 276.00 32678.40 396.21 46911.26
0083 8105660000-E SP  4-0"DRILLD PIER NO SOIL 145 LF 3770.00 54665.00 3350.00 48575.00 1782.88 25851.76
0084 8111600000-E SP PERM STL CASING FOR 4' PIER 315 LF 210.00 6615.00 211.955 6676.58 252.53 7954.70
0085 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 1050.00 2100.00 1243.31 2486.62 4545.46 9090.92
0086 8116000000-E SP CSLTUBES 571.7 LF 15.00 8575.50 14.209 8123.29 11.72 6700.32
0087 8119000000-E 412 UNCLASSIFIED STR EXCAV 665 CY 1.00 665.00 18.268 12148.22 11.38 7567.70
0088 8147000000-E 420 REINF CONCRETE DECK SLAB 8,864 SF 24.00 212736.00 2275 201656.00 30.40 269465.60
0089 8161000000-E 420 GROOVING BRIDGE FLOORS 7,433 SF 0.42 3121.86 0.77 5723.41 0.53 3939.49
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 138.1 CY 750.00 103575.00 579.519 80031.57 840.65 116093.77
0091 8210000000-N 422 BRG APPR SLAB ****#xkwsex Lump Sum 44000.00 25135.17 61225.48
(20+38.40 -L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 43,613 LB 1.00 43613.00 0.705 30747.17 0.78 34018.14
0093 8238000000-E 425 SPIRAL COL REINF STL BRG 4168 LB 1.25 5210.00 1.184 4934.91 1.40 5835.20
0094 8265000000-E 430 54" PRESTR CONCRETE GIRDR 890 LF 165.00 146850.00 184.695 164378.55 215.35 191661.50
0095 8364000000-E 450 HP12X53 PILES 770 LF 37.00 28490.00 33.00 25410.00 39.33 30284.10
0096 8391000000-N 450 STEEL PILE POINTS 11 EA 200.00 2200.00 150.797 1658.77 102.63 1128.93
0097 8503000000-E 460 CONCRETE BARRIER RAIL 45186 LF 37.50 16944.75 66.052 29846.26 48.63 21973.95
0098 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 591 TON 36.00 21276.00 37.085 21917.24 40.49 23929.59
0099 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 657 SY 3.00 1971.00 2.961 1945.38 2.70 1773.90
0100 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6500.00 4439.75 4819.96
0101 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 17500.00 12698.18 18354.17
CONTRACT TOTAL TOTAL 1686373.36 TOTAL 1813613.95 TOTAL 1986648.91
ROADWAY ITEMS SUB-TOTAL 842797.25 SUB-TOTAL 948403.48 SUB-TOTAL 979933.78
STRUCTURE ITEMS SUB-TOTAL 843576.11 SUB-TOTAL 865210.47 SUB-TOTAL 1006715.13



NOV 16, 2004 02:47 PM DAVIDSON
TIP NO B-4096 33454.2.2 2:00 PM 4/ 6 027

NOV 16 2004 C201071
FED AID NO BRSTP-29(37) 0.237 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & 1-85 BUS.

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 100000.00
0003 0029000000-N SP  REINF BRG APPR s Lump Sum 35000.00
(20+38.40 -L-)
0004 0043000000-N 226 GRADING Lump Sum 100000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5500.00 5500.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,250 CY 11.30 14125.00
0007 0080000000-E SP CLASS IV SUBGRD STABILIZATION 500 TON 19.00 9500.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 750 CY 37.00 27750.00
0009 0196000000-E 270 SOIL STABILIZATION FABRIC 2,000 SY 2.00 4000.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 60 TON 27.50 1650.00
0011 0366000000-E 310 15" RCPIPE CULV I 500 LF 23.50 11750.00
0012 0708000000-E 310 15"BCCSP B 0.064" 44 LF 36.00 1584.00
0013 0806000000-E 310 15"BCCS ELB B 0.064" 4 EA 350.00 1400.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 775 TON 26.50 20537.50
0015 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 28.25 1412.50
0016 1308000000-E 607 MILLN ASPHALT PVMT #x#** . xxxxx 1,000 SY 8.50 8500.00
(0" TO 3-1/2")
0017 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,100 TON 56.00 61600.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 600 TON 63.00 37800.00
0019 1503000000-E 610 ASP CONC INTR CRS 119.0C 300 TON 65.00 19500.00
0020 1519000000-E 610 ASP CONC SURF CRS $9.5B 360 TON 60.00 21600.00
0021 1523000000-E 610 ASP CONC SURF CRS S9.5C 1,000 TON 65.00 65000.00
0022 1560000000-E 620 ASP FOR PLANT MIX PG64-22 112 TON 310.00 34720.00
0023 1565000000-E 620 ASP FOR PLANT MIX PG70-22 60 TON 330.00 19800.00
0024 2190000000-N 828 TEMP STL PLT COVER FOR MDS 1 EA 950.00 950.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 1400.00 9800.00
0026 2365000000-N 840 FRAME W/2GRTS 840.22 STD 4 EA 525.00 2100.00
0027 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 525.00 1050.00
0028 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 65.00 1300.00
0029 2570000000-N SP MODIFIED CONCRETE FLUME 2 EA 1100.00 2200.00
0030 2619000000-E 850 4" CONCRETE PAVED DITCH 10 SY 120.00 1200.00
0031 3030000000-E 862 STL BM GUARDRAIL 1,000 LF 15.25 15250.00
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 38.50 192.50
0033 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 445.00 445.00
0034 3215000000-N 862 GRANCHOR TYPE IlI 4 EA 1220.00 4880.00
0035 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1850.00 7400.00
0036 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,400 LF 1.10 1540.00
0037 3595000000-E 869 RELAPPING GUARDRAIL 500 LF 2.50 1250.00
0038 3649000000-E 876 PLAIN RIP RAP, CLASS B 8 TON 90.00 720.00
0039 3656000000-E 876 FILTER FABRIC FOR DRAINGE 360 SY 2.00 720.00

0040 4400000000-E 1110 WORK ZONE SIGNS (STAT) 3,108 SF 5.00 15540.00



NOV 16, 2004 02:47 PM DAVIDSON
TIP NO B-4096 33454.2.2 2:00 PM 5/6 027

NOV 16 2004 C201071
FED AID NO BRSTP-29(37) 0.237 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & 1-85 BUS.

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0041 4405000000-E 1110 WORK ZONE SIGNS (PORT) 640 SF 5.00 3200.00
0042 4410000000-E 1110 WORK ZONE SIGNS (BARR) 96 SF 5.00 480.00
0043 4415000000-N 1115 FLASHING ARROW PNL TYPE C 5 EA 4100.00 20500.00
0044 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 19250.00 38500.00
0045 4430000000-N 1130 DRUMS 120 EA 36.00 4320.00
0046 4445000000-E 1145 BARRICADES (TYPE III) 448 LF 10.00 4480.00
0047 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 85.00 510.00
0048 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 3 EA 10500.00 31500.00
0049 4485000000-E 1170 PORT CONC BARRIER 1,700 LF 18.00 30600.00
0050 4510000000-N SP POLICE 20 HR 39.00 780.00
0051 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 7,870 LF 1.85 14559.50
0052 4650000000-N 1251 TEMP RAISED PVMT MRKS 397 EA 7.75 3076.75
0053 4685000000-E 1205 THERMO PVT MKG LINES 4"90 7,080 LF 0.44 3115.20
0054 4686000000-E 1205 THERMO PVT MKG LINES 4"120 885 LF 0.50 442.50
0055 4770000000-E 1205 4" COLD APPL PLSTIC LINES 1,035 LF 1.85 1914.75
0056 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,981 LF 0.26 5455.06
0057 4850000000-E 1205 LINE REMOVAL 4" WIDE 4,500 LF 1.10 4950.00
0058 4900000000-N 1252 PERM RAISED PVMT MARKERS 8 EA 7.75 62.00
0059 4905000000-N 1253 SNOWPLB PVMT MRKER 46 EA 45.00 2070.00
0060 6000000000-E 1605 TEMPORARY SILT FENCE 1,645 LF 4.00 6580.00
0061 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 46.00 3450.00
0062 6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 46.00 4140.00
0063 6012000000-E 1610 SEDIMENT CONTROL STONE 160 TON 45.00 7200.00
0064 6015000000-E 1615 TEMPORARY MULCHING 2.5 ACR 1200.00 3000.00
0065 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 8.00 800.00
0066 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 2200.00 1100.00
0067 6030000000-E 1630 SILT EXCAVATION 135 CY 11.50 1552.50
0068 6036000000-E 1631 MATTING FOR EROS CONTROL 1,460 SY 3.00 4380.00
0069 6042000000-E 1632 1/4" HARDWARE CLOTH 160 LF 5.00 800.00
0070 6048000000-E SP FLOAT TURBIDITY CURTAIN 110 SY 50.00 5500.00
0071 6070000000-N SP SPECIAL STILLING BASINS 4 EA 1050.00 4200.00
0072 6084000000-E 1660 SEEDING AND MULCHING 2.5 ACR 2000.00 5000.00
0073 6087000000-E 1660 MOWING 1.5 ACR 45.00 67.50
0074 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 16.00 800.00
0075 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 4500.00 1125.00
0076 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.00 400.00
0077 6108000000-E 1665 FERTILIZER TOPDRESSING 1.75 TON 900.00 1575.00
0078 6109000000-E SP SPECIAL SEED UND GR FESCUE/BLGRS 0.15 ACR 1200.00 180.00
0079 6114000000-N SP SPECIALIZED HAND MOWING 25 HR 165.00 412.50

0080 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 165.00 1320.00



NOV 16, 2004 02:47 PM DAVIDSON
TIP NO B-4096 33454.2.2 2:00 PM 6/6 027

NOV 16 2004 C201071
FED AID NO BRSTP-29(37) 0.237 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER RICH FORK CREEK & APPROACHES ON US-29/70 & 1-85 BUS.

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

STRUCTURE ITEMS

0081 8035000000-N 402 REMV EXIST STR **#x#xxsx Lump Sum 147500.00
(20+38.40-L-)
0082 8105560000-E SP 4'-0"DRILLD PIER IN SOIL 1184 LF 400.00 47360.00
0083 8105660000-E SP 4'-0"DRILLD PIER NO SOIL 145 LF 3600.00 52200.00
0084 8111600000-E SP PERM STL CASING FOR 4' PIER 315 LF 220.00 6930.00
0085 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 1200.00 2400.00
0086 8116000000-E SP CSL TUBES 571.7 LF 15.00 8575.50
0087 8119000000-E 412 UNCLASSIFIED STR EXCAV 665 CY 10.50 6982.50
0088 8147000000-E 420 REINF CONCRETE DECK SLAB 8,864 SF 29.00 257056.00
0089 8161000000-E 420 GROOVING BRIDGE FLOORS 7,433 SF 0.50 3716.50
0090 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 138.1 CY 950.00 131195.00
0091 8210000000-N 422 BRG APPR SLAB ****xxxxxx Lump Sum 65000.00
(20+38.40 -L-)
0092 8217000000-E 425 REINF STEEL (BRIDGE) 43,613 LB 0.94 40996.22
0093 8238000000-E 425 SPIRAL COL REINF STL BRG 4,168 LB 1.42 5918.56
0094 8265000000-E 430 54" PRESTR CONCRETE GIRDR 890 LF 260.00 231400.00
0095 8364000000-E 450 HP12X53 PILES 770 LF 45.00 34650.00
0096 8391000000-N 450 STEEL PILE POINTS 11 EA 135.00 1485.00
0097 8503000000-E 460 CONCRETE BARRIER RAIL 45186 LF 47.00 21237.42
0098 8608000000-E 876 PLAIN RIP RAP 11 (2'-0") 591 TON 40.00 23640.00
0099 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 657 SY 2.00 1314.00
0100 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6500.00
0101 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 30000.00
CONTRACT TOTAL TOTAL 2019421.46
ROADWAY ITEMS SUB-TOTAL 893364.76
STRUCTURE ITEMS SUB-TOTAL 1126056.70
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 1686373.36
SLOAN CONSTRUCTION CO., INC. 2 1813613.95
UNITED CONTRACTORS, INC. 3 1986648.91
DLB, INC. D/B/A DLB, INC., (OF VA.) 4 2019421.46



NOV 16, 2004 02:47 PM
TIP NO 1-4736

FED AID NO IMS-85-2(57)58
PAVEMENT REHABILITATION.
-85 FROM US-601 TO THE ROWAN COUNTY LINE.

CABARRUS
38741.3.1

4.550 MI

2:00 PM 1/ 2 028

NOV 16 2004 C201263

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

REA CONTRACTING, LLC

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 1245000000-E SP SHOULDER RECONSTRUCTION
0003 1330000000-E 607 INCIDENTAL MILLING

0004 1550000000-E 610 ASP CONC SURF CRS $12.5D
0005 1570000000-E 620 ASP FOR PLANT MIX PG 76-22
0006 1693000000-E 654 ASPH PLT MIX PVMT REPAIR
0007 1704000000-E SP PATCHING EXIST PAVEMENT
0008 2738000000-E SP GENERIC PAVING ITEM (SY)

CONTINUOUS REINF CONC REPAIR
1115 FLASHING ARROW PNL TYPE C

1120 CHANGEABLE MESSAGE SIGNS
1130 DRUMS

1160 TEMPORARY CRASH CUSHIONS
1160 RESET CRASH CUSHION

1165 TRUCK MTD IMP ATTN 60 MPH
1170 PORT CONC BARRIER

1170 RESET PORT CONC BARRIER
SP POLICE

1205 6"WIDE THERMO 90 MILS

1205 6"WIDE THERMO 120 MILS

1205 12"WIDE THERMO 90 MILS

1205 THERMO PVT MKG CHARACTER 120
1205 THERMO PVT SYMBOL 90MILS
1205 PAINT PVMT MARKINGS 4"

1253 SNOWPLB PVMT MRKER

1413 PORTABLE LIGHTING

0009 4415000000-N
0010 4420000000-N
0011 4430000000-N
0012 4465000000-N
0013 4470000000-N
0014  4480000000-N
0015 4485000000-E
0016 4500000000-E
0017 4510000000-N
0018 4688000000-E
0019 4690000000-E
0020 4700000000-E
0021 4721000000-E
0022 4725000000-E
0023 4810000000-E
0024 4905000000-N
0025 5255000000-N

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum
20 SwMmI 5600.00
1,000 SY 10.00
25,000 TON 26.00
1,200 TON 365.00
300 TON 160.00
1,000 TON 110.00
200 SY 325.00
2 EA 3000.00
2 EA 7500.00
300 EA 50.00
2 EA 7500.00
6 EA 2500.00
2 EA 2000.00
1,000 LF 14.00
6,000 LF 6.00
20 HR 55.00
106,000 LF 0.45
15,000 LF 0.60
8,500 LF 1.00
16 EA 60.00
4 EA 150.00
131,500 LF 0.18
1,000 EA 27.00
Lump Sum

TOTAL

SUB-TOTAL

92000.00
112000.00
10000.00
650000.00
438000.00
48000.00
110000.00
65000.00

6000.00
15000.00
15000.00
15000.00
15000.00

4000.00
14000.00
36000.00

1100.00
47700.00

9000.00

8500.00

960.00
600.00
23670.00
27000.00
82000.00

1845530.00

1845530.00

26950.00
3615.00 72300.00
18.15 18150.00
30.87 771750.00
392.00 470400.00
149.00 44700.00
106.00 106000.00
310.00 62000.00
1196.00 2392.00
5384.00 10768.00
49.00 14700.00
7875.00 15750.00
2625.00 15750.00
10134.00 20268.00
14.70 14700.00
6.30 37800.00
31.50 630.00
0.63 66780.00
0.84 12600.00
3.15 26775.00
105.00 1680.00
210.00 840.00
0.22 28930.00
28.35 28350.00
25400.00

TOTAL 1896363.00
SUB-TOTAL 1896363.00

98600.00

3400.00 68000.00
12.00 12000.00
31.71 792750.00
385.00 462000.00
140.00 42000.00
85.00 85000.00
295.00 59000.00
2800.00 5600.00
9500.00 19000.00
38.00 11400.00
7500.00 15000.00
2500.00 15000.00
16000.00 32000.00
14.00 14000.00
6.00 36000.00
30.00 600.00
0.60 63600.00
0.80 12000.00
3.00 25500.00
100.00 1600.00
200.00 800.00
0.21 27615.00
27.00 27000.00
52500.00

TOTAL 1978565.00
SUB-TOTAL 1978565.00



NOV 16, 2004 02:47 PM

CABARRUS

TIP NO 1-4736 38741.3.1 2:00 PM 028
NOV 16 2004 C201263
FED AID NO IMS-85-2(57)58 4.550 MI
PAVEMENT REHABILITATION.
I-85 FROM US-601 TO THE ROWAN COUNTY LINE.
CROWDER CONSTRUCTION

COMPANY
CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION

0002 1245000000-E SP SHOULDER RECONSTRUCTION

0003 1330000000-E 607 INCIDENTAL MILLING

0004 1550000000-E 610 ASP CONC SURF CRS $12.5D

0005 1570000000-E 620 ASP FOR PLANT MIX PG 76-22

0006 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0007 1704000000-E SP PATCHING EXIST PAVEMENT

0008 2738000000-E SP GENERIC PAVING ITEM (SY)
CONTINUOUS REINF CONC REPAIR

0009 4415000000-N 1115 FLASHING ARROW PNL TYPE C

0010 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS

0011 4430000000-N 1130 DRUMS

0012 4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0013 4470000000-N 1160 RESET CRASH CUSHION

0014 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH

0015 4485000000-E 1170 PORT CONC BARRIER

0016 4500000000-E 1170 RESET PORT CONC BARRIER

0017 4510000000-N SP  POLICE

0018 4688000000-E 1205 6"WIDE THERMO 90 MILS

0019 4690000000-E 1205 6"WIDE THERMO 120 MILS

0020 4700000000-E 1205 12"WIDE THERMO 90 MILS

0021 4721000000-E 1205 THERMO PVT MKG CHARACTER 120

0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS

0023 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0024 4905000000-N 1253 SNOWPLB PVMT MRKER

0025 5255000000-N 1413 PORTABLE LIGHTING
CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
BLYTHE CONSTRUCTION, INC.

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

REA CONTRACTING, LLC
CROWDER CONSTRUCTION COMPANY

Lump Sum

20 sSwmI

1,000

SY

25,000 TON
1,200 TON
300 TON
1,000 TON

200

1,000
6,000
20
106,000
15,000
8,500
16

4
131,500
1,000
Lump Sum

A WN -~

SY

EA
EA
EA
EA
EA
EA
LF
LF
HR
LF
LF
LF
EA
EA
LF
EA

5266.25
13.40
36.25

445.25
182.10
111.90
380.00

2075.00
7095.00
45.00
13325.00
2450.00
13075.00
17.15
7.35
70.00
0.60

0.80

3.00
100.00
200.00
0.21
27.00

TOTAL

SUB-TOTAL

265300.00
105325.00
13400.00
906250.00
534300.00
54630.00
111900.00
76000.00

4150.00
14190.00
13500.00
26650.00
14700.00
26150.00
17150.00
44100.00

1400.00
63600.00
12000.00
25500.00

1600.00

800.00
27615.00
27000.00
17110.00

2404320.00

2404320.00
CONTRACT TOTAL

1845530.00
1896363.00
1978565.00
2404320.00



NOV 16, 2004 02:47 PM SURRY, YADKIN
TIP NO 1-4025A 34209.2.3 2:00 PM 1/5 029

NOV 16 2004 C201210
FED AID NO IMS-77-1(162)83 0.743 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER YADKIN RIVER, YADKIN VALLEY RAILROAD & NC-268 AND APPROACHES ON [-77.

DLB, INC. D/B/A DLB, INC., (OF VA.) W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.
HILLSVILLE, VA LYNCHBURG, VA MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 450000.00 461000.00 508000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 60000.00 115000.00 45000.00
0003 0022000000-E 225 UNCLASSIFIED EXCAVATION 37,300 CY 6.00 223800.00 7.75 289075.00 7.00 261100.00
0004 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 75000.00 65000.00 35000.00
(28+95.000)
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 5500.00 5500.00 1100.00 1100.00 1000.00 1000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 1,000 CY 11.25 11250.00 7.75 7750.00 7.00 7000.00
0007 0063000000-N SP GRADING Lump Sum 175000.00 487000.00 200000.00
0008 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 420 TON 20.00 8400.00 28.00 11760.00 25.00 10500.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 2 CY 100.00 200.00 200.00 400.00 100.00 200.00
0010 0141000000-E 240 BERM DITCH CONSTRUCTION 225 LF 5.85 1316.25 5.50 1237.50 5.00 1125.00
0011 0192000000-N 260 PROOF ROLLING 3 HR 200.00 600.00 550.00 1650.00 500.00 1500.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 250 CY 35.00 8750.00 55.00 13750.00 50.00 12500.00
0013 0196000000-E 270 SOIL STABILIZATION FABRIC 1,500 SY 2.00 3000.00 2.20 3300.00 2.00 3000.00
0014 0199000000-E SP TEMPORARY SHORING 7,000 SF 26.00 182000.00 29.00 203000.00 70.00 490000.00
0015 0206000000-E SP TEMP SHORING - BARR SUPPORTED 2,000 SF 35.00 70000.00 34.00 68000.00 75.00 150000.00
0016 0318000000-E 300 FND CONDIT MATL MINOR STRS 155 TON 26.00 4030.00 22.00 3410.00 20.00 3100.00
0017 0366000000-E 310 15" RC PIPE CULV Ill 492 LF 25.00 12300.00 27.00 13284.00 24.00 11808.00
0018 0372000000-E 310 18"RCPIPE CULV Il 108 LF 32.00 3456.00 31.00 3348.00 28.00 3024.00
0019  0378000000-E 310 24" RC PIPE CULV Il 24 LF 35.00 840.00 45.00 1080.00 40.00 960.00
0020 0582000000-E 310 15"CS PIPE CULV 0.064" 316 LF 26.00 8216.00 25.00 7900.00 22.00 6952.00
0021 0588000000-E 310 18"CS PIPE CULV 0.064" 84 LF 30.00 2520.00 27.00 2268.00 24.00 2016.00
0022 0594000000-E 310 24" CS PIPE CULV 0.064" 400 LF 36.00 14400.00 33.00 13200.00 30.00 12000.00
0023 0806000000-E 310 15"BCCS ELB B 0.064" 2 EA 350.00 700.00 330.00 660.00 300.00 600.00
0024 0808000000-E 310 24"BCCS ELB B 0.064" 2 EA 400.00 800.00 385.00 770.00 350.00 700.00
0025 0995000000-E 340 PIPE REMOVAL 192 LF 15.00 2880.00 9.00 1728.00 8.00 1536.00
0026 1220000000-E 545 INCIDENTAL STONE BASE 75 TON 28.00 2100.00 40.00 3000.00 18.00 1350.00
0027 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,460 TON 40.00 58400.00 39.00 56940.00 35.60 51976.00
0028 1491000000-E 610 ASP CONC BASE CRS B25.0C 3,370 TON 40.00 134800.00 40.00 134800.00 36.20 121994.00
0029 1503000000-E 610 ASP CONC INTR CRS 119.0C 970 TON 45.00 43650.00 42.00 40740.00 38.15 37005.50
0030 1519000000-E 610 ASP CONC SURF CRS $9.5B 540 TON 45.00 24300.00 44.00 23760.00 40.10 21654.00
0031 1523000000-E 610 ASP CONC SURF CRS $9.5C 940 TON 45.00 42300.00 45.00 42300.00 41.00 38540.00
0032 1560000000-E 620 ASP FOR PLANT MIX PG64-22 289 TON 310.00 89590.00 310.00 89590.00 280.00 80920.00
0033 1565000000-E 620 ASP FOR PLANT MIX PG70-22 62 TON 330.00 20460.00 328.00 20336.00 298.00 18476.00
0034 1840000000-E 665 MILLED RUMBLE STRIPS 4190 LF 1.50 6285.00 2.00 8380.00 1.32 5530.80
0035 1847000000-E 710 ’(*;’;"*)*"PCC PVMT THRU LNS 7,100 SY 65.00 461500.00 85.00 603500.00 65.00 461500.00
0036 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 12000.00 12000.00 1750.00
0037 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 6000.00 20000.00 1500.00
0038 2022000000-E 815 SUBDRAIN EXCAVATION 70 CY 14.00 980.00 16.50 1155.00 20.00 1400.00

0039 2033000000-E 815 SUBDRAIN FINE AGGREGATE 35 CY 43.00 1505.00 50.00 1750.00 50.00 1750.00



NOV 16, 2004 02:47 PM

TIP NO

1-4025A

FED AID NO IMS-77-1(162)83
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER YADKIN RIVER, YADKIN VALLEY RAILROAD & NC-268 AND APPROACHES ON [-77.

SURRY, YADKIN

34209.2.3

0.743 MI

2:00 PM

NOV 16 2004

029

C201210

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

W. C. ENGLISH, INC.

LYNCHBURG, VA

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055

0056
0057
0058
0059
0060
0061

0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077
0078

2044000000-E
2055000000-E
2066000000-N
2077000000-E
2099000000-E
2110000000-E
2121000000-E
2132000000-N
2209000000-E
2253000000-E
2286000000-N
2308000000-E
2364200000-N
2365000000-N
2407000000-N
2484000000-E

2556000000-E
2570000000-N
2619000000-E
3030000000-E
3150000000-N
3180000000-N

3210000000-N
3215000000-N
3270000000-N
3285000000-N
3360000000-E
3503000000-E
3509000000-E
3515000000-E
3557000000-E
3628000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N

815 6" PERF SUBDRN PIPE

815 6"SUBDRNY,T,ORL

815 CONC PAD SUBDRN OUTLET
815 6" OUTLET PIPE (SUBDRNS)

816 SHOULDER DRAIN

816 4" SHOULDER DRAIN PIPE

816 4" OUTLET PIPE (SH DRNS)

816 CONC PAD SHLDR DRN OUTLET
838 ENDWALLS

840 PIPE COLLARS

840 MASNRY DRAINAGE STRUCT
840 MASNRY DRAINAGE STRUCT
840 FRAME W/2GRTS 840.20 STD
840 FRAME W/2GRTS 840.22 STD
840 STL FRAM W/2 GTR, STD 840.37

SP GENERIC DRAINAGE ITEM (LF)
SLOTTED DRAIN, 15" CS SLOTTED DRAIN, 0.064" THICK
846 SHOULDER BERM GUTTER

SP MODIFIED CONCRETE FLUME
850 4" CONCRETE PAVED DITCH
862 STL BM GUARDRAIL

862 ADDIT GUARDRAIL POSTS

862 GR ANCHOR TYPE ***xsrkxsx
(WBEAM)
862 GR ANCHOR TYPE CAT-1

862 GRANCHOR TYPE I

SP GR ANCHOR TYPE 350

SP GR ANCHOR TYPE M-350

863 REMOVE EXISTING GUARDRAIL
866 WOVEN WIRE FENCE 47" FAB
866 4" TIMBER POSTS 7'-6"LONG
866 5" TIMBER POSTS 8'-0"LONG
866 ADDITIONAL BARBED WIRE

876 PLAINRIP RAP, CLASS |

876 PLAIN RIP RAP, CLASS B

876 FILTER FABRIC FOR DRAINGE
1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARR)
1115 FLASHING ARROW PNL TYPE C
1120 CHANGEABLE MESSAGE SIGNS

200

3,550
3,550
500
1"

13

FEENEN

140
710
50

1,075
10

N = A

1,194
910
55
30
100

LF
EA
EA
LF
LF
LF
LF
EA
CcYy
CY
EA
LF
EA
EA
EA
LF

LF
EA
SY
LF
EA
EA

EA
EA
EA
EA
LF
LF
EA
EA
LF

35 TON
3 TON

2,200
1,174
553
20

SY
SF
SF
SF
EA
EA

1.65
5.50
500.00
17.00
3.00
2.00
16.00
500.00
1150.00
700.00
1720.00
350.00
720.00
720.00
720.00
27.00

17.00
1220.00
100.00
15.00
55.00
720.00

610.00
1420.00
1900.00
1400.00

0.50
1.80
14.50
29.00
1.00
36.00
36.00
2.00
5.00
5.00
5.00
4100.00
20000.00

330.00
33.00
500.00
102.00
10650.00
7100.00
8000.00
5500.00
3450.00
1400.00
22360.00
3150.00
720.00
5040.00
2880.00
3780.00

12070.00
2440.00
5000.00

16125.00

550.00
1440.00

610.00
5680.00
1900.00
2800.00

597.00
1638.00

797.50

870.00

100.00
1260.00

108.00
4400.00
5870.00
2765.00

100.00

12300.00
40000.00

9.00
1.00
250.00
10.00
5.00
3.75
11.00
200.00
1100.00
1100.00
2000.00
250.00
550.00
550.00
1400.00
75.00

25.00
3000.00
85.00
15.00
55.00
700.00

600.00
1400.00
1900.00
1350.00

0.50
1.75
15.00
27.00
1.10
50.00
100.00
3.00
12.00
14.00
25.00
4100.00
19000.00

1800.00
6.00
250.00
60.00
17750.00
13312.50
5500.00
2200.00
3300.00
2200.00
26000.00
2250.00
550.00
3850.00
5600.00
10500.00

17750.00
6000.00
4250.00

16125.00

550.00
1400.00

600.00
5600.00
1900.00
2700.00

597.00
1592.50

825.00

810.00

110.00
1750.00

300.00
6600.00

14088.00
7742.00
500.00
12300.00
38000.00

12.00
100.00
400.00

25.00

15.00

7.00

20.00

400.00
1000.00
1000.00
1800.00

220.00

500.00

500.00

12550.00
75.00

13.50
350.00
43.00
13.00
50.00
650.00

550.00
1290.00
1725.00
1250.00

0.40
1.60
13.10
26.00
1.00
40.00
40.00
2.00
8.00
9.00
8.00
1980.00
9995.00

2400.00
600.00
400.00
150.00

53250.00
24850.00
10000.00

4400.00

3000.00

2000.00

23400.00

1980.00
500.00

3500.00

50200.00
10500.00

9585.00
700.00
2150.00
13975.00
500.00
1300.00

550.00
5160.00
1725.00
2500.00

477.60
1456.00

720.50

780.00

100.00
1400.00

120.00
4400.00
9392.00
4977.00

160.00
5940.00

19990.00



NOV 16, 2004 02:47 PM SURRY, YADKIN
TIP NO I-4025A 34209.2.3 2:00PM  3/5 029

NOV 16 2004 C201210
FED AID NO IMS-77-1(162)83 0.743 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER YADKIN RIVER, YADKIN VALLEY RAILROAD & NC-268 AND APPROACHES ON [-77.

DLB, INC. D/B/A DLB, INC., (OF VA)) W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.
HILLSVILLE, VA LYNCHBURG, VA MOORESVILLE, NC
0079 4430000000-N 1130 DRUMS 150 EA 42.00 6300.00 75.00 11250.00 35.00 5250.00
0080 4435000000-N 1135 CONES 20 EA 23.00 460.00 50.00 1000.00 16.50 330.00
0081 4445000000-E 1145 BARRICADES (TYPE Ill) 24 LF 10.50 252.00 20.00 480.00 10.00 240.00
0082 4450000000-N 1150 FLAGGER 1,200 HR 18.00 21600.00 16.00 19200.00 14.00 16800.00
0083 4460000000-N 1155 WARNING LIGHTS (TYPE B) 6 EA 85.00 510.00 300.00 1800.00 250.00 1500.00
0084 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 6250.00 25000.00 9000.00 36000.00 7850.00 31400.00
0085 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 10500.00 21000.00 11000.00 22000.00 16750.00 33500.00
0086 4485000000-E 1170 PORT CONC BARRIER 3,650 LF 34.00 124100.00 18.50 67525.00 16.50 60225.00
0087 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 950 LF 42.00 39900.00 25.00 23750.00 22.50 21375.00
0088 4495000000-E 1170 PORT CONC BARRIER(DRAINGE 405 LF 35.00 14175.00 18.50 7492.50 16.50 6682.50
0089 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 13,410 LF 1.40 18774.00 1.40 18774.00 1.25 16762.50
0090 4645000000-N 1205 REM TAPE PVT MKG SYMBOL 6 EA 165.00 990.00 165.00 990.00 150.00 900.00
0091 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,000 EA 5.10 5100.00 5.00 5000.00 4.70 4700.00
0092 4805000000-N 1205 COLD APPL PLASTIC SYMBOL 3 EA 175.00 525.00 165.00 495.00 150.00 450.00
0093 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,650 LF 0.35 2992.50 0.35 2992.50 0.30 2565.00
0094 4847000000-E SP POLYUREA LINES 4" 9,910 LF 1.00 9910.00 1.00 9910.00 0.93 9216.30
0095 4847110000-E SP POLYUREA LINES (8") 467 LF 2.20 1027.40 2.20 1027.40 2.00 934.00
0096 4850000000-E 1205 LINE REMOVAL 4" WIDE 5,405 LF 0.55 2972.75 0.55 2972.75 0.50 2702.50
0097 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 3 EA 55.00 165.00 55.00 165.00 50.00 150.00
0098 4880000000-E 1205 CURING COMP REMOVAL LINES 10,377 LF 0.35 3631.95 0.35 3631.95 0.30 3113.10
0099 4885000000-N 1205 CURING COMPD REMOVAL SYMB 3 EA 55.00 165.00 55.00 165.00 50.00 150.00
0100 4900000000-N 1252 PERM RAISED PVYMT MARKERS 20 EA 12.00 240.00 11.00 220.00 10.00 200.00
0101 4905000000-N 1253 SNOWPLB PVMT MRKER 80 EA 44.00 3520.00 45.00 3600.00 40.00 3200.00
0102 6000000000-E 1605 TEMPORARY SILT FENCE 1,100 LF 3.00 3300.00 2.00 2200.00 4.50 4950.00
0103 6006000000-E 1610 EROS CONTRL STONE CL A 200 TON 35.50 7100.00 30.00 6000.00 24.00 4800.00
0104 6009000000-E 1610 EROS CONTRL STONE CL B 600 TON 35.50 21300.00 27.00 16200.00 24.00 14400.00
0105 6012000000-E 1610 SEDIMENT CONTROL STONE 1,620 TON 35.50 57510.00 27.00 43740.00 24.00 38880.00
0106 6015000000-E 1615 TEMPORARY MULCHING 6 ACR 700.00 4200.00 440.00 2640.00 400.00 2400.00
0107 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 4.00 800.00 3.30 660.00 3.00 600.00
0108 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1100.00 1100.00 440.00 440.00 400.00 400.00
0109 6024000000-E 1622 TEMPORARY SLOPE DRAINS 100 LF 20.00 2000.00 15.00 1500.00 15.00 1500.00
0110 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 300.00 300.00 440.00 440.00 400.00 400.00
0111 6030000000-E 1630 SILT EXCAVATION 3,200 CY 9.00 28800.00 9.00 28800.00 8.00 25600.00
0112 6036000000-E 1631 MATTING FOR EROS CONTROL 3,600 SY 2.25 8100.00 1.75 6300.00 1.50 5400.00
0113 6042000000-E 1632 1/4" HARDWARE CLOTH 640 LF 5.50 3520.00 3.00 1920.00 2.65 1696.00
0114 6070000000-N SP  SPECIAL STILLING BASINS 40 EA 1050.00 42000.00 400.00 16000.00 550.00 22000.00
0115 6084000000-E 1660 SEEDING AND MULCHING 7.5 ACR 1470.00 11025.00 1200.00 9000.00 1090.00 8175.00
0116 6087000000-E 1660 MOWING 3.5 ACR 45.00 157.50 33.00 115.50 30.00 105.00
0117 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 9.00 450.00 11.00 550.00 10.00 500.00
0118 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1100.00 275.00 440.00 110.00 400.00 100.00

0119 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 3.00 450.00 1.65 247.50 1.50 225.00



NOV 16, 2004 02:47 PM SURRY, YADKIN
TIP NO 1-4025A 34209.2.3 2:00 PM 4/ 5 029

NOV 16 2004 C201210
FED AID NO IMS-77-1(162)83 0.743 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER YADKIN RIVER, YADKIN VALLEY RAILROAD & NC-268 AND APPROACHES ON [-77.

DLB, INC. D/B/A DLB, INC., (OF VA.) W. C. ENGLISH, INC. DANE CONSTRUCTION, INC.
HILLSVILLE, VA LYNCHBURG, VA MOORESVILLE, NC
0120 6108000000-E 1665 FERTILIZER TOPDRESSING 5.5 TON 365.00 2007.50 330.00 1815.00 300.00 1650.00
0121  6109000000-E SP  SPECIAL SEED UND GR FESCUE/BLGRS 0.15 ACR 15500.00 2325.00 6600.00 990.00 6000.00 900.00
0122  6114000000-N SP  SPECIALIZED HAND MOWING 3 HR 82.00 246.00 100.00 300.00 30.00 90.00
0123 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 1.00 16.00 2.00 32.00 1.00 16.00
WALL ITEMS
0124 8800000000-N SP  MSE RET WALL STA *erees Lump Sum 360000.00 500000.00 350000.00
(22+00.00-SBL-)
STRUCTURE ITEMS
0125 8017000000-N SP  CM&R TEMP ACCESS ***x Lump Sum 785000.00 600000.00 1475000.00
(28+95.00 -SBL-)
0126 8035000000-N 402 REMV EXIST STR *xrsssess Lump Sum 300000.00 395000.00 270570.00
(28+95.00 -SBL-)
0127 8105500000-E SP z:‘-;*"")DRILLD PIER IN SOIL 617.5 LF 475.00 293312.50 670.00 413725.00 590.00 364325.00
0128 8105600000-E SP ’(*Z;’;:’)DRILLD PIER NO SOIL 200 LF 1130.00 226000.00 1100.00 220000.00 1200.00 240000.00
0129 8111000000-E SP EEE-'-\)A STL CASING FOR ** PIER 99.86 LF 375.00 37447.50 250.00 24965.00 345.00 34451.70
0130 8113000000-N SP  SID INSPECTION 6 EA 820.00 4920.00 1300.00 7800.00 750.00 4500.00
0131  8114000000-N SP  SPT TESTING 6 EA 820.00 4920.00 660.00 3960.00 750.00 4500.00
0132 8115000000-N SP  CROSSHOLE SONIC LOGGING 6 EA 3800.00 22800.00 1650.00 9900.00 3500.00 21000.00
0133  8116000000-E SsP  CSLTUBES 3,510 LF 16.00 56160.00 17.00 59670.00 12.00 42120.00
0134  8121000000-N SP  UNCL STR EXCAV STA **** Lump Sum 11500.00 7500.00 7510.00
(28+95.00 -SBL-)
0135 8154000000-E SP  REINF CONC DECK SLABLTWT 57,027 SF 28.00 1596756.00 28.00 1596756.00 28.00 1596756.00
0136 8161000000-E 420 GROOVING BRIDGE FLOORS 55466 SF 0.35 19413.10 0.30 16639.80 0.27 14975.82
0137 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 8453 CY 680.00 574804.00 630.00 532539.00 744.00 628903.20
0138 8210000000-N 422 BRG APPR SLAB *rermers Lump Sum 150000.00 66000.00 72000.00
(28+95.00 -SBL-)
0139  8217000000-E 425 REINF STEEL (BRIDGE) 230,467 LB 0.76 175154.92 0.72 165936.24 1.05 241990.35
0140 8238000000-E 425 SPIRAL COL REINF STL BRG 43,283 LB 1.15 49775.45 1.00 43283.00 1.25 54103.75
0141 8277000000-E 430 72"MOD PRESTR CONC GIRDR 6,215.04 LF 210.00 1305158.40 191.00 1187072.64 185.00 1149782.40
0142  8364000000-E 450 HP12X53 PILES 1,530 LF 47.00 71910.00 40.00 61200.00 34.00 52020.00
0143  8503000000-E 460 CONCRETE BARRIER RAIL 1,515.67 LF 45.00 68205.15 46.00 69720.82 35.75 54185.20
0144  8608000000-E 876 PLAIN RIP RAP Il (2-0") 398 TON 42.00 16716.00 42.00 16716.00 1.00 398.00
0145 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 511 SY 2.00 1022.00 5.00 2555.00 2.40 1226.40
0146 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 26000.00 27000.00 25000.00
0147 8692000000-N SP  EVAZOTE JOINT SEALS Lump Sum 40000.00 33500.00 25000.00
0148 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 25000.00 38000.00 8800.00
0149  8741000000-N SP  STRDRN SYS *xrrs Lump Sum 230000.00 160000.00 152000.00
(28+95.00 -SBL-)
0150 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 68 SY 38.00 2584.00 100.00 6800.00 24.00 1632.00

8" SLOPE PROTECTION



NOV 16, 2004 02:47 PM

SURRY, YADKIN

TIP NO 1-4025A 34209.2.3 2:00 PM 5/5 029
NOV 16 2004 C201210

FED AID NO IMS-77-1(162)83 0.743 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER YADKIN RIVER, YADKIN VALLEY RAILROAD & NC-268 AND APPROACHES ON [-77.
CONTRACT TOTAL TOTAL 9378095.37 TOTAL 9718819.10 TOTAL 10143038.12
ROADWAY ITEMS SUB-TOTAL 2923536.35 SUB-TOTAL 3452580.60 SUB-TOTAL 3250288.30
WALL ITEMS SUB-TOTAL 360000.00 SUB-TOTAL 500000.00 SUB-TOTAL 350000.00
STRUCTURE ITEMS SUB-TOTAL 6094559.02 SUB-TOTAL 5766238.50 SUB-TOTAL 6542749.82
BIDDERS IN ORDER CONTRACT TOTAL
DLB, INC. D/B/A DLB, INC., (OF VA)) 9378095.37
W. C. ENGLISH, INC. 9718819.10

DANE CONSTRUCTION, INC.

10143038.12



NOV 16, 2004 02:47 PM
R-2206B

TIP NO

FED AID NO STP-16(30)

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM NORTH OF NC-73 TO NORTH OF SR-1386 (ST JAMES CHURCH RD).

LINCOLN
34383.3.4

7.788 KM

2:00 PM

NOV 16 2004

030

C200910

SCURRY CONSTRUCTION, INC.

CORNELIUS, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008

0009

0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

0025

0026

0027

0028
0029
0030
0031
0032

0033

0034

0035

0000100000-N
0000400000-N
0000700000-N
0001000000-M
0008000000-M
0015000000-N
0022000000-M
0029000000-N

0029000000-N

0036000000-M
0106000000-M
0134000000-M
0141000000-M
0156000000-M
0177000000-M
0192000000-N
0195000000-M
0196000000-M
0300000000-M
0306000000-M
0312000000-M
0318000000-M
0343000000-M
0354000000-M

0354000000-M

0354000000-M

0354000000-M

0366000000-M
0372000000-M
0378000000-M
0384000000-M
0448000000-M

0448000000-M

0448000000-M

0448000000-M

800
801
SP

200
200
205
225
SP

SP

225
230
240
240
250
250
260
265
270
300
300
300
300
310
310

310

310

310

310
310
310
310
310

310

310

310

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
FIELD OFFICE

CLEARING & GRUBBING
SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION

REINF BRG APPR **seess
(123+52.783)

REINF BRG APPR **eses
(123+79.487)

UNDERCUT EXCAVATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION

BERM DITCH CONSTRUCTION

REMOVAL OF EXT ASPHALT PVM'T

BREAKING OF EXT ASPH PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
SELECT MATERIAL CL II
SELECT MATERAIL CL Il
SELECT MATERIAL CL IV

FND CONDIT MATL MINOR STRS
375MM SIDE DRAIN PIPE
MM RCP CULV CLASS **
(1050MM , V)

****MM RCP CULV CLASS ***
(1350MM, V)

MM RCP CULV CLASS **
(1650MM, V)

MM RCP CULV CLASS ***
(750MM, V)

375MM RCP CULV CLASS Il
450MM RCP CULV CLASS III
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS Il
**MM RCP CULV CLASS IV
(1050MM)

**MM RCP CULV CLASS IV
(1200MM)

**MM RCP CULV CLASS IV
(450MM)

***MM RCP CULV CLASS IV
(600MM)

Lump Sum
Lump Sum
Lump Sum
Lump Sum

2 HA

9 EA
1,650,500 M3
Lump Sum

Lump Sum

17,000 M3
318,500 M3
31,100 M3
140 M
3,200 M2
1,100 M2
30 HR
15,000 M3
14,100 M2
4,600 MTN
4,700 MTN
26,500 MTN
1,665 MTN
312 M
124.8

183.6
111.6
153.6

1,642.6
585.6
86.4
108
440.4

121.2

66

L 2 2 22852 £ £ £ £

178.8

940000.00

166200.00

50000.00

762500.00

10000.00 20000.00
1000.00 9000.00
3.00 4951500.00
38400.00

38400.00

5.25 89250.00
0.62 197470.00
3.20 99520.00
4.80 672.00
0.90 2880.00
0.20 220.00
150.00 4500.00
20.00 300000.00
1.25 17625.00
17.50 80500.00
17.50 82250.00
17.50 463750.00
17.50 29137.50
135.00 4212.00
285.00 35568.00
430.00 78948.00
1000.00 111600.00
320.00 49152.00
60.00 98556.00
70.00 40992.00
95.00 8208.00
120.00 12960.00
245.00 107898.00
90.00 10908.00
75.00 4950.00
105.00 18774.00

1500000.00

301600.00

28000.00

1608824.00

11200.00 22400.00
2016.00 18144.00
6.68 11025340.00
87000.00

87000.00

14.00 238000.00
8.00 2548000.00
13.50 419850.00
9.00 1260.00
4.50 14400.00
3.40 3740.00
230.00 6900.00
33.00 495000.00
4.50 63450.00
28.80 132480.00
32.50 152750.00
24.80 657200.00
29.20 48618.00
74.00 2308.80
330.00 41184.00
536.50 98501.40
781.80 87248.88
190.40 29245.44
84.00 137978.40
107.60 63010.56
110.00 9504.00
138.90 15001.20
313.60 138109.44
382.00 46298.40
95.20 6283.20
118.80 21241.44



NOV 16, 2004 02:47 PM
R-2206B

TIP NO

FED AID NO STP-16(30)

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM NORTH OF NC-73 TO NORTH OF SR-1386 (ST JAMES CHURCH RD).

LINCOLN
34383.3.4

7.788 KM

2:00 PM

NOV 16 2004

030

C200910

SCURRY CONSTRUCTION, INC.

CORNELIUS, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0036

0037

0038

0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049

0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072
0073

0448000000-M

0448000000-M

0453000000-M

0588000000-M
0594000000-M
0708000000-M
0714000000-M
0720000000-M
0726000000-M
0732000000-M
0806000000-M
0807000000-M
0809000000-M
0986000000-M

0995000000-M
0996000000-N
1011000000-N
1121000000-M
1220000000-M
1275000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1519000000-M
1539000000-M
1560000000-M
1565000000-M
1693000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2209000000-M
2220000000-M
2286000000-N

310

310

310

310
310
310
310
310
310
310
310
310
310
SP

340
350
500
520
545
600
610
610
610
610
610
610
620
620
654
815
815
815
815
815
815
838
838
840

“**MM RCP CULV CLASS IV
(750MM)

***MM RCP CULV CLASS IV
(900MM)

***MM PIPE END SECTION
(375MM)

450MM CS PIPE CULV 1.63MM

600MM CS PIPE CULV 1.63MM
400MM BCCSP B 1.63

450MM BCCSP B 1.63

600MM BCCSP B 1.63

800MM BCCSP B 2.01

900MM BCCSP B 2.01

400MM BCCSP ELB B 1.63
450MM BCCSP ELB B 1.63
800MM BCCSP ELB B 2.01
GENERIC PIPE ITEM (M)

150MM PVC PIPE, SDR 80 (SPRING BOX)

PIPE REMOVAL

PIPE CLEAN-OUT

FINE GRADING

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS $9.5B
ASP CONC SURF CRS §12.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
ENDWALLS

REINFORCED ENDWALLS
MASNRY DRAINAGE STRUCT

3024 M 140.00 42336.00
2388 M 195.00 46566.00
2 EA 1090.00 2180.00
204 M 75.00 1530.00
324 M 85.00 2754.00
700.8 M 80.00 56064.00
120 M 90.00 10800.00
324 M 100.00 3240.00
228 M 150.00 3420.00
492 M 165.00 8118.00
40 EA 300.00 12000.00
12 EA 315.00 3780.00

2 EA 525.00 1050.00

32 M 38.00 1216.00
226 M 26.00 5876.00

1 EA 1400.00 1400.00
Lump Sum 210600.00
17,000 MTN 14.50 246500.00
100 MTN 15.90 1590.00
7,200 L 3.25 23400.00
1,400 MTN 47.50 66500.00
2,100 MTN 47.50 99750.00
3,500 MTN 48.00 168000.00
1,900 MTN 48.00 91200.00
1,850 MTN 48.00 88800.00
800 MTN 48.00 38400.00
525 MTN 265.00 139125.00
45 MTN 265.00 11925.00
50 MTN 200.00 10000.00
450 M3 6.60 2970.00
220 M3 10.80 2376.00
500 M 36.00 18000.00
50 EA 105.00 5250.00

4 EA 315.00 1260.00

8 M 85.00 680.00

31 M3 760.00 23560.00

9 M3 865.00 7785.00
116 EA 975.00 113100.00

168.00 50803.20
233.00 55640.40
728.00 1456.00
78.40 1599.36
134.50 4357.80
81.00 56764.80
87.40 10488.00
108.70 3521.88
169.20 3857.76
200.00 9840.00
431.00 17240.00
448.00 5376.00
748.00 1496.00
41.00 1312.00
22.40 5062.40
5600.00 5600.00
520800.00

26.70 453900.00
29.20 2920.00
0.68 4896.00
41.08 57512.00
43.63 91623.00
42.48 148680.00
45.76 86944.00
45.29 83786.50
41.86 33488.00
334.00 175350.00
343.67 15465.15
270.00 13500.00
1.20 540.00
36.00 7920.00
54.00 27000.00
22.40 1120.00
208.00 832.00
73.00 584.00
1092.00 33852.00
1300.00 11700.00
1456.00 168896.00



NOV 16, 2004 02:47 PM
R-2206B

TIP NO

FED AID NO STP-16(30)

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM NORTH OF NC-73 TO NORTH OF SR-1386 (ST JAMES CHURCH RD).

LINCOLN
34383.3.4

7.788 KM

2:00 PM

NOV 16 2004

030

C200910

SCURRY CONSTRUCTION, INC.

CORNELIUS, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089

0090

0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109

0110

0111

2297000000-M
2308000000-M
2354000000-N
2365000000-N
2396000000-N
2619000000-M
3030000000-M
3105000000-N
3150000000-N
3210000000-N
3270000000-N
3503000000-M
3509000000-M
3515000000-M
3557000000-M
3559000000-M

3575000000-M

3628000000-M
3642000000-M
3649000000-M
3651000000-M
3656000000-M
4400000000-M
4405000000-M
4410000000-M
4430000000-N
4435000000-N
4445000000-M
4455000000-N
4810000000-M
4830000000-M
4835000000-M
4840000000-N
4850000000-M
4900000000-N
5300000000-M

5306000000-M

5360000000-M

840
840
840
840
840
850
862
862
862
862
SP

866
866
866
866
866

SP

876
876
876
SP
876
1110
1110
1110
1130
1135
1145
1150
1205
1205
1205
1205
1205
1252
1505

SP

1510

MASONRY DRAINAGE STRS
MASONRY DRAINAGE STRS
FRAME W/GRATE 840.22 STD
FRAME W/2GRTS 840.22 STD
FRAME W/COVER STD 840.54
100MM CONC PAVED DITCH
STL BM GRDRAIL

SBGR TERM SECT

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M
ADDITIONAL BARBED WIRE

** STRAND BW FENCE W/POSTS

)
GENERIC FENCING ITEM (M)

4 STRAND BARBED WIRE WITH 1 STRAND ELECTRIC

WIRE FENCE
PLN RIP RAP CL |

PLN RIP RAP, CLASS A

PLN RIP RAP, CLASS B
BOULDERS

FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE Ill)
FLAGGER

PAINT PVT MKG LINES 100MM
PAINT PVT MKG LINES 400MM
PAINT PVT MKG LINES 600MM
PAINT PVT MKG CHARACTER
REMVL OF 100MM LINES
PERM RAISED PVMT MARKERS

FND CONDIT MAT'L ****x***
(n

BEDDN MAT'L CL ***xxsksrx

()]

150MM DI H20 PIPE 2.41MPA

4 M3 865.00 3460.00

26 M 610.00 15860.00

5 EA 250.00 1250.00

110 EA 410.00 45100.00

1 EA 275.00 275.00

17 M2 50.00 850.00
39243 M 45.00 17659.35
2 EA 35.00 70.00

5 EA 35.00 175.00

1 EA 400.00 400.00

5 EA 1700.00 8500.00
15,800 M 5.90 93220.00
3,300 EA 13.60 44880.00
850 EA 27.30 23205.00
50 M 3.00 150.00
325 M 12.40 4030.00
150 M 13.10 1965.00
475 MTN 36.75 17456.25

2 MTN 170.00 340.00
4,475 MTN 36.75 164456.25
350 MTN 65.00 22750.00
13,100 M2 1.20 15720.00
35 M2 48.80 1708.00

18 M2 52.00 936.00

15 M2 52.00 780.00

170 EA 37.00 6290.00

50 EA 18.00 900.00

115 M 37.00 4255.00
300 MD 145.00 43500.00
13,200 M 0.55 7260.00
30 M 10.00 300.00

24 M 18.00 432.00

4 EA 50.00 200.00

800 M 1.75 1400.00
105 EA 5.50 577.50

30 MTN 19.75 592.50

20 MTN 19.75 395.00

4 M 52.00 208.00

1092.00 4368.00
1040.00 27040.00
312.00 1560.00
364.00 40040.00
312.00 312.00
104.00 1768.00
51.48 20202.30
130.00 260.00
52.00 260.00
582.40 582.40
1794.00 8970.00
6.86 108388.00
15.86 52338.00
32.66 27761.00
3.12 156.00
16.64 5408.00
20.80 3120.00
34.00 16150.00
33.00 66.00
31.60 141410.00
96.00 33600.00
3.40 44540.00
85.20 2982.00
45.00 810.00
44.80 672.00
106.40 18088.00
23.00 1150.00
67.20 7728.00
196.00 58800.00
0.57 7524.00
10.40 312.00
18.72 449.28
52.00 208.00
1.82 1456.00
5.72 600.60
33.00 990.00
33.00 660.00
60.00 240.00



NOV 16, 2004 02:47 PM
R-2206B

TIP NO

FED AID NO STP-16(30)

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM NORTH OF NC-73 TO NORTH OF SR-1386 (ST JAMES CHURCH RD).

LINCOLN
34383.3.4

7.788 KM

2:00 PM

NOV 16 2004

030

C200910

SCURRY CONSTRUCTION, INC.

CORNELIUS, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0112
0113

0114
0115

0116
0117

0118

0119
0120
0121
0122
0123
0124
0125
0126
0127
0128
0129
0130
0131
0132
0133
0134
0135

0136

0137

0138
0139
0140
0141
0142
0143
0144
0145
0146
0147
0148

5414000000-M
5474000000-M

5480000000-M
5504000000-M

5540000000-M
5546000000-M

5582000000-M

5648000000-N
5672000000-N
6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6037000000-M
6042000000-M
6045000000-M

6054000000-M

6054000000-M

6069000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6109000000-M
6111000000-M
6114000000-N

1510 20MM CU WATER PIPE TYPE K
1510 200MM PVC WP DR *** ****
(14, 1.38MPA WP)
1510 DI H20 FITTINGS 1.72MPA
1510 ***MM CORPORATION STOP
(20MM)
1510 150MM GATE V & V BX

1510 200MM GATE V & V BX **** MPA WP

(1.38MPA WP)

1510 *** X ***MM TAPPING SADDL
(200MM X 20MM)

1510 RELOCATE EXIST WAT METER

1510 RELOCATE EXIST FIRE HYD
1605 TEMPORARY SILT FENCE
1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING
1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1622 TEMPORARY SLOPE DRAINS

1622 INLET PROTCN @ SLOPE DRNS

1630 SILT EXCAVATION
1631 SYNTHETIC ROVING

1631 MATTING FOR EROS CONTROL

SP COIR FIBER MAT
1632 6.4MM HARDWARE CLOTH

SP **MM TEMPORARY PIPE
(450MM)

1637 *** X *** X *** PERF TEE
(450MM X 450MM X 450MM)

1637 *** X *** X *** PERF TEE
(600MM X 600MM X 600MM)

1638 STILLING BASINS

SP SPECIAL STILLING BASINS
1660 SEEDING & MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1665 FERTILIZER TOPDRESSING

SP SPECIAL SEED UND GR FESCUE/BLGRS

SP IMPERVIOUS DIKE
SP  SPECIALIZED HAND MOWING

63 M 23.00 1449.00
6375 M 44.00 28050.00
315 KG 17.00 5355.00

1 EA 60.00 60.00

2 EA 510.00 1020.00

2 EA 875.00 1750.00

1 EA 100.00 100.00

1 EA 270.00 270.00

2 EA 1900.00 3800.00

980 M 12.25 12005.00
420 MTN 32.30 13566.00
17,965 MTN 34.00 610810.00
6,590 MTN 34.00 224060.00
74 HA 850.00 62900.00
3,225 KG 3.50 11287.50
25.75 MTN 495.00 12746.25
2,165 M 32.00 69280.00
104 EA 350.00 36400.00
79,700 M3 4.35 346695.00
7,780 M2 0.60 4668.00
3,890 M2 1.65 6418.50
1,200 M2 7.00 8400.00
9% M 7.30 693.50

65 M 72.00 4680.00

1 EA 2375.00 2375.00

2 EA 1940.00 3880.00

210 M3 3.20 672.00
12 EA 1080.00 12960.00
76.5 HA 2500.00 191250.00
41.5 HA 100.00 4150.00
900 KG 15.40 13860.00

3 MTN 1000.00 3000.00
2,150 KG 4.50 9675.00
128.5 MTN 307.00 39449.50
0.35 HA 18000.00 6300.00
105 M 380.00 39900.00
20 HR 45.00 900.00

33.00 2079.00
50.00 31875.00
10.00 3150.00
56.00 56.00
700.00 1400.00
750.00 1500.00
100.00 100.00
400.00 400.00
1000.00 2000.00
9.20 9016.00
32.85 13797.00
31.60 567694.00
28.00 184520.00
855.00 63270.00
3.42 11029.50
433.20 11154.90
40.40 87466.00
135.00 14040.00
6.80 541960.00
1.14 8869.20
2.28 8869.20
5.70 6840.00
20.20 1919.00
76.00 4940.00
4480.00 4480.00
6720.00 13440.00
32.00 6720.00
500.00 6000.00
2758.80 211048.20
57.00 2365.50
4.56 4104.00
1140.00 3420.00
1.14 2451.00
305.52 39259.32
5700.00 1995.00
52.00 5460.00

28.50 570.00



NOV 16, 2004 02:47 PM
R-2206B

TIP NO

FED AID NO STP-16(30)

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM NORTH OF NC-73 TO NORTH OF SR-1386 (ST JAMES CHURCH RD).

LINCOLN
34383.3.4

7.788 KM

2:00 PM

NOV 16 2004

030

C200910

SCURRY CONSTRUCTION, INC.

CORNELIUS, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0149
0150
0151
0152
0153

0154

0155

0156

0157

0158
0159
0160
0161

0162
0163

0164
0165
0166

0167

0168

0169
0170
0171
0172
0173

0174
0175
0176
0177

0178

0179

6117000000-N
6118000000-N
6120000000-M
6123000000-M
6126000000-M

8049000000-N

8126000000-N

8126000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M
8590000000-M

8594000000-M
8622000000-M

8096000000-M
8097000000-M
8105500000-M

8105600000-M

8111000000-M

8113000000-N
8114000000-N
8115000000-N
8116000000-M
8121000000-N

8147000000-M
8161000000-M
8182000000-M
8210000000-N

8210000000-N

8217000000-M

1675 RESPONSE FOR EROS CONTROL

SP
SP
1670
SP

SP

414

414

414

414
420
425
876

876
876

SP
SP
SP

SP

SP

SP
SP
SP
SP
SP

420
420
420
422

422

425

ROOTWADS

CULVERT DIVERSION CHANNEL
REFORESTATION
STREAMBANK REFORESTATION

CULVERT ITEMS

REMV EXIST STR **+sssies
(18+51.500-Y9-)

CULV EXCAV @ **++ssesss
(132+58.000-L-)

CULV EXCAV @ *+*+ssssst
(158+95.000-L-)

CULV EXCAV @ **++ssesss
(18+51.500-Y9-)

FND COND MATL BOX CULV
CL A CONC, CULVERT
REINF STL CULV

PLAIN RIP RAP, CLASS **

0]
PLAIN RIP RAP B

FILTER FABRIC FOR DRAINAGE

STRUCTURE ITEMS

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL
****\M DRILLD PIER IN SOIL
(1524MM)

****MM DRILLD PIER NO SOIL
(1524MM)

PERM STL CASING FOR *** PIER
(1524MM)

SID INSPECTION

SPT TESTING

CROSSHOLE SONIC LOGGING
CSL TUBES

UNCL STR EXCAV STA *****
(123+38.105-L-RIGHT LANE)
REINF CONC DECK SLAB
GROOVING BRIDGE FLOORS
CL A CONC, BRIDGE

BRG APPR SLAB *ssxxxss
(123+38.105-L-LEFT LANE)

BRG APPR SLAB *ssswsxs
(123+38.105-L-RIGHT LANE)
REINF STEEL (BRIDGE)

32 EA 300.00 9600.00

10 EA 740.00 7400.00

1,670 M3 4.00 6680.00

5 HA 1482.00 7410.00

0.55 HA 5000.00 2750.00

Lump Sum 12000.00
Lump Sum 32000.00
Lump Sum 28000.00
Lump Sum 18000.00
758 MTN 32.00 24256.00
1,320.3 M3 278.00 367043.40
114,610 KG 1.46 167330.60
28 MTN 40.00 1120.00

117.7 MTN 38.00 4472.60

28 M2 15.00 420.00

221 M 1330.00 29393.00

11 M 1331.00 14641.00

1096 M 2400.00 263040.00
1004 M 2950.00 296180.00

50.1 M 3.50 175.35

8 EA 750.00 6000.00

8 EA 750.00 6000.00

6 EA 3500.00 21000.00

92144 M 80.00 73715.20
Lump Sum 5000.00
3,887 M2 240.00 932880.00
3,828.6 M2 4.00 15314.40
8724 M3 675.00 588870.00
Lump Sum 60000.00
Lump Sum 60000.00
147,576 KG 1.43 211033.68

1.14 36.48
210.00 2100.00
13.00 21710.00
1140.00 5700.00
2280.00 1254.00
3640.00

10400.00

5200.00

10400.00

32.00 24256.00
348.50 460124.55
1.75 200567.50
42.00 1176.00
42.00 4943.40
3.40 95.20
1700.00 37570.00
1800.00 19800.00
1900.00 208240.00
4000.00 401600.00
1.00 50.10
1000.00 8000.00
1000.00 8000.00
4000.00 24000.00
25.00 23036.00
4000.00

225.00 874575.00
2.50 9571.50
700.00 610680.00
80000.00

80000.00

1.65 243500.40



NOV 16, 2004 02:47 PM
R-2206B

TIP NO

FED AID NO STP-16(30)

GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

NC-16 FROM NORTH OF NC-73 TO NORTH OF SR-1386 (ST JAMES CHURCH RD).

LINCOLN
34383.3.4

7.788 KM

2:00 PM

NOV 16 2004

030

C200910

SCURRY CONSTRUCTION, INC.

CORNELIUS, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0180
0181
0182
0183
0184
0185
0186
0187
0188
0189
0190

8238000000-M
8280000000-M
8364000000-M
8391000000-N
8503000000-M
8531000000-M
8608000000-M
8622000000-M
8650000000-N
8657000000-N
8692000000-N

425
440
450
450
460
462
876
876
SP

430
SP

SPIRAL COL REINF STL STR
STRUCTURAL STEEL
HP310X79 STL PILE

STEEL PILE POINTS

CONC BARRIER RAIL

100MM SLOPE PROTECTION
PLAIN RIP RAP Il 600MM TK
FILTER FABRIC FOR DRAINAGE
POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS

CULVERT ITEMS

STRUCTURE ITEMS

BIDDERS IN ORDER

SCURRY CONSTRUCTION, INC.

TAYLOR & MURPHY CONSTRUCTION CO., INC.

22,343 KG
Lump Sum
435 M
48 EA
627.448 M
622 M2
1,781 MTN
1,818 M2
Lump Sum
Lump Sum
Lump Sum

147.63
120.00
170.00
54.00
40.00
3.50

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

49154.60
2329039.00
64219.05
5760.00
106666.16
33588.00
71240.00
6363.00
42000.00
15000.00
22000.00

18862697.64

12879782.60
654642.60
5328272.44

CONTRACT TOTAL

18862697.64
30745431.24

2.70 60326.10
2100000.00

105.00 45675.00
200.00 9600.00
150.00 94117.20
76.00 47272.00

42.00 74802.00

5.00 9090.00
40000.00

6000.00

22500.00

TOTAL 30745431.24
SUB-TOTAL 24882623.29
SUB-TOTAL 720802.65
SUB-TOTAL 5142005.30



NOV 16, 2004 02:47 PM
R-2206B, R-2206C

TIP NO

FED AID NO STP-16(30), STP-16(31)
WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.
NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

LINCOLN, CATAWBA
34383.3.4, 34383.3.6

17.434 KM

2:00 PM

NOV 16 2004

179 032

C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0001
0002
0003
0004
0005
0006
0007
0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032

0000100000-N
0000400000-N
0000700000-N
0001000000-M
0008000000-M
0015000000-N
0022000000-M
0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0029000000-N

0036000000-M
0080000000-M
0106000000-M
0134000000-M
0141000000-M
0156000000-M
0177000000-M
0192000000-N
0195000000-M
0196000000-M
0255000000-M

800
801
SP

200
200
205
225
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

225
SP

230
240
240
250
250
260
265
270
SP

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING
FIELD OFFICE

CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
SEALING ABANDONED WELLS
UNCLASSIFIED EXCAVATION
REINF BRG APPR **seess
(11+68.547-Y13-)

REINF BRG APPR **eees
(12+34.851-Y11-)

REINF BRG APPR **seess
(123+52.783)

REINF BRG APPR **eess
(123+79.487)

REINF BRG APPR **seess
(199+48.000-L- LT)

REINF BRG APPR **esss
(199+48.000-L- RT)

REINF BRG APPR **seess
(223+03.850-L- LT)

REINF BRG APPR ***esss
(223+03.850-L- RT)

REINF BRG APPR **sesss
(237+97.199-L- LT)

REINF BRG APPR **esss
(237+97.199-L- RT)

REINF BRG APPR **seess
(245+91.502-L- LT)

REINF BRG APPR **esss
(245+91.502-L- RT)

REINF BRG APPR **seess
(256+91.000-L- LT)

REINF BRG APPR **eses
(256+91.000-L- RT)

UNDERCUT EXCAVATION
CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
BERM DITCH CONSTRUCTION
REMOVAL OF EXT ASPHALT PVM'T
BREAKING OF EXT ASPH PVMT
PROOF ROLLING

SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC

GENERIC GRADING ITEM (MTN)
SELECT MATERIAL, CLASS VI

Lump Sum
Lump Sum
Lump Sum
Lump Sum
4 HA
11 EA
3,303,800 M3
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

29,000 M3
500 MTN
487,200 M3
42,600 M3
2,690 M
25,200 M2
1,300 M2
68 HR
20,000 M3
19,100 M2
225 MTN

1610683.00

405000.00

25000.00

2686753.00

12375.00 49500.00
1600.00 17600.00
3.148 10400362.40
4500.00

7000.00
12500.00
13000.00

5000.00

5000.00

4500.00

4500.00

6500.00

6500.00

5000.00

5000.00

4500.00

4500.00

3.049 88421.00
26.60 13300.00
0.01 4872.00
1.787 76126.20
5.30 14257.00
3.12 78624.00
1.80 2340.00
200.00 13600.00
20.30 406000.00
1.78 33998.00
32.60 7335.00

16500.00
1750.00
3.96

10.00
18.00
4.50
5.00
4.25
4.00
2.00
400.00
8.00
2.50
30.00

2245000.00
450000.00
45000.00
4000000.00
66000.00
19250.00
13083048.00
22750.00

23750.00

48370.00

51000.00

16000.00

16000.00

16000.00

16000.00

17850.00

17850.00

16000.00

16400.00

16000.00

16000.00

290000.00
9000.00
2192400.00
213000.00
11432.50
100800.00
2600.00
27200.00
160000.00
47750.00
6750.00

12000.00
2000.00
4.42

8.00
19.00
5.60
6.00
7.00
3.00
3.00
300.00
25.00
2.00
19.00

2400000.00
475000.00
80000.00
2750000.00
48000.00
22000.00
14602796.00
17700.00

17700.00

33800.00

33800.00

15300.00

15300.00

18800.00

18800.00

18800.00

18800.00

18800.00

23300.00

18800.00

18800.00

232000.00
9500.00
2728320.00
255600.00
18830.00
75600.00
3900.00
20400.00
500000.00
38200.00
4275.00



NOV 16, 2004 02:47 PM
R-2206B, R-2206C

TIP NO

FED AID NO STP-16(30), STP-16(31)

WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

LINCOLN, CATAWBA
34383.3.4, 34383.3.6

17.434 KM

NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

2:00 PM 2/ 9 032

NOV 16 2004 C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0033
0034
0035
0036
0037
0038
0039

0040

0041

0042

0043
0044
0045
0046
0047
0048
0049
0050
0051

0052

0053

0054

0055

0056

0057

0058

0059

0060

0061
0062
0063
0064
0065

0300000000-M
0306000000-M
0312000000-M
0318000000-M
0343000000-M
0344000000-M
0354000000-M

0354000000-M

0354000000-M

0354000000-M

0366000000-M
0372000000-M
0378000000-M
0384000000-M
0390000000-M
0396000000-M
0402000000-M
0414000000-M
0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0448000000-M

0453000000-M

0588000000-M
0594000000-M
0708000000-M
0714000000-M
0720000000-M

300
300
300
300
310
310
310

310

310

310

310
310
310
310
310
310
310
310
310

310

310

310

310

310

310

310

310

310

310
310
310
310
310

SELECT MATERIAL CL Il
SELECT MATERAIL CL llI
SELECT MATERIAL CL IV

FND CONDIT MATL MINOR STRS

375MM SIDE DRAIN PIPE
450MM SIDE DRAIN PIPE
***MM RCP CULV CLASS ***
(1050MM , V)

***x\M RCP CULV CLASS ***
(1350MM, V)

***MM RCP CULV CLASS ***
(1650MM, V)

***x\M RCP CULV CLASS ***
(750MM, V)

375MM RCP CULV CLASS Il
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS Il
750MM RCP CULV CLASS I
900MM RCP CULV CLASS Il
1050MM RCP CULV CLASS II
1200MM RCP CULV CLASS IlI
1500MM RCP CULV CLASS Ii
“**MM RCP CULV CLASS IV
(1050MM)

***MM RCP CULV CLASS IV
(1200MM)

***MM RCP CULV CLASS IV
(1500MM)

***MM RCP CULV CLASS IV
(1650MM)

***MM RCP CULV CLASS IV
(1800MM)

***MM RCP CULV CLASS IV
(450MM)

***MM RCP CULV CLASS IV
(600MM)

***MM RCP CULV CLASS IV
(750MM)

***MM RCP CULV CLASS IV
(900MM)

***MM PIPE END SECTION
(375MM)

450MM CS PIPE CULV 1.63MM

600MM CS PIPE CULV 1.63MM
400MM BCCSP B 1.63
450MM BCCSP B 1.63
600MM BCCSP B 1.63

4,600 MTN
4,700 MTN
26,500 MTN
4,565 MTN
150 M
22.8
124.8

183.6
111.6
153.6

3,625
1,765.2
903.6
1,482
302.4
256.8
26.4
16.8
826.8

242.4
103.2
136.8
6

198
435.6

754.8

=L 2 2 2 2 2 2 2 22888822 £ &g £ £

535.2

N
m
>

20.4
32.4
1,112.4
343.2
247.2

=L

12.25 56350.00
12.25 57575.00
12.25 324625.00
20.00 91300.00
67.45 10117.50
72.00 1641.60
277.75 34663.20
360.50 66187.80
507.50 56637.00
195.00 29952.00
81.75 296343.75
88.50 156220.20
99.75 90134.10
124.50 184509.00
152.50 46116.00
191.25 49113.00
2750.00 72600.00
380.25 6388.20
210.25 173834.70
273.25 66235.80
412.00 42518.40
528.75 72333.00
664.00 3984.00
95.00 18810.00
117.00 50965.20
137.00 103407.60
179.75 96202.20
376.50 753.00
69.75 1422.90
77.75 2519.10
72.75 80927.10
77.25 26512.20
90.75 22433.40

22.80 104880.00
22.80 107160.00
22.80 604200.00
29.00 132385.00
89.00 13350.00
126.00 2872.80
370.00 46176.00
510.00 93636.00
665.00 74214.00
174.00 26726.40
67.00 242875.00
77.00 135920.40
95.00 85842.00
130.00 192660.00
162.00 48988.80
225.00 57780.00
255.00 6732.00
470.00 7896.00
275.00 227370.00
310.00 75144.00
465.00 47988.00
535.00 73188.00
775.00 4650.00
125.00 24750.00
135.00 58806.00
170.00 128316.00
200.00 107040.00
1000.00 2000.00
80.00 1632.00
87.00 2818.80
80.00 88992.00
88.00 30201.60
110.00 27192.00

15.50
15.50
15.50
19.00
65.00
77.00
315.00

425.00

570.00

175.00

65.00

76.00
120.00
146.00
200.00
265.00
275.00
400.00
286.00

340.00

442.00

506.00

638.00

82.00

128.00

158.00

215.00

340.00

71.00
87.00
75.00
80.00
101.00

71300.00
72850.00
410750.00
86735.00
9750.00
1755.60
39312.00

78030.00

63612.00

26880.00

235625.00
134155.20
108432.00
216372.00
60480.00
68052.00
7260.00
6720.00
236464.80

82416.00

45614.40

69220.80

3828.00

16236.00

55756.80

119258.40

115068.00

680.00

1448.40
2818.80
83430.00
27456.00
24967.20



NOV 16, 2004 02:47 PM
R-2206B, R-2206C

TIP NO

FED AID NO STP-16(30), STP-16(31)

WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

LINCOLN, CATAWBA
34383.3.4, 34383.3.6

17.434 KM

NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

2:00 PM 3/ 9 032

NOV 16 2004

C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0066
0067
0068
0069
0070
0071
0072
0073

0074

0075

0076

0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103

0726000000-M
0732000000-M
0750000000-M
0806000000-M
0807000000-M
0808000000-M
0809000000-M
0986000000-M

0992000000-M

0992000000-M

0992000000-M

0995000000-M
0996000000-N
1011000000-N
1110000000-M
1121000000-M
1220000000-M
1275000000-M
1330000000-M
1489000000-M
1491000000-M
1498000000-M
1503000000-M
1519000000-M
1523000000-M
1539000000-M
1560000000-M
1565000000-M
1693000000-M
2022000000-M
2033000000-M
2044000000-M
2055000000-M
2066000000-N
2077000000-M
2190000000-N
2209000000-M
2220000000-M

310
310
310
310
310
310
310
SP

SP

SP

SP

340
350
500
510
520
545
600
607
610
610
610
610
610
610
610
620
620
654
815
815
815
815
815
815
828
838
838

800MM BCCSP B 2.01
900MM BCCSP B 2.01
1400MM BCCSP B 2.77
400MM BCCSP ELB B 1.63
450MM BCCSP ELB B 1.63
600MM BCCSP ELB B 1.63
800MM BCCSP ELB B 2.01
GENERIC PIPE ITEM (M)

150MM PVC PIPE, SDR 80 (SPRING BOX)

GENERIC PIPE ITEM (EA)

43.2
49.2
13.2
78
35
12

6

96

1

1050MM X 1830MM RC PIPE TAPERED INLET, CLASS IV

GENERIC PIPE ITEM (EA)

1

1200MM X 1830MM RC PIPE TAPERED INLET, CLASS IV

GENERIC PIPE ITEM (EA)

1

2250MM X 1650MM RC PIPE TAPERED INLET, CLASS IV

PIPE REMOVAL

PIPE CLEAN-OUT

FINE GRADING

STABILIZER AGGREGATE
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0B
ASP CONC INTR CRS 119.0C
ASP CONC SURF CRS 89.5B
ASP CONC SURF CRS 89.5C
ASP CONC SURF CRS §12.5C
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
SUBDR FINE AGGREGATE
150MM PERF SUBDR PIPE
150MM SUBDR PIPE Y,T,&L'S
CONC PAD SUBDRN OUTLET
150MM OUTLET PIPE (SD)
TEMP STL PLT COVER FOR MDS
ENDWALLS

REINFORCED ENDWALLS

496.4
1
Lump Sum

M
M
M
EA
EA
EA
EA
M

EA

EA

EA

M
EA

150 MTN
28,750 MTN
300 MTN

7,200
200

L
M2

3,800 MTN
4,500 MTN
3,500 MTN
5,100 MTN
4,250 MTN
2,500 MTN

800 MTN
1,038 MTN

210 MTN

300 MTN

864
427
1,000
101
8

16
27
97
28

M3
M3
M
EA
EA
M
EA
M3
M3

110.25
127.00
250.00
146.00
160.25
217.50
282.50

79.25

4046.75

4870.50

7288.00

15.11
875.00

20.00
16.29
23.20
0.64
42.00
43.40
41.20
40.85
43.45
42.80
40.40
40.25
322.35
335.10
170.00
8.00
30.00
20.00
10.00
225.00
50.00
400.00
845.00
845.00

4762.80
6248.40
3300.00
11388.00
5608.75
2610.00
1695.00
7608.00

4046.75

4870.50

7288.00

7500.60
875.00
106980.00
3000.00
468337.50
6960.00
4608.00
8400.00
164920.00
185400.00
142975.00
221595.00
181900.00
101000.00
32200.00
334599.30
70371.00
51000.00
6912.00
12810.00
20000.00
1010.00
1800.00
800.00
10800.00
81965.00
23660.00

146.00 6307.20
160.00 7872.00
260.00 3432.00
250.00 19500.00
275.00 9625.00
400.00 4800.00
500.00 3000.00
72.00 6912.00
2200.00 2200.00
2500.00 2500.00
3400.00 3400.00
32.00 15884.80
2500.00 2500.00
300000.00

15.00 2250.00
17.75 510312.50
22.00 6600.00
0.50 3600.00
25.00 5000.00
48.00 182400.00
47.00 211500.00
45.00 157500.00
50.00 255000.00
48.00 204000.00
52.00 130000.00
45.00 36000.00
315.00 326970.00
335.00 70350.00
100.00 30000.00
6.00 5184.00
31.00 13237.00
9.00 9000.00
15.50 1565.50
150.00 1200.00
20.00 320.00
600.00 16200.00
375.00 36375.00
575.00 16100.00

150.00
175.00
315.00
192.00
223.00
272.00
350.00

85.00

3200.00

3900.00

4900.00

30.00
1000.00

18.00
18.00
18.00
2.00
30.00
45.60
43.30
42.90
45.65
45.00
42.45
42.30
338.50
352.00
150.00
17.00
52.00
17.00
10.00
250.00
17.00
1000.00
1200.00
1200.00

6480.00
8610.00
4158.00
14976.00
7805.00
3264.00
2100.00
8160.00

3200.00

3900.00

4900.00

14892.00
1000.00
240000.00
2700.00
517500.00
5400.00
14400.00
6000.00
173280.00
194850.00
150150.00
232815.00
191250.00
106125.00
33840.00
351363.00
73920.00
45000.00
14688.00
22204.00
17000.00
1010.00
2000.00
272.00
27000.00
116400.00
33600.00



NOV 16, 2004 02:47 PM

TIP NO R-2206B, R-2206C

FED AID NO STP-16(30), STP-16(31)
WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.
NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

LINCOLN, CATAWBA
34383.3.4, 34383.3.6

17.434 KM

2:00 PM 4/ 9 032

NOV 16 2004 C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0104
0105
0106
0107
0108
0109
0110
0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126

0127
0128

0129
0130

0131
0132
0133

0134

0135
0136

0137
0138
0139

2253000000-M
2286000000-N
2297000000-M
2308000000-M
2354000000-N
2365000000-N
2367000000-N
2396000000-N
2556000000-M
2586000000-N
2619000000-M
3030000000-M
3045000000-M
3105000000-N
3150000000-N
3195000000-N
3210000000-N
3215000000-N
3270000000-N
3503000000-M
3509000000-M
3515000000-M
3533000000-M

3536000000-M
3539000000-M

3542000000-M
3545000000-M

3548000000-M
3557000000-M
3559000000-M

3564000000-M

3569000000-M
3575000000-M

3628000000-M
3635000000-M
3642000000-M

840
840
840
840
840
840
840
840
846
846
850
862
862
862
862
862
862
862
SP

866
866
866
866

866
866

866
866

866
866
866

866

867
SP

876
876
876

PIPE COLLARS

MASNRY DRAINAGE STRUCT
MASONRY DRAINAGE STRS
MASONRY DRAINAGE STRS
FRAME W/GRATE 840.22 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.29 STD
FRAME W/COVER STD 840.54
SHLDR BERM GUTTER
CONCRETE FLUME

100MM CONC PAVED DITCH
STL BM GRDRAIL

STL BM GRDRAIL SHOP CURV
SBGR TERM SECT

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE llI

GR ANCHOR TYPE 350

WW WIRE FENCE 1200MM FABR
100MM FENCE POSTS 2.30M
125MM FENCE POSTS 2.50M

CL FENCE ****MM FABRIC
(1800MM)

CL FENCE 1200MM FABRIC

LINE POST FOR ***MM CL F

(1800MM)

LINE POST FOR 1200MM CL F

TERM POST FOR ****MM CL

(1800MM)

TERM POST FOR 1200MM CL

ADDITIONAL BARBED WIRE

** STRAND BW FENCE W/POSTS

(4)

SGL GATE **HIGH, **WIDE, **OPEN

(1.2M HIGH, 3.0M WIDE, 3.0M OPENING)

BARBED WIRE FENCE RESET

GENERIC FENCING ITEM (M)

4 STRAND BARBED WIRE WITH 1 STRAND ELECTRIC
WIRE FENCE

PLN RIP RAP CL |

PLN RIP RAP CL Il
PLN RIP RAP, CLASS A

280 EA
18 M3
54.805 M

216 EA

26 EA

4 EA
500 M

1 EA

187 M2
1,232.535 M
5715 M

2 EA

15 EA

1 EA

1 EA

8 EA

20 EA
34,190 M

6,860 EA

1,970 EA
85 M

100 M
23 EA

27 EA

150 M
820 M

1 EA

445 M
150 M

1,785 MTN
975 MTN
2 MTN

450.00
1100.00
200.00
200.00
350.00
350.00
350.00
350.00
45.00
2000.00
60.00
44.29
44.29
35.00
35.00
350.00
500.00
1200.00
2000.00
5.90
13.60
27.30
39.40

31.30
81.40

47.70
170.10

97.80
3.00
12.40

790.00

10.50
13.10

40.50
39.30
75.00

450.00
308000.00
3600.00
10961.00
2450.00
75600.00
9100.00
1400.00
22500.00
2000.00
11220.00
54588.98
2531.17
70.00
525.00
350.00
500.00
9600.00
40000.00
201721.00
93296.00
53781.00
3349.00

3130.00
1872.20

1287.90
850.50

293.40
450.00
10168.00

790.00

4672.50
1965.00

72292.50
38317.50
150.00

1460.00
1600.00
1800.00
650.00
325.00
450.00
450.00
300.00
52.00
2000.00
55.00
43.70
45.85
75.00
28.00
500.00
700.00
1400.00
2000.00
5.90
13.60
27.30
39.40

31.30
81.40

47.70
170.10

97.80
3.00
12.40

790.00

10.50
13.10

29.00
32.00
28.00

1460.00
448000.00
32400.00
35623.25
2275.00
97200.00
11700.00
1200.00
26000.00
2000.00
10285.00
53861.78
2620.33
150.00
420.00
500.00
700.00
11200.00
40000.00
201721.00
93296.00
53781.00
3349.00

3130.00
1872.20

1287.90
850.50

293.40
450.00
10168.00

790.00

4672.50
1965.00

51765.00
31200.00
56.00

1500.00
1300.00
1200.00
1000.00
350.00
500.00
500.00
360.00
75.00
3000.00
175.00
47.00
47.00
37.00
37.00
370.00
525.00
1260.00
2100.00
5.45
16.00
26.50
20.00

16.00
37.00

32.00
105.00

90.00
3.00
6.25

370.00

6.00
6.50

37.00
40.00
100.00

1500.00
364000.00
21600.00
54805.00
2450.00
108000.00
13000.00
1440.00
37500.00
3000.00
32725.00
57929.15
2686.05
74.00
555.00
370.00
525.00
10080.00
42000.00
186335.50
109760.00
52205.00
1700.00

1600.00
851.00

864.00
525.00

270.00
450.00
5125.00

370.00

2670.00
975.00

66045.00
39000.00
200.00



NOV 16, 2004 02:47 PM
TIP NO

R-2206B, R-2206C

FED AID NO STP-16(30), STP-16(31)
WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.
NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

LINCOLN, CATAWBA
34383.3.4, 34383.3.6

17.434 KM

2:00 PM

NOV 16 2004

5/ 9 032

C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0140
0141
0142
0143
0144
0145
0146
0147
0148
0149
0150
0151
0152
0153
0154
0155
0156
0157
0158
0159
0160
0161
0162
0163
0164

0165

0166

0167

0168
0169
0170
0171
0172

0173
0174

0175
0176

3649000000-M
3651000000-M
3656000000-M
3659000000-N
4400000000-M
4405000000-M
4410000000-M
4420000000-N
4425000000-N
4430000000-N
4435000000-N
4445000000-M
4455000000-N
4507000000-M
4685000000-M
4686000000-M
4695000000-M
4810000000-M
4820000000-M
4830000000-M
4835000000-M
4840000000-N
4850000000-M
4900000000-N
5300000000-M

5300000000-M

5306000000-M

5306000000-M

5318000000-M
5360000000-M
5414000000-M
5462000000-M
5474000000-M

5480000000-M
5504000000-M

5540000000-M
5546000000-M

876 PLNRIP RAP, CLASS B

SP BOULDERS

876 FILTER FABRIC FOR DRAINGE
SP PREFORMED SCOUR HOLES
1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (PORT)
1110 WORK ZONE SIGNS (BARR)
1120 CHANGEABLE MESSAGE SIGNS
1125 WARNING FLAG SETS

1130 DRUMS

1135 CONES

1145 BARRICADES (TYPE lll)

1150 FLAGGER

SP WATER FILLED BARRIER

1205 100MM THERMO MKG, 2.3MMTK
1205 100MM THERMO MKG, 3.1MMTK
1205 200MM THERMO MKG 2.3MM TK
1205 PAINT PVT MKG LINES 100MM
1205 PAINT PVT MKG LINES 200MM
1205 PAINT PVT MKG LINES 400MM
1205 PAINT PVT MKG LINES 600MM
1205 PAINT PVT MKG CHARACTER
1205 REMVL OF 100MM LINES

1252 PERM RAISED PVMT MARKERS

1505 FND CONDIT MAT'L **+*++
(In
1505 FND CONDIT MAT'L ****+++
(V)
SP  BEDDN MAT'L CL ***s*s+x
(n
SP  BEDDN MAT'L CL ****ssx
(V)
1505 PVMT REP FOR UTILITY WORK
1510 150MM DI H20 PIPE 2.41MPA
1510 20MM CU WATER PIPE TYPE K
1510 300MM PVC H20 P SD21 1.38
1510 200MM PVC WP DR *** ****
(14, 1.38MPA WP)
1510 DI H20 FITTINGS 1.72MPA
1510 ***MM CORPORATION STOP
(20MM)
1510 150MM GATE V & V BX
1510 200MM GATE V & V BX **** MPA WP
(1.38MPA WP)

7,575 MTN
425 MTN
24,415 M2
2 EA
170 M2
66 M2
51 M2
2 EA

6 EA
444 EA
155 EA
237 M
790
45
1,760
2,632
74
45,844
148
30
24
4
1,790
321 EA
30 MTN

zzzz=z=zz=zs

m
=5

30 MTN
20 MTN
30 MTN

31.8 MTN
10 M
83 M

868 M

6375 M

1,349 KG
1 EA

5 EA
2 EA

37.30
92.00
3.55
1000.00
111.85
244.75
103.98
16800.00
8.60
37.00
17.75
28.70
230.00
91.11
2.00
2.30
3.75
0.49
2.50
3.50
6.00
50.00
1.68
4.75
25.00

25.00

30.00

30.00

100.00
58.75
36.25
85.50
55.00

4.75
75.75

486.75
637.50

282547.50
39100.00
86673.25

2000.00
19014.50
16153.50

5302.98
33600.00

51.60
16428.00

2751.25

6801.90

181700.00

4099.95

3520.00

6053.60

277.50
22463.56
370.00
105.00
144.00
200.00
3007.20
1524.75
750.00

750.00

600.00

900.00

3180.00
587.50
3008.75
74214.00
35062.50

6407.75
75.75

2433.75
1275.00

29.00
35.00
1.75
600.00
48.79
50.00
50.00
10000.00
17.42
37.00
16.35
42.81
170.00
120.00
2.00
2.30
3.75
0.49
2.50
3.50
6.00
50.00
1.68
4.75
23.75

31.75

23.75

25.00

125.00
130.00
41.00
78.00
65.00

12.00
65.00

850.00
1000.00

219675.00
14875.00
42726.25

1200.00
8294.30
3300.00
2550.00
20000.00
104.52
16428.00
2534.25
10145.97
134300.00
5400.00
3520.00
6053.60
277.50
22463.56
370.00
105.00
144.00
200.00
3007.20
1524.75
712.50

952.50

475.00

750.00

3975.00
1300.00
3403.00
67704.00
41437.50

16188.00
65.00

4250.00
2000.00

37.00
105.00
2.50
1500.00
110.00
120.00
120.00
20000.00
200.00
75.00
50.00
150.00
150.00
235.00
2.10
2.55
4.15
0.55
2.75
3.85
6.60
55.00
1.85
5.25
18.50

18.50

25.00

25.00

133.00
182.00
73.00
200.00
80.00

3.65
220.00

1045.00
1430.00

280275.00
44625.00
61037.50

3000.00
18700.00
7920.00
6120.00
40000.00
1200.00
33300.00
7750.00
35550.00

118500.00

10575.00
3696.00
6711.60

307.10
25214.20
407.00
115.50
158.40
220.00
3311.50
1685.25
555.00

555.00

500.00

750.00

4229.40
1820.00
6059.00
173600.00
51000.00

4923.85
220.00

5225.00
2860.00



NOV 16, 2004 02:47 PM
TIP NO

R-2206B, R-2206C

FED AID NO STP-16(30), STP-16(31)

WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

LINCOLN, CATAWBA
34383.3.4, 34383.3.6

17.434 KM

NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

2:00 PM

NOV 16 2004

6/ 9 032

C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0177

0178

0179
0180
0181

0182

0183
0184
0185
0186
0187
0188
0189
0190
0191
0192
0193
0194
0195
0196
0197

0198

0199

0200
0201
0202
0203
0204
0205
0206
0207
0208
0209
0210
0211
0212
0213

5558000000-M

5582000000-M

5648000000-N
5672000000-N
5708000000-M

5750000000-M

6000000000-M
6006000000-M
6009000000-M
6012000000-M
6015000000-M
6018000000-M
6021000000-M
6024000000-M
6027000000-N
6030000000-M
6033000000-M
6036000000-M
6037000000-M
6042000000-M
6045000000-M

6054000000-M

6054000000-M

6069000000-M
6070000000-N
6084000000-M
6087000000-M
6090000000-M
6093000000-M
6096000000-M
6108000000-M
6109000000-M
6111000000-M
6114000000-N
6117000000-N
6118000000-N
6120000000-M

1510 300MM GATE V & V BX ***
(2.41 MPA)

1510 *** X **MM TAPPING SADDL
(200MM X 20MM)

1510 RELOCATE EXIST WAT METER

1510 RELOCATE EXIST FIRE HYD

1520 ***MM PVC FORCE M ***x***
(150MM, 1.38 MPA)

1520 ***MM DI FRC MN SS P ****
(150MM, PC 2.41MPA)

1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING

1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING
1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS
1630 SILT EXCAVATION

1631 SYNTHETIC ROVING

1631 MATTING FOR EROS CONTROL
SP COIR FIBER MAT

1632 6.4MM HARDWARE CLOTH

SP  ***MM TEMPORARY PIPE
(450MM)

1637 *** X *** X *** PERF TEE
(450MM X 450MM X 450MM)

1637 *** X *** X *** PERF TEE
(600MM X 600MM X 600MM)

1638 STILLING BASINS

SP SPECIAL STILLING BASINS
1660 SEEDING & MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1665 FERTILIZER TOPDRESSING

SP SPECIAL SEED UND GR FESCUE/BLGRS

SP IMPERVIOUS DIKE

SP  SPECIALIZED HAND MOWING
1675 RESPONSE FOR EROS CONTROL
SP ROOTWADS

SP CULVERT DIVERSION CHANNEL

2 EA
1 EA

5 EA
4 EA
620 M

90 M

3,485 M
1,560 MTN
35,710 MTN
16,895 MTN
177 HA
7,375 KG
59.25 MTN
3,565 M
184 EA
313,415 M3
7,780 M2
31,755 M2
1,200 M2
505 M
90 M

2 EA
3 EA

310 M3
70 EA
1755 HA
100 HA
2,175 KG
7.25 MTN
4,925 KG
294.25 MTN
1.35 HA
165 M
70 HR
60 EA
16 EA
2,160 M3

1266.25

1378.50

1237.50
1256.25
31.50

37.50

5.90
27.90
27.10
24.85

850.00
3.50
495.00
40.35
140.00

3.73

0.60

1.65

7.00

9.85
50.00

83.75

93.75

30.00
160.00
2500.00
100.00
15.40
1000.00
4.50
385.00
18000.00
50.00
45.00
300.00
200.00
10.00

2532.50

1378.50

6187.50
5025.00
19530.00

3375.00

20561.50
43524.00
967741.00
419840.75
150450.00
25812.50
29328.75
143847.75
25760.00
1169037.95
4668.00
52395.75
8400.00
4974.25
4500.00

167.50

281.25

9300.00
11200.00
438750.00
10000.00
33495.00
7250.00
22162.50
113286.25
24300.00
8250.00
3150.00
18000.00
3200.00
21600.00

1650.00

125.00

225.00
1000.00
100.00

170.00

5.90
30.00
33.00
31.00

850.00
3.50
495.00
31.00
165.00

0.01

0.60

1.65

7.00

8.00
50.00

1000.00

1300.00

35.00
160.00
2500.00
100.00
15.40
1000.00
4.50
385.00
18000.00
25.00
45.00
300.00
600.00
8.00

3300.00

125.00

1125.00
4000.00
62000.00

15300.00

20561.50
46800.00
1178430.00
523745.00
150450.00
25812.50
29328.75
110515.00
30360.00
3134.15
4668.00
52395.75
8400.00
4040.00
4500.00

2000.00

3900.00

10850.00
11200.00
438750.00
10000.00
33495.00
7250.00
22162.50
113286.25
24300.00
4125.00
3150.00
18000.00
9600.00
17280.00

2750.00

330.00

550.00
1430.00
95.00

117.00

7.00
33.00
33.00
33.00

1090.00
245
440.00
35.00
200.00

0.01

0.55

2.35

5.50
20.00
60.00

2000.00

2500.00

44.00
100.00
2990.00
140.00
4.40
550.00
245
440.00
8800.00
165.00
55.00
10.00
250.00
17.00

5500.00

330.00

2750.00
5720.00
58900.00

10530.00

24395.00
51480.00
1178430.00
557535.00
192930.00
18068.75
26070.00
124775.00
36800.00
3134.15
4279.00
74624.25
6600.00
10100.00
5400.00

4000.00

7500.00

13640.00
7000.00
524745.00
14000.00
9570.00
3987.50
12066.25
129470.00
11880.00
27225.00
3850.00
600.00
4000.00
36720.00



NOV 16, 2004 02:47 PM

TIP NO R-2206B, R-2206C

FED AID NO STP-16(30), STP-16(31)

WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

LINCOLN, CATAWBA
34383.3.4, 34383.3.6

17.434 KM

NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

2:00 PM 719 032

NOV 16 2004

C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0214
0215

0216

0217

0218

0219

0220

0221

0222
0223
0224
0225

0226
0227

0228

0229

0230
0231
0232

0233

0234
0235

0236

0237
0238

0239

0240
0241

6123000000-M
6126000000-M

8049000000-N

8126000000-N

8126000000-N

8126000000-N

8126000000-N

8126000000-N

8133000000-M
8196000000-M
8245000000-M
8590000000-M

8594000000-M
8622000000-M

8091000000-N

8091000000-N

8096000000-M
8097000000-M
8105500000-M

8105500000-M

8105560000-M
8105600000-M

8105600000-M

8105660000-M
8111000000-M

8111000000-M

8111600000-M
8113000000-N

1670 REFORESTATION

SP

SP

414

414

414

414

414

414
420
425
876

876
876

410

410

SP
SP
SP

SP

SP
SP

SP

SP
SP

SP

SP
SP

STREAMBANK REFORESTATION

CULVERT ITEMS

REMV EXIST STR **++sees
(18+51.500-Y9-)

CULV EXCAV @ *+*+ssesst
(132+58.000-L-)

CULV EXCAV @ **++ssesss
(158+95.000-L-)

CULV EXCAV @ *++ssssst
(18+51.500-Y9-)

CULV EXCAV @ **++ssesss
(183+18.000 -L-)

CULV EXCAV @ *+*++sssst
(20+12.647 -Y14-)

FND COND MATL BOX CULV

CL A CONC, CULVERT
REINF STL CULV

PLAIN RIP RAP, CLASS **

0]

PLAIN RIP RAP B

FILTER FABRIC FOR DRAINAGE

STRUCTURE ITEMS

FND EXCAV B** STA ***+**
(1, 195+74.885 -L-)

FND EXCAV B** STA ***+%*

(1, 216+60.508 -L-)

PILE EXCAVATION IN SOIL
PILE EXCAVATION NOT IN SOIL

****MM DRILLD PIER IN SOIL
(1372MM)

****\M DRILLD PIER IN SOIL
(1524MM)

1220MM DRILLD PIER IN SOIL

****\MM DRILLD PIER NO SOIL
(1372MM)

****MM DRILLD PIER NO SOIL
(1524MM)

1220MM DRILLD PIER NO SOIL
PERM STL CASING FOR *** PIER
(1372MM)

PERM STL CASING FOR *** PIER
(1524MM)

PERM STL CASING FOR 1220MM PIER

SID INSPECTION

14 HA
0.67 HA

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

1,071 MTN
1,867.7 M3
162,167 KG

40 MTN

117.7 MTN
41 M2

Lump Sum
Lump Sum

221
1"
69.4

109.6

69.6
43.3

100.4

57
14.1

50.1

= 2 22 2 2 2 £

68.7

®
m
>

1482.00 20748.00
5000.00 3350.00
3500.00

12000.00

7000.00

12000.00

14500.00

12000.00

30.00 32130.00
335.00 625679.50
1.68 272440.56
40.50 1620.00
40.00 4708.00
3.55 145.55
10000.00

10000.00

1500.00 33150.00
2250.00 24750.00
2300.00 159620.00
1800.00 197280.00
1600.00 111360.00
4800.00 207840.00
4000.00 401600.00
3500.00 199500.00
150.00 2115.00
150.00 7515.00
150.00 10305.00
1000.00 8000.00

1482.00 20748.00
5000.00 3350.00
5000.00

52000.00

35000.00

25000.00

75000.00

1500.00

30.00 32130.00
335.00 625679.50
1.68 272440.56
35.00 1400.00
40.00 4708.00
3.00 123.00
10000.00

10000.00

1500.00 33150.00
2250.00 24750.00
2300.00 159620.00
1800.00 197280.00
1600.00 111360.00
4800.00 207840.00
4000.00 401600.00
3500.00 199500.00
50.00 705.00
50.00 2505.00
50.00 3435.00
1000.00 8000.00

2200.00
3300.00

35.00
306.00
1.61
44.00

42.00
20.00

1800.00
1800.00
3000.00

2300.00

2000.00
5800.00

4500.00

4100.00
1.00

1.00

1.00
870.00

30800.00
2211.00

13200.00

35200.00

30800.00

19800.00

38500.00

6600.00

37485.00
571516.20
261088.87

1760.00

4943.40
820.00

12000.00

12000.00

39780.00
19800.00
208200.00

252080.00

139200.00
251140.00

451800.00

233700.00
14.10

50.10

68.70
6960.00



NOV 16, 2004 02:47 PM LINCOLN, CATAWBA
TIP NO R-2206B, R-2206C 34383.3.4, 34383.3.6

FED AID NO STP-16(30), STP-16(31) 17.434 KM
WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.
NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

2:00 PM 8/ 9 032

NOV 16 2004 C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0242 8114000000-N SP SPT TESTING 8 EA 800.00 6400.00

0243 8115000000-N SP CROSSHOLE SONIC LOGGING 12 EA 3600.00 43200.00

0244 8116000000-M SP CSL TUBES 1,973.84 M 25.00 49346.00

0245 8121000000-N SP  UNCL STR EXCAV STA **** Lump Sum 10000.00
(123+38.105-L-RIGHT LANE)

0246 8147000000-M 420 REINF CONC DECK SLAB 11,1431 M2 235.00 2618628.50

0247 8161000000-M 420 GROOVING BRIDGE FLOORS 11,6252 M2 3.15 36619.38

0248 8182000000-M 420 CL A CONC, BRIDGE 1,931.5 M3 700.00 1352050.00

0249 8210000000-N 422 BRG APPR SLAB ****eweex Lump Sum 71000.00
(123+38.105-L-LEFT LANE)

0250 8210000000-N 422 BRG APPR SLAB ****swess Lump Sum 71000.00
(123+38.105-L-RIGHT LANE)

0251 8210000000-N 422 BRG APPR SLAB ****etees Lump Sum 37300.00
(195+74.885 -L-)

0252 8210000000-N 422 BRG APPR SLAB ****eses Lump Sum 32200.00
(199+48.000 -L-LT)

0253 8210000000-N 422 BRG APPR SLAB ** et Lump Sum 32200.00
(199+48.000 -L-RT)

0254 8210000000-N 422 BRG APPR SLAB ****eses Lump Sum 36800.00
(216+60.508 -L-)

0255 8210000000-N 422 BRG APPR SLAB ****ewees Lump Sum 39500.00
(223+03.850 -L-LT)

0256 8210000000-N 422 BRG APPR SLAB ****eses Lump Sum 39500.00
(223+03.850 -L-RT)

0257 8210000000-N 422 BRG APPR SLAB ****ewees Lump Sum 39500.00
(237+97.199 -L-LT)

0258 8210000000-N 422 BRG APPR SLAB ****sses Lump Sum 39500.00
(237+97.199 -L-RT)

0259 8210000000-N 422 BRG APPR SLAB ** et Lump Sum 39500.00
(245+91.502 -L-LT)

0260 8210000000-N 422 BRG APPR SLAB ****eses Lump Sum 49000.00
(245+91.502 -L-RT)

0261 8210000000-N 422 BRG APPR SLAB ****ewees Lump Sum 39500.00
(256+91.000 -L-LT)

0262 8210000000-N 422 BRG APPR SLAB ****eses Lump Sum 39500.00
(256+91.000 -L-RT)

0263 8217000000-M 425 REINF STEEL (BRIDGE) 301,361 KG 1.75 527381.75

0264 8238000000-M 425 SPIRAL COL REINF STL STR 43,722 KG 2.50 109305.00

0265 8262000000-M 430 1143MM PRESTR CONC GIRDER 794.08 M 425.00 337484.00

0266 8265000000-M 430 1372MM PRESTR CONC GIRDER 766.4 M 525.00 402360.00

0267 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 2502 M 575.00 143865.00

0268 8280000000-M 440 STRUCTURAL STEEL Lump Sum 3720000.00

0269 8364000000-M 450 HP310X79 STL PILE 33992 M 100.00 339920.00

0270 8384000000-M 450 HP360X108 STL PILE 396 M 120.00 47520.00

0271 8391000000-N 450 STEEL PILE POINTS 60 EA 200.00 12000.00

0272 8503000000-M 460 CONC BARRIER RAIL 1,884.977 M 136.00 256356.87

0273 8531000000-M 462 100MM SLOPE PROTECTION 4,401.1 M2 45.00 198049.50

800.00
3600.00
25.00

215.00
3.00
650.00

1.50
2.50
400.00
500.00
550.00

100.00
120.00
200.00
136.00

43.25

6400.00
43200.00
49346.00
10000.00

2395766.50
34875.60
1255475.00
71000.00

71000.00

37300.00

32200.00

32200.00

36800.00

39500.00

39500.00

39500.00

39500.00

39500.00

49000.00

39500.00

39500.00

452041.50
109305.00
317632.00
383200.00
137610.00
3190000.00
339920.00
47520.00
12000.00
256356.87
190347.58

870.00
4000.00
40.00

220.00
3.00
600.00

1.60
3.00
420.00
460.00
550.00

100.00
150.00
100.00
200.00

70.00

6960.00
48000.00
78953.60

7000.00

2451482.00
34875.60
1158900.00
80400.00

80400.00

42200.00

36400.00

36400.00

41700.00

44700.00

44700.00

44800.00

44800.00

44700.00

55500.00

44800.00

44800.00

482177.60
131166.00
333513.60
352544.00
137610.00
3371000.00
339920.00
59400.00
6000.00
376995.40
308077.00



NOV 16, 2004 02:47 PM

TIP NO R-2206B, R-2206C

FED AID NO STP-16(30), STP-16(31)

WIDENING, GRADING, DRAINAGE, Y-LINE PAVING & STRUCTURES.

LINCOLN, CATAWBA
34383.3.4, 34383.3.6

17.434 KM

NC-16 FROM N OF NC-73 IN LINCOLN TO SR-1895 (TOWER RD) AT EXISTING NC-16 NORTH OF CHRONICLE IN CATAWBA CO.

2:00 PM

NOV 16 2004

9/ 9 032

C201309

MCANINCH CORPORATION

WEST DES MOINES, |A

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

W. C. ENGLISH, INC.

LYNCHBURG, VA

0274
0275
0276
0277
0278

8608000000-M
8622000000-M
8650000000-N
8657000000-N
8692000000-N

876
876
SP
430
SP

PLAIN RIP RAP Il 600MM TK

FILTER FABRIC FOR DRAINAGE

POT BEARINGS
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
CULVERT ITEMS
STRUCTURE ITEMS
BIDDERS IN ORDER
MCANINCH CORPORATION

BLYTHE CONSTRUCTION, INC.

W. C. ENGLISH, INC.

7,724 MTN 35.00 270340.00
7,882 M2 5.00 39410.00
Lump Sum 150000.00
Lump Sum 150000.00
Lump Sum 150000.00
TOTAL 40448231.65
SUB-TOTAL 26491237.04
SUB-TOTAL 997723.61
SUB-TOTAL 12959271.00

CONTRACT TOTAL
1 40448231.65
2 46773124.07

3 48818317.47

30.00 231720.00

5.00 39410.00
150000.00

150000.00

150000.00

TOTAL 46773124.07
SUB-TOTAL 33715271.96
SUB-TOTAL 1129981.06
SUB-TOTAL 11927871.05

36.00
4.00

TOTAL

SUB-TOTAL
SUB-TOTAL
SUB-TOTAL

278064.00
31528.00
50000.00
45000.00

175000.00

48818317.47

35219344.30
1021713.47
12577259.70



NOV 16, 2004 02:47 PM
TIP NO

FED AID NO STP-274(4)

U-2408

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.

GASTON
34799.3.1

4.642 KM

2:00 PM 178 033

NOV 16 2004 C201067

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

REA CONTRACTING, LLC

CHARLOTTE, NC

0001
0002
0003

0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031

0032
0033
0034
0035
0036
0037
0038

0000100000-N
0000400000-N
0000900000-N

0000900000-N

0001000000-M
0008000000-M
0022000000-M
0036000000-M
0080000000-M
0106000000-M
0134000000-M
0156000000-M
0163000000-M
0195000000-M
0196000000-M
0206000000-M
0312000000-M
0318000000-M
0343000000-M
0366000000-M
0372000000-M
0378000000-M
0384000000-M
0390000000-M
0426000000-M
0708000000-M
0720000000-M
0726000000-M
0806000000-M
0808000000-M
0980000000-M

0995000000-M
1011000000-N
1022000000-M
1110000000-M
1121000000-M
1220000000-M
1297000000-M

800
801
SP

SP

200
200
225
225
SP

230
240
250
250
265
270
SP

300
300
310
310
310
310
310
310
310
310
310
310
310
310
SP

340
500
SP

510
520
545
607

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

GENERIC MISCELLANEOUS ITEM (LS)

CRITICAL PATH METHOD SCHEDULE

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCT WIDENING OFBRIDGE ON NC-274
OVER NORFOLK SOUTHERN RAILROAD

CLEARING & GRUBBING

SUPP CLEARING & GRUBBING
UNCLASSIFIED EXCAVATION
UNDERCUT EXCAVATION

CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
REMOVAL OF EXT ASPHALT PVM'T
REMOVAL OF EXT CONC PVM'T
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
TEMP SHORING - BARR SUPPORTED
SELECT MATERIAL CL IV

FND CONDIT MATL MINOR STRS
375MM SIDE DRAIN PIPE

375MM RCP CULV CLASS IlI
450MM RCP CULV CLASS Il
600MM RCP CULV CLASS IlI
750MM RCP CULV CLASS Il
900MM RCP CULV CLASS IlI
1800MM RCP CULV CLASS IlI
400MM BCCSP B 1.63

600MM BCCSP B 1.63

800MM BCCSP B 2.01

400MM BCCSP ELB B 1.63

600MM BCCSP ELB B 1.63

****MM WS PIPE **** B, B&J
(1650MM, 4.27MM)
PIPE REMOVAL

FINE GRADING

SEALING PVMT CRACKS
STABILIZER AGGREGATE
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

MILL ASP PVMT ****MM DTH
(38MM)

Lump Sum 870000.00
Lump Sum 195000.00
Lump Sum 25000.00
Lump Sum 1400000.00
Lump Sum 2332276.14
04 HA 15300.00 6120.00

12,000 M3 15.75 189000.00
6,000 M3 11.00 66000.00

500 MTN 19.00 9500.00
74,500 M3 11.75 875375.00
970 M3 9.00 8730.00

160 M2 15.00 2400.00

5,100 M2 10.00 51000.00
7,000 M3 32.00 224000.00
7,000 M2 2.00 14000.00

410 M2 375.00 153750.00

500 MTN 20.00 10000.00

1,650 MTN 23.00 37950.00
456 M 110.00 5016.00
3,3348 M 80.00 266784.00
6516 M 94.00 61250.40
8232 M 113.00 93021.60
2592 M 153.00 39657.60

84 M 380.00 3192.00

864 M 800.00 69120.00

336 M 101.00 3393.60

108 M 187.00 2019.60

36 M 446.00 16056.00

4 EA 272.00 1088.00

2 EA 387.00 774.00

54 M 2870.00 154980.00

1,430 M 27.00 38610.00
Lump Sum 750000.00
1,000 KG 5.50 5500.00

500 MTN 18.00 9000.00

900 MTN 19.00 17100.00

200 MTN 50.00 10000.00

1,550 M2 2.65 4107.50

23000.00
26.00
17.00
23.00
15.00
15.00
13.00

9.00
41.00
2.00
210.00
15.00
23.00
120.00
130.00
140.00
180.00
230.00
400.00
870.00
120.00
160.00
180.00
640.00
710.00
3700.00

30.00

7.00
30.00
30.00
34.00

6.00

895000.00
250000.00
19000.00

2000000.00

845000.00
9200.00
312000.00
102000.00
11500.00
1117500.00
14550.00
2080.00
45900.00
287000.00
14000.00
86100.00
7500.00
37950.00
5472.00
433524.00
91224.00
148176.00
59616.00
3360.00
75168.00
4032.00
1728.00
6480.00
2560.00
1420.00
199800.00

42900.00
325000.00
7000.00
15000.00
27000.00
6800.00
9300.00

913000.00

300000.00

300000.00

2625000.00

971000.00

10000.00 4000.00
25.00 300000.00
20.00 120000.00
25.00 12500.00
20.00 1490000.00
18.00 17460.00
10.00 1600.00
20.00 102000.00
25.00 175000.00
2.50 17500.00
320.00 131200.00
20.00 10000.00
31.00 51150.00
89.00 4058.40
96.00 320140.80
125.00 81450.00
145.00 119364.00
190.00 49248.00
213.10 1790.04
745.00 64368.00
165.00 5544.00
153.00 1652.40
196.00 7056.00
195.00 780.00
580.00 1160.00
3000.00 162000.00
44.00 62920.00
300000.00

6.50 6500.00
32.00 16000.00
22.00 19800.00
41.00 8200.00
8.00 12400.00



NOV 16, 2004 02:47 PM

GASTON

TIP NO U-2408 34799.3.1 2:00PM 2/ 8 033
FED AID NO STP-274(4) 4.642 KM NOV 16 2004 C201067
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.

BLYTHE CONSTRUCTION, INC. SLOAN CONSTRUCTION CO., INC. REA CONTRACTING, LLC

CHARLOTTE, NC GREENVILLE, SC CHARLOTTE, NC
0039 1297000000-M 607 ?é'énh '\//AI)SP PVMT ****MM DTH 2,000 M2 3.25 6500.00 8.00 16000.00 8.00 16000.00
0040 1330000000-M 607 INCIDENTAL MILLING 355 M2 9.00 3195.00 19.00 6745.00 10.00 3550.00
0041 1489000000-M 610 ASP CONC BASE CRS B25.0B 2,500 MTN 44.00 110000.00 49.00 122500.00 44.00 110000.00
0042 1491000000-M 610 ASP CONC BASE CRS B25.0C 23,000 MTN 44.00 1012000.00 46.00 1058000.00 44.00 1012000.00
0043 1498000000-M 610 ASP CONC INTR CRS 119.0B 2,000 MTN 44.00 88000.00 52.00 104000.00 44.00 88000.00
0044  1503000000-M 610 ASP CONC INTR CRS 119.0C 23,000 MTN 44.00 1012000.00 44.00 1012000.00 44.00 1012000.00
0045 1519000000-M 610 ASP CONC SURF CRS S9.5B 2,000 MTN 44.00 88000.00 59.00 118000.00 44.00 88000.00
0046 1523000000-M 610 ASP CONC SURF CRS S9.5C 17,200 MTN 44.00 756800.00 45.00 774000.00 44.00 756800.00
0047 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,392 MTN 275.00 657800.00 265.00 633880.00 275.00 657800.00
0048 1565000000-M 620 ASP FOR PLANT MIX PG70-22 1,032 MTN 285.00 294120.00 340.00 350880.00 285.00 294120.00
0049 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 525 MTN 109.00 57225.00 110.00 57750.00 125.00 65625.00
0050 2220000000-M 838 REINFORCED ENDWALLS 21 M3 500.00 10500.00 1200.00 25200.00 1200.00 25200.00
0051 2253000000-M 840 PIPE COLLARS 15 M3 2600.00 3900.00 1600.00 2400.00 1000.00 1500.00
0052 2264000000-M 840 PIPE PLUGS 1 M3 1800.00 1800.00 1500.00 1500.00 1000.00 1000.00
0053 2275000000-M SP FLOWABLE FILL 37 M3 125.00 4625.00 210.00 7770.00 175.00 6475.00
0054 2286000000-N 840 MASNRY DRAINAGE STRUCT 190 EA 1200.00 228000.00 1100.00 209000.00 1550.00 294500.00
0055 2297000000-M 840 MASONRY DRAINAGE STRS 13 M3 1350.00 17550.00 1200.00 15600.00 775.00 10075.00
0056 2308000000-M 840 MASONRY DRAINAGE STRS 20 M 950.00 19000.00 500.00 10000.00 960.00 19200.00
0057 2364000000-N 840 FRAME W/2GRTS 840.16 STD 26 EA 375.00 9750.00 440.00 11440.00 400.00 10400.00
0058 2366000000-N 840 FRAME W/2GRTS 840.24 STD 6 EA 375.00 2250.00 440.00 2640.00 450.00 2700.00
0059 2374000000-N 840 (FIEF;AME-GRT-HD 840.03 ** 22 EA 400.00 8800.00 500.00 11000.00 470.00 10340.00
0060 2374000000-N 840 FFFiAME-GRT-HD 840.03 ** 56 EA 400.00 22400.00 530.00 29680.00 470.00 26320.00
0061 2374000000-N 840 (Fg)AME—GRT—HD 840.03 ** 61 EA 400.00 24400.00 530.00 32330.00 470.00 28670.00
0062 2396000000-N 840 FRAME W/COVER STD 840.54 7 EA 375.00 2625.00 340.00 2380.00 330.00 2310.00
0063 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 2 EA 1200.00 2400.00 1200.00 2400.00 1200.00 2400.00
0064 2535000000-M 846 *** X***MM CONC CURB 135 M 60.00 8100.00 75.00 10125.00 63.00 8505.00
(200MM X 300MM)

0065 2549000000-M 846 750MM CONC CURB & GUTTER 9,000 M 41.35 372150.00 60.00 540000.00 46.00 414000.00
0066 2591000000-M 848 100MM CONC SIDEWALK 10,700 M2 30.00 321000.00 50.00 535000.00 38.00 406600.00
0067 2598000000-M 848 CONC WHEELCHAIR RAMPS 1,040 M2 75.00 78000.00 125.00 130000.00 66.00 68640.00
0068 2612000000-M 848 150MM CONC DRIVEWAY 1,650 M2 4570 75405.00 65.00 107250.00 60.00 99000.00
0069 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 205 M2 46.50 9532.50 60.00 12300.00 60.00 12300.00
0070 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 50 M2 46.50 2325.00 60.00 3000.00 60.00 3000.00
0071 3030000000-M 862 STL BM GRDRAIL 1,143 M 44.42 50772.06 61.00 69723.00 50.00 57150.00
0072 3045000000-M 862 STL BM GRDRAIL SHOP CURV 137.16 M 50.66 6948.53 68.00 9326.88 55.00 7543.80
0073 3105000000-N 862 SBGR TERM SECT 2 EA 78.75 157.50 150.00 300.00 120.00 240.00
0074 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 29.40 294.00 60.00 600.00 50.00 500.00
0075 3195000000-N 862 GR ANCHOR TYPE AT-1 6 EA 525.00 3150.00 620.00 3720.00 500.00 3000.00
0076 3210000000-N 862 GR ANCHOR TYPE CAT-1 17 EA 593.25 10085.25 650.00 11050.00 520.00 8840.00



NOV 16, 2004 02:47 PM GASTON
TIP NO U-2408 34799.3.1 2:00PM  3/38 033

NOV 16 2004 C201067
FED AID NO STP-274(4) 4.642 KM

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.

BLYTHE CONSTRUCTION, INC. SLOAN CONSTRUCTION CO., INC. REA CONTRACTING, LLC
CHARLOTTE, NC GREENVILLE, SC CHARLOTTE, NC
0077 3215000000-N 862 GR ANCHOR TYPE Il 5 EA 1296.75 6483.75 1600.00 8000.00 1300.00 6500.00
0078 3270000000-N SP  GR ANCHOR TYPE 350 12 EA 1890.00 22680.00 2100.00 25200.00 1700.00 20400.00
0079 3360000000-M 863 REMOVE GUARDRAIL 490 M 3.47 1700.30 5.00 2450.00 1.00 490.00
0080 3572000000-M 867 CHAIN LINK FENCE RESET 230 M 45.00 10350.00 51.00 11730.00 42.00 9660.00
0081 3574000000-M 867 GENERIC FENCING ITEM 867 (M) 38 M 75.00 2850.00 41.00 1558.00 22.00 836.00
750MM RAIL FENCE RESET
0082 3628000000-M 876 PLNRIPRAP CL I 120 MTN 40.00 4800.00 54.00 6480.00 46.00 5520.00
0083 3649000000-M 876 PLN RIP RAP, CLASS B 40 MTN 39.00 1560.00 54.00 2160.00 46.00 1840.00
0084 3656000000-M 876 FILTER FABRIC FOR DRAINGE 1,200 M2 2.00 2400.00 2.00 2400.00 2.50 3000.00
0085 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 959 M 27.88 26736.92 23.00 22057.00 28.00 26852.00
0086 4096000000-N 904 SIGN ERECTION, TYPE D 11 EA 110.00 1210.00 87.00 957.00 110.00 1210.00
0087 4102000000-N 904 SIGN ERECTION, TYPE E 129 EA 110.00 14190.00 67.00 8643.00 110.00 14190.00
0088 4108000000-N 904 SIGN ERECTION, TYPE F 35 EA 110.00 3850.00 120.00 4200.00 110.00 3850.00
0089 4129000000-N 906 (FEE)LOCATE SIGN, TYPE ***** 2 EA 90.00 180.00 140.00 280.00 90.00 180.00
0090 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 125 EA 45.00 5625.00 11.00 1375.00 45.00 5625.00
0091 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 2 EA 45.00 90.00 5.00 10.00 45.00 90.00
0092 4400000000-M 1110 WORK ZONE SIGNS (STAT) 137 M2 52.99 7259.63 54.00 7398.00 44.00 6028.00
0093  4405000000-M 1110 WORK ZONE SIGNS (PORT) 42 M2 48.15 2022.30 56.00 2352.00 81.00 3402.00
0094 4410000000-M 1110 WORK ZONE SIGNS (BARR) 6 M2 62.77 376.62 54.00 324.00 45.00 270.00
0095 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 4095.96 8191.92 5000.00 10000.00 4500.00 9000.00
0096 4425000000-N 1125 WARNING FLAG SETS 2 EA 16.05 32.10 62.00 124.00 15.00 30.00
0097 4430000000-N 1130 DRUMS 900 EA 42.80 38520.00 41.00 36900.00 50.00 45000.00
0098 4435000000-N 1135 CONES 100 EA 12.31 1231.00 20.00 2000.00 20.00 2000.00
0099 4445000000-M 1145 BARRICADES (TYPE ll) 325 M 40.11 13035.75 39.00 12675.00 40.00 13000.00
0100 4450000000-N 1150 FLAGGER 4,000 HR 16.86 67440.00 24.00 96000.00 15.00 60000.00
0101  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 12000.00 24000.00 9000.00 18000.00 15000.00 30000.00
0102 4485000000-M 1170 PORTABLE BARRIER 818 M 55.00 44990.00 65.00 53170.00 100.00 81800.00
0103  4520000000-N 1266 TUBULAR MARKERS (FIXED) 17 EA 43.00 731.00 79.00 1343.00 75.00 1275.00
0104 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,366 EA 5.30 7239.80 8.00 10928.00 7.00 9562.00
0105 4810000000-M 1205 PAINT PVT MKG LINES 100MM 39,521 M 0.58 22922.18 0.77 30431.17 0.70 27664.70
0106 4820000000-M 1205 PAINT PVT MKG LINES 200MM 558 M 1.86 1037.88 1.00 558.00 1.00 558.00
0107 4835000000-M 1205 PAINT PVT MKG LINES 600MM 1,040 M 6.04 6281.60 5.00 5200.00 5.00 5200.00
0108 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 53.00 848.00 110.00 1760.00 91.00 1456.00
0109 4845000000-N 1205 PAINT PVT MKG SYMBOL 238 EA 53.00 12614.00 93.00 22134.00 80.00 19040.00
0110 4847000000-M SP  POLYUREA LINES 100MM 23,364 M 2.80 65419.20 2.50 58410.00 2.25 52569.00
0111 4847110000-M SP POLYUREA LINES 200MM 380 M 6.50 2470.00 5.00 1900.00 4.00 1520.00
0112 4847130000-M SP  POLYUREA LINES 400MM 60 M 15.00 900.00 8.00 480.00 7.00 420.00
0113  4847140000-M SP POLYUREA LINES 600MM 2,210 M 19.00 41990.00 12.00 26520.00 10.00 22100.00
0114 4847200000-N SP  POLYUREA CHARACTER 4 EA 100.00 400.00 62.00 248.00 52.00 208.00

0115 4847220000-N SP POLYUREA SYMBOL 169 EA 120.00 20280.00 160.00 27040.00 130.00 21970.00



NOV 16, 2004 02:47 PM GASTON
TIP NO U-2408 34799.3.1 2:00 PM 4/ 8 033

NOV 16 2004 C201067
FED AID NO STP-274(4) 4.642 KM

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.

BLYTHE CONSTRUCTION, INC. SLOAN CONSTRUCTION CO., INC. REA CONTRACTING, LLC
CHARLOTTE, NC GREENVILLE, SC CHARLOTTE, NC

0116  4850000000-M 1205 REMVL OF 100MM LINES 2,000 M 0.80 1600.00 5.00 10000.00 4.50 9000.00

0117  4905000000-N 1253 SNOWPLB PVMT MRKER 915 EA 29.50 26992.50 45.00 41175.00 40.00 36600.00

0118  4915000000-M 1264 2.1M U-CHANNEL POSTS 5 EA 75.00 375.00 24.00 120.00 75.00 375.00

0119  4955000000-N 1264 OBJECT MARKERS (END OF RD 5 EA 175.00 875.00 91.00 455.00 175.00 875.00

0120 5010000000-M 1401 30.5M HIGH MOUNT STANDARD 3 EA 14000.00 42000.00 17000.00 51000.00 14000.00 42000.00

0121 5020000000-N 1401 PORTABLE DRIVE UNIT 1 EA 2900.00 2900.00 3600.00 3600.00 2900.00 2900.00

0122 5025000000-M 1402 HIGH MOUNT FOUNDATIONS 10.5 M3 1170.00 12285.00 1500.00 15750.00 1170.00 12285.00

0123 5120000000-N 1407 SERVICE POLE **+#xwwnss 1 EA 500.00 500.00 620.00 620.00 500.00 500.00
(9.1M CLASS 4)

0124 5125000000-M 1407 SERV LATERAL **+#xsrsess 305 M 1279.20 39015.60 1600.00 48800.00 1300.00 39650.00
(3#1/0 USE INTS2 C)

0125 5145000000-N 1408 LITE CNTRL RYy*#xwiriins 1 EA 9000.00 9000.00 11000.00 11000.00 9000.00 9000.00
(240/480 VOLT)

0126 5155000000-M 1409 ELEC DUCT TYP BD SIZ **** 42 M 24.60 1033.20 31.00 1302.00 25.00 1050.00
(TS2)

0127 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 83 M 82.00 6806.00 100.00 8300.00 82.00 6806.00
(TS2)

0128 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 20 M 114.80 2296.00 140.00 2800.00 115.00 2300.00
(TS3)

0129 5160000000-M 1409 ELEC DUCT TYP JA SIZ **** 83 M 147.60 12250.80 180.00 14940.00 150.00 12450.00
(TS4)

0130 5170000000-M 1410 **#8 W/G FEEDER CIRCUIT 257 M 13.10 3366.70 16.00 4112.00 14.00 3598.00
(2)

0131 5180000000-M 1410 **#4 W/G FEEDER CIRCUIT 378 M 16.40 6199.20 20.00 7560.00 17.00 6426.00
(2)

0132 5205000000-M 1410 **#8 W/G FDR CIR * CNDUIT 131 M 26.25 3438.75 33.00 4323.00 27.00 3537.00
(2, TS1.5)

0133  5215000000-M 1410 **#4 W/G FDR CIR * CNDUIT 191 M 29.50 5634.50 37.00 7067.00 30.00 5730.00
(2, TS1.5)

0134 5240000000-N 1411 ELEC JB **#wewrsines 7 EA 400.00 2800.00 500.00 3500.00 400.00 2800.00
(PC18)

0135 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 18 EA 650.00 11700.00 810.00 14580.00 650.00 11700.00
HIGH MOUNT LUMINAIRES, 750W HPS, MCV, WITH GLARE
SHIELDS

0136 5300000000-M 1505 FND CONDIT MAT'L ****x+++ 262 MTN 16.50 4323.00 21.00 5502.00 18.00 4716.00
(V)

0137 5306000000-M SP  BEDDN MAT'L CL ***wwess 262 MTN 22.00 5764.00 27.00 7074.00 23.00 6026.00
(V)

0138 5318000000-M 1505 PVMT REP FOR UTILITY WORK 89 MTN 132.00 11748.00 160.00 14240.00 138.00 12282.00

0139  5324000000-M 1510 ***MM DI WP CL**#xwwress 188 M 247.50 46530.00 310.00 58280.00 258.00 48504.00
(400MM, CLASS 51 2.41MPA WP)

0140 5330000000-M 1510 150MM DI WP CL***+Hsxwrr 323 M 92.40 29845.20 110.00 35530.00 97.00 31331.00
(CLASS 51, 2.41MPA WP)

0141 5336000000-M 1510 200MM DI WP CL****Hxses 507 M 108.90 55212.30 140.00 70980.00 114.00 57798.00
(CLASS 51, 2.41MPA WP)

0142 5342000000-M 1510 300MM DI WP CL***+#sxwir 85 M 158.40 13464.00 200.00 17000.00 165.00 14025.00
(CLASS 51, 2.41MPA WP)

0143  5414000000-M 1510 20MM CU WATER PIPE TYPE K 995 M 49.50 49252.50 62.00 61690.00 52.00 51740.00

0144 5420000000-M 1510 25MM CU WATER PIPE TYPE K 127 M 52.80 6705.60 66.00 8382.00 55.00 6985.00



NOV 16, 2004 02:47 PM

GASTON

TIP NO U-2408 34799.3.1 2:00 PM 5/ 8 033
NOV 16 2004 C201067
FED AID NO STP-274(4) 4.642 KM
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.
BLYTHE CONSTRUCTION, INC. SLOAN CONSTRUCTION CO., INC. REA CONTRACTING, LLC
CHARLOTTE, NC GREENVILLE, SC CHARLOTTE, NC
0145 5432000000-M 1510 50MM PVC H20 P SD21 1.38 64 M 92.40 5913.60 110.00 7040.00 97.00 6208.00
0146 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 9,382 KG 3.30 30960.60 4.00 37528.00 4.00 37528.00
0147 5510000000-M 1510 20MM CORPORATION STOP 72 EA 165.00 11880.00 210.00 15120.00 172.00 12384.00
0148 5516000000-M 1510 25MM CORPORATION STOP 7 EA 175.00 1225.00 220.00 1540.00 183.00 1281.00
0149 5528000000-M 1510 50MM CORPORATION STOP 4 EA 400.00 1600.00 500.00 2000.00 417.00 1668.00
0150 5534000000-M 1510 **MM GATE V & V BX 1 EA 550.00 550.00 680.00 680.00 573.00 573.00
(50MM, 1.38MPA WP)
0151 5540000000-M 1510 150MM GATE V & V BX 22 EA 1000.00 22000.00 1200.00 26400.00 1050.00 23100.00
0152 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 6 EA 1400.00 8400.00 1700.00 10200.00 1455.00 8730.00
(1.38MPA WP)
0153 5558000000-M 1510 300MM GATE V & V BX *** 1 EA 2250.00 2250.00 2800.00 2800.00 2341.00 2341.00
(1.38MPA WP)
0154 5576000000-M 1510 *** X ***MM TAPN SLV V BX 2 EA 2700.00 5400.00 3400.00 6800.00 2810.00 5620.00
(200MM X 150MM, 1.38MPA WP)
0155 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 3200.00 3200.00 4000.00 4000.00 3330.00 3330.00
(200MM X 200MM, 1.38MPA WP)
0156 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 6000.00 6000.00 7500.00 7500.00 6245.00 6245.00
(300MM X 300MM, 1.38MPA WP)
0157 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 6300.00 6300.00 7800.00 7800.00 6555.00 6555.00
(400MM X 150MM, 1.38MPA WP)
0158 5582000000-M 1510 *** X ***MM TAPPING SADDL 5 EA 265.00 1325.00 330.00 1650.00 280.00 1400.00
(150MM X 20MM)
0159 5582000000-M 1510 *** X ***MM TAPPING SADDL 1 EA 340.00 340.00 420.00 420.00 355.00 355.00
(150MM X 50MM)
0160 5582000000-M 1510 *** X ***MM TAPPING SADDL 49 EA 340.00 16660.00 420.00 20580.00 355.00 17395.00
(200MM X 20MM)
0161 5582000000-M 1510 *** X *MM TAPPING SADDL 1 EA 430.00 430.00 530.00 530.00 450.00 450.00
(200MM X 25MM)
0162 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 500.00 1000.00 620.00 1240.00 525.00 1050.00
(200MM X 50MM)
0163 5582000000-M 1510 *** X ***MM TAPPING SADDL 10 EA 440.00 4400.00 550.00 5500.00 460.00 4600.00
(300MM X 20MM)
0164 5582000000-M 1510 *** X ***MM TAPPING SADDL 6 EA 525.00 3150.00 650.00 3900.00 550.00 3300.00
(300MM X 25MM)
0165 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 625.00 1250.00 780.00 1560.00 655.00 1310.00
(300MM X 50MM)
0166 5582000000-M 1510 *** X ***MM TAPPING SADDL 8 EA 550.00 4400.00 680.00 5440.00 575.00 4600.00
(400MM X 20MM)
0167 5624000000-M 1510 200MM TRANS COUPLN ****** 1 EA 435.00 435.00 540.00 540.00 455.00 455.00
(DITO AC)
0168 5642000000-M 1510 400MM TRANS COUPLN ****** 1 EA 900.00 900.00 1100.00 1100.00 940.00 940.00
(DI TO AC)
0169 5648000000-N 1510 RELOCATE EXIST WAT METER 84 EA 450.00 37800.00 560.00 47040.00 470.00 39480.00
0170 5654000000-M SP RELOC EXT H20 MTR & MTR VLT 4 EA 4000.00 16000.00 5000.00 20000.00 4200.00 16800.00
(50MM)
0171 5660000000-N SP REMOVE WATER METER 3 EA 180.00 540.00 220.00 660.00 190.00 570.00
0172 5666000000-M 1510 FIRE HYDRANT, ****MPA WP 1 EA 3400.00 3400.00 4200.00 4200.00 3550.00 3550.00
(1.03 MPA WP)
0173 5672000000-N 1510 RELOCATE EXIST FIRE HYD 23 EA 1400.00 32200.00 1700.00 39100.00 1460.00 33580.00



NOV 16, 2004 02:47 PM
TIP NO U-2408

FED AID NO STP-274(4)
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.

GASTON
34799.3.1

4.642 KM

NOV 16 2004

2:00 PM 6/ 8 033

C201067

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

REA CONTRACTING, LLC

CHARLOTTE, NC

1520 **MM PVC SS PIPE SDR **
(100MM, SDR 21)
1520 ***MM PVC SS PIPE SDR **
(150MM, SDR 21)
1520 **MM PVC FORCE M **+***
(150MM, C900, DR 18, 1.03MPA WP)
1520 ***MM DI SS PIPE CL ****
(200MM, CLASS 51)
1520 **MM DI SS PIPE CL ****
(500MM, CLASS 51)
1520 DI SS PIPE FITTINGS
1520 SANITARY SEWER CLEAN-OUT
1525 1200MM DIA PC MH 0-1.8M
1525 1500MM DIA PC MH 0-1.8M
1525 STD PC MH WALL ***MM 1.8+
(1200MM)
1525 STD PC MH WALL ****MM 1.8+
(1500MM)
1525 SS MH OS DROP ASSEMBLY
1530 FL OR REMV *** P|PE *****
(200MM CI WATER PIPE)
1530 FL OR REMV *** PIPE *****
(200MM, AC WATER PIPE)
1530 FL OR REMV *** P|PE *****
(200MM, TCP SEWER PIPE)
1530 FL OR REMV 300 PIPE **=*
(CI WATER PIPE)
1530 FILL/REM ABN 400 PIPE ***
(AC WATER PIPE)
1530 FILL/REM ABN 400 PIPE ***
(CI WATER PIPE)
1530 FILL/REM ABN 400 PIPE ***
(DI WATER PIPE)
0193 5816000000-N 1530 BRK DN,PLUG & FILL UT MH
0194 5822000000-N 1530 BREAK DOWN & REBUILD MH
0195 5882000000-N SP  GENERIC UTILITY ITEM (EA)
200MM TRANSITION COUPLING, DI TO TC
0196 5882000000-N SP  GENERIC UTILITY ITEM (EA)
CUT IN SANITARY SEWER CLEAN OUT
0197 5882000000-N SP GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING 150MM DRAIN VALVE
0198 5882000000-N SP  GENERIC UTILITY ITEM (EA)
RELOCATE EXISTING SANITARY SEWER CLEAN OUT
0199 5912000000-N SP  GENERIC UTILITY ITEM (LS)
WGP-TRANSCO / REMOVAL OF PIPE- LINE CASINGS
1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE

0174 5690000000-M

0175 5690000000-M

0176 5708000000-M

0177 5714000000-M

0178 5714000000-M

0179 5756000000-M
0180 5768000000-N
0181 5775000000-M
0182 5776000000-M
0183 5780000000-M

0184 5780000000-M

0185 5786000000-M
0186 5798000000-M

0187 5798000000-M

0188 5798000000-M

0189 5804000000-M

0190 5810000000-M

0191 5810000000-M

0192 5810000000-M

0200 6000000000-M
0201 6006000000-M
0202 6009000000-M
0203 6012000000-M

2712 M 165.00 44880.00
55 M 198.00 10890.00

12 M 118.80 1425.60
355 M 280.50 99577.50
36 M 693.00 24948.00
136 KG 3.30 448.80
46 EA 330.00 15180.00

8 EA 2000.00 16000.00

1 EA 2600.00 2600.00

75 M 495.00 3712.50
62 M 825.00 5115.00
081 M 297.00 240.57
368 M 16.50 6072.00
80 M 16.50 1320.00
304 M 16.50 5016.00
69 M 29.70 2049.30
150 M 46.20 6930.00
18 M 46.20 831.60

14 M 46.20 646.80

1 EA 1400.00 1400.00

15 EA 1500.00 22500.00

6 EA 400.00 2400.00

30 EA 500.00 15000.00

1 EA 800.00 800.00

10 EA 450.00 4500.00
Lump Sum 485000.00
3,095 M 6.00 18570.00
740 MTN 37.00 27380.00
3,915 MTN 37.00 144855.00
2,875 MTN 32.00 92000.00

210.00 57120.00
250.00 13750.00
150.00 1800.00
350.00 124250.00
860.00 30960.00
4.00 544.00
410.00 18860.00
2500.00 20000.00
3200.00 3200.00
620.00 4650.00
1000.00 6200.00
370.00 299.70
21.00 7728.00
21.00 1680.00
21.00 6384.00
37.00 2553.00
57.00 8550.00
57.00 1026.00
57.00 798.00
1700.00 1700.00
1900.00 28500.00
500.00 3000.00
620.00 18600.00
990.00 990.00
560.00 5600.00
500000.00

8.00 24760.00
50.00 37000.00
44.00 172260.00
47.00 135125.00

175.00 47600.00
210.00 11550.00
125.00 1500.00
295.00 104725.00
725.00 26100.00
3.50 476.00
345.00 15870.00
2100.00 16800.00
2710.00 2710.00
515.00 3862.50
860.00 5332.00
310.00 251.10
18.00 6624.00
18.00 1440.00
18.00 5472.00
31.00 2139.00
49.00 7350.00
49.00 882.00
49.00 686.00
1455.00 1455.00
1565.00 23475.00
420.00 2520.00
525.00 15750.00
835.00 835.00
470.00 4700.00
485000.00

8.00 24760.00
46.00 34040.00
46.00 180090.00
35.00 100625.00



NOV 16, 2004 02:47 PM GASTON
TIP NO U-2408 34799.3.1 2:00 PM 718 033

NOV 16 2004 C201067
FED AID NO STP-274(4) 4.642 KM

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.

BLYTHE CONSTRUCTION, INC. SLOAN CONSTRUCTION CO., INC. REA CONTRACTING, LLC
CHARLOTTE, NC GREENVILLE, SC CHARLOTTE, NC
0204 6015000000-M 1615 TEMPORARY MULCHING 5 HA 1200.00 6000.00 1500.00 7500.00 1200.00 6000.00
0205 6018000000-M 1620 SEED FOR TEMP SEEDING 300 KG 8.00 2400.00 10.00 3000.00 8.00 2400.00
0206 6021000000-M 1620 FERT FOR TEMP SEEDING 2.5 MTN 800.00 2000.00 990.00 2475.00 800.00 2000.00
0207 6024000000-M 1622 TEMPORARY SLOPE DRAINS 250 M 60.50 15125.00 75.00 18750.00 40.00 10000.00
0208 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 12 EA 180.00 2160.00 190.00 2280.00 350.00 4200.00
0209 6029000000-M SP  SAFETY FENCE 360 M 5.90 2124.00 5.00 1800.00 7.00 2520.00
0210  6030000000-M 1630 SILT EXCAVATION 11,255 M3 3.45 38829.75 11.00 123805.00 25.00 281375.00
0211  6036000000-M 1631 MATTING FOR EROS CONTROL 11,115 M2 1.75 19451.25 2.00 22230.00 2.00 22230.00
0212 6042000000-M 1632 6.4MM HARDWARE CLOTH 1,485 M 7.50 11137.50 15.00 22275.00 10.00 14850.00
0213  6084000000-M 1660 SEEDING & MULCHING 7 HA 3200.00 22400.00 4000.00 28000.00 3200.00 22400.00
0214 6087000000-M 1660 MOWING 3 HA 148.00 444.00 180.00 540.00 150.00 450.00
0215 6090000000-M 1661 SEED FOR REPAIR SEEDING 75 KG 15.00 1125.00 19.00 1425.00 15.00 1125.00
0216  6093000000-M 1661 FERT FOR REPAIR SEEDING 0.25 MTN 3000.00 750.00 3700.00 925.00 3000.00 750.00
0217  6096000000-M 1662 SEED FOR SUPP SEEDING 200 KG 6.75 1350.00 8.00 1600.00 6.75 1350.00
0218 6108000000-M 1665 FERTILIZER TOPDRESSING 11.25 MTN 500.00 5625.00 620.00 6975.00 500.00 5625.00
0219  6109000000-M SP  SPECIAL SEED UND GR FESCUE/BLGRS 0.2 HA 19500.00 3900.00 24000.00 4800.00 19500.00 3900.00
0220 6114000000-N SP SPECIALIZED HAND MOWING 10 HR 30.00 300.00 37.00 370.00 30.00 300.00
0221 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 50.00 800.00 62.00 992.00 50.00 800.00
0222 7036000000-M 1705 300MM PEDEST SIGNL HD 1 SEC 12 EA 609.50 7314.00 760.00 9120.00 610.00 7320.00
0223 7060000000-M 1705 SIGNAL CABLE 5605 M 9.17 51397.85 11.00 61655.00 10.00 56050.00
0224 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 91 EA 805.60 73309.60 1000.00 91000.00 806.00 73346.00
0225 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 7 EA 874.50 6121.50 1100.00 7700.00 875.00 6125.00
0226 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 32 EA 1272.00 40704.00 1600.00 51200.00 1275.00 40800.00
0227 7252000000-M 1710 MESSENGER CABLE (6.35MM) 3,900 M 5.23 20397.00 7.00 27300.00 5.25 20475.00
0228 7264000000-M 1710 MESSENGER CABLE (9.52MM) 965 M 6.63 6397.95 8.00 7720.00 7.00 6755.00
0229 7279000000-M 1715 TRACER WIRE 500 M 127 635.00 2.00 1000.00 1.25 625.00
0230 7288000000-M 1715 TRENCHING (PAVED) 210 M 38.16 8013.60 47.00 9870.00 38.50 8085.00
0231 7300000000-M 1715 TRENCHING (UNPAVED) 2,060 M 15.65 32239.00 19.00 39140.00 16.00 32960.00
0232 7301000000-M SP (Dsl(l)?MDMRII{;. POLY COND ***MM ** COND 170 M 91.84 15612.80 110.00 18700.00 92.00 15640.00
0233 7301000000-M SP (E;IEM?\ARIIE;_ POLY COND ***MM ** COND 710 M 131.20 93152.00 160.00 113600.00 132.00 93720.00
0234 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 62 EA 180.20 11172.40 220.00 13640.00 181.00 11222.00
0235 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 28 EA 397.50 11130.00 490.00 13720.00 400.00 11200.00
0236  7360000000-N 1720 WOOD POLE 25 EA 742.00 18550.00 920.00 23000.00 742.00 18550.00
0237 7372000000-N 1721 GUY ASSEMBLY 87 EA 169.60 14755.20 210.00 18270.00 170.00 14790.00
0238 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 4 EA 636.00 2544.00 790.00 3160.00 640.00 2560.00
0239  7420000000-M 1722 50MM RISER W/ WEATHERHEAD 28 EA 477.00 13356.00 590.00 16520.00 480.00 13440.00
0240 7432000000-M 1722 50MM RISER W/ TUBING 19 EA 132.00 2508.00 160.00 3040.00 132.00 2508.00
0241 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 4765 M 13.91 66281.15 17.00 81005.00 14.00 66710.00

0242 7456000000-M 1726 LEAD-IN CABLE 10,250 M 2.61 26752.50 3.00 30750.00 3.00 30750.00



NOV 16, 2004 02:47 PM
TIP NO

FED AID NO STP-274(4)

U-2408

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-274 FROM NC-275 TO US-29/74 IN GASTONIA.

GASTON
34799.3.1

4.642 KM

2:00 PM 8/ 8 033

NOV 16 2004 C201067

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

REA CONTRACTING, LLC

CHARLOTTE, NC

0243
0244

0245

0246
0247
0248
0249
0250
0251
0252
0253
0254
0255
0256

0257
0258
0259
0260
0261
0262
0263
0264
0265

0266

0267

7484000000-N
7516000000-M

7516000000-M

7552000000-N
7566000000-N
7568000000-N
7570000000-N
7572000000-N
7574000000-N
7575140000-N
7588000000-N
7590000000-N
7613000000-N
7614000000-M

7624000000-N
7631000000-N
7636000000-N
7675000000-N
7684000000-N
7688000000-N
7756000000-N
7780000000-N
7980000000-N

8035000000-N

8800000000-N

SP MICROWAVE VEHICLE DETECTOR

1730 COMMUNICATIONS CABLE (** FIBER)
12

1730 (Czi)i\/lMUNICATIONS CABLE (** FIBER)

1731 fNT)ERCONNECT CENTER

1733 DELINEATOR MARKER

SP FURN FIB-OPT RESTORAT KIT

SP FURN FIB-OPT POWER METER

SP FURN OPTIC LIGHT GENERATOR

SP FURN FIB-OPT TRANSCEIVER

SP FIBER-OPTIC SPLICE CBNT (BASE MTD)

1741 SGNL MAST ARM WITH METAL POLE

SP DBL MAST ARM WITH METAL POLE

SP SOIL TEST

SP  DRILLED PIER FOUND (***MM)
(1220MM)
1743 SIGNAL PEDESTAL WITH FOUND

1744 MAST ARM W/ MTL POLE DES

1745 SIGN FOR SIGNALS

SP LED BLANKOUT SIGN

1750 SIGNAL CABINET FOUNDATION

SP CABINET BASE ADAPTER

1751 CONTLR WITH CBNT, 2070L BASE MTD
SP DETECTOR CARD (TYPE 2070L)

SP GENERIC SIGNAL ITEM (EA)

FIBER-OPTIC TRANSCEIVER, SELF HEALING RING

402 REMV EXIST STR **sxxwssss
(51420 -L-)

SP  MSE RET WALL STA **xxsss
(51+83 -L-)

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

BLYTHE CONSTRUCTION, INC.
SLOAN CONSTRUCTION CO., INC.
REA CONTRACTING, LLC

1 EA 1166.00 1166.00
2,200 M 4.79 10538.00
3,500 M 5.28 18480.00

9 EA 1732.50 15592.50

19 EA 93.50 1776.50

1 EA 1677.50 1677.50

1 EA 1347.50 1347.50

1 EA 3547.50 3547.50

1 EA 1595.00 1595.00

1 EA 3272.50 3272.50

19 EA 10500.00 199500.00
5 EA 12300.00 61500.00
24 EA 195.00 4680.00
110 M 675.00 74250.00
2 EA 650.00 1300.00
24 EA 255.00 6120.00
21 EA 265.00 5565.00
12 EA 2862.00 34344.00

9 EA 636.00 5724.00

8 EA 265.00 2120.00

8 EA 11130.00 89040.00

82 EA 132.50 10865.00

8 EA 1787.50 14300.00

Lump Sum 35000.00
Lump Sum 300000.00
TOTAL 17164947.00
SUB-TOTAL 17164947.00

CONTRACT TOTAL
1 17164947.00
2 17898954.75

3 18388062.74

1400.00
6.00

7.00

2200.00
120.00
2100.00
1700.00
4400.00
2000.00
4100.00
13000.00
15000.00
240.00
840.00

810.00
320.00
330.00
3600.00
790.00
330.00
14000.00
160.00
2200.00

TOTAL

SUB-TOTAL

1400.00
13200.00

24500.00

19800.00
2280.00
2100.00
1700.00
4400.00
2000.00
4100.00

247000.00

75000.00
5760.00

92400.00

1620.00
7680.00
6930.00
43200.00
7110.00
2640.00
112000.00
13120.00
17600.00

4400.00

151000.00

17898954.75

17898954.75

1166.00 1166.00
4.80 10560.00
5.30 18550.00

1750.00 15750.00
95.00 1805.00
1700.00 1700.00
1350.00 1350.00
3600.00 3600.00
1600.00 1600.00
3300.00 3300.00
10500.00 199500.00
12300.00 61500.00
195.00 4680.00
675.00 74250.00
650.00 1300.00
255.00 6120.00
265.00 5565.00
2862.00 34344.00
636.00 5724.00
265.00 2120.00
11130.00 89040.00
132.50 10865.00
1787.50 14300.00
6000.00

140000.00

TOTAL 18388062.74
SUB-TOTAL 18388062.74



NOV 16, 2004 02:47 PM
TIP NO B-3667

FED AID NO BRZ-1131(8)
GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGES #47 & #48 OVER TROUT CREEK AND APPROACHES ON SR-1131 (TROUT CREEK RD).

JACKSON
33212.3.1

0.119 MI

2:00 PM

NOV 16 2004

034

C201073

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum
0002 0029000000-N SP  REINF BRG APPR ***+#xees Lump Sum
(12+52.50)
0003  0029000000-N SP  REINF BRG APPR ****#sss Lump Sum
(15+60.00)

0004 0043000000-N 226 GRADING Lump Sum

0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR
0006 0057000000-E 226 UNDERCUT EXCAVATION 250 CY
0007 0080000000-E SP CLASS IV SUBGRD STABILIZATION 1,000 TON
0008 0134000000-E 240 DRAINAGE DITCH EXCAVATION 15 cy
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY
0010 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 13 TON
0012 0343000000-E 310 15" SIDE DRAIN PIPE 60 LF
0013  0708000000-E 310 15" BCCSP B 0.064" 60 LF
0014 0806000000-E 310 15"BCCS ELB B 0.064" 2 EA
0015 1121000000-E 520 AGGREGATE BASE COURSE 480 TON
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON
0017 1275000000-E 600 PRIME COAT 335 GAL
0018 1525000000-E SP ASP CONC SURF CRS SF9.5A 145 TON
0019  1560000000-E 620 ASP FOR PLANT MIX PG64-22 10 TON
0020 2022000000-E 815 SUBDRAIN EXCAVATION 115 CY
0021 2033000000-E 815 SUBDRAIN FINE AGGREGATE 85 CY
0022 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF
0023 2055000000-E 815 6"SUBDRNY,T,ORL 15 EA
0024 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA
0025 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA
0027 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA
0028 2556000000-E 846 SHOULDER BERM GUTTER 12 LF
0029 2570000000-N SP MODIFIED CONCRETE FLUME 1 EA
0030 3030000000-E 862 STL BM GUARDRAIL 100 LF
0031 3045000000-E 862 SBGR SHOP CURVED 25 LF
0032 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA
0033 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA
0034 3215000000-N 862 GRANCHORTYPE III 8 EA
0035 3270000000-N SP GR ANCHOR TYPE 350 7 EA
0036 3656000000-E 876 FILTER FABRIC FOR DRAINGE 225 SY
0037 3659000000-N SP PREFORMED SCOUR HOLES 1 EA
0038 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 SF

0039 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF

1.00
10.00
12.70
12.00
19.05

2.00
20.00
35.00
40.00

190.00
35.00
35.00

5.00

230.00

470.00

6.00
40.00

4.00
25.00
50.00

5.00

2500.00
750.00
75.00
2000.00
14.50
17.00
50.00
495.00
1285.00
1710.00
3.00
700.00
30.00
30.00

34945.00
14000.00

18000.00

75000.00
1.00
2500.00
12700.00
180.00
13335.00
1000.00
260.00
2100.00
2400.00
380.00
16800.00
3500.00
1675.00
33350.00
4700.00
690.00
3400.00
2000.00
375.00
50.00
30.00
2500.00
750.00
900.00
2000.00
1450.00
425.00
250.00
495.00
10280.00
11970.00
675.00
700.00
1560.00
2880.00

2500.00
15.00
35.00
15.00
30.00

6.00
30.00
25.00
25.00
25.00
30.00
30.00
10.00

230.00
500.00
20.00
45.00
10.00
10.00
350.00
10.00
2000.00
500.00
100.00

3000.00
14.50
17.00
50.00

495.00
1285.00
1710.00

6.00

750.00

15.00
15.00

39500.00
24000.00

24000.00

85000.00
2500.00
3750.00

35000.00

225.00

21000.00

3000.00

390.00
1500.00
1500.00
50.00

14400.00
3000.00
3350.00

33350.00
5000.00
2300.00
3825.00
5000.00

150.00
350.00
60.00
2000.00
500.00
1200.00
3000.00
1450.00
425.00
250.00
495.00

10280.00

11970.00
1350.00

750.00
780.00
1440.00



NOV 16, 2004 02:47 PM JACKSON
TIP NO B-3667 33212.3.1

FED AID NO BRZ-1131(8) 0.119 MI
GRADING, DRAINAGE, PAVING & STRUCTURES.
BRIDGES #47 & #48 OVER TROUT CREEK AND APPROACHES ON SR-1131 (TROUT CREEK RD).

2:00 PM

NOV 16 2004

034

C201073

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY

CONSTRUCTION CO., INC.

ASHEVILLE, NC

0040 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 20.00 720.00
0041 4430000000-N 1130 DRUMS 15 EA 75.00 1125.00
0042 4435000000-N 1135 CONES 15 EA 15.00 225.00
0043 4445000000-E 1145 BARRICADES (TYPE III) 20 LF 20.00 400.00
0044 4450000000-N 1150 FLAGGER 240 HR 25.00 6000.00
0045 4485000000-E 1170 PORT CONC BARRIER 120 LF 30.00 3600.00
0046 4500000000-E 1170 RESET PORT CONC BARRIER 60 LF 20.00 1200.00
0047 6000000000-E 1605 TEMPORARY SILT FENCE 450 LF 4.00 1800.00
0048 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 30.00 3750.00
0049 6009000000-E 1610 EROS CONTRL STONE CL B 200 TON 30.00 6000.00
0050 6012000000-E 1610 SEDIMENT CONTROL STONE 60 TON 35.00 2100.00
0051 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 900.00 1350.00
0052 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 8.00 400.00
0053 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2500.00 625.00
0054 6024000000-E 1622 TEMPORARY SLOPE DRAINS 25 LF 12.00 300.00
0055 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 120.00 120.00
0056 6030000000-E 1630 SILT EXCAVATION 200 CY 8.00 1600.00
0057 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.00 1500.00
0058 6042000000-E 1632 1/4" HARDWARE CLOTH 20 LF 5.00 100.00
0059 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 2200.00 3300.00
0060 6087000000-E 1660 MOWING 1 ACR 100.00 100.00
0061 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00
0062 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2500.00 625.00
0063 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.00 400.00
0064 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 800.00 1000.00
0065 6114000000-N SP SPECIALIZED HAND MOWING 1.5 HR 100.00 150.00
0066 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 1.00 8.00
0067 6123000000-E 1670 REFORESTATION 0.15 ACR 4000.00 600.00

STRUCTURE ITEMS

0068 8035000000-N 402 REMV EXIST STR **#sseess Lump Sum 5000.00
(12+52.50 -L-)

0069 8035000000-N 402 REMV EXIST STR **rrwwex Lump Sum 5000.00
(15+60.00 -L-)

0070 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 3000.00
(12+52.00 -L-)

0071 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 3000.00
(15+60.00 -L-)

0072 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 549 CY 865.00 47488.50

0073 8210000000-N 422 BRG APPR SLAB ***++wir Lump Sum 40000.00
(12+52.50 -L-)

0074 8210000000-N 422 BRG APPR SLAB ***+swwses Lump Sum 40000.00

(15+60.00 -L-)

15.00
50.00
10.00
20.00
25.00
60.00
60.00
8.00
35.00
35.00
35.00
1100.00
10.00
3000.00
10.00
500.00
15.00
2.00
15.00
1995.00
350.00
15.00
3500.00
8.00
800.00
200.00
150.00
4000.00

650.00

540.00
750.00
150.00
400.00
6000.00
7200.00
3600.00
3600.00
4375.00
7000.00
2100.00
1650.00
500.00
750.00
250.00
500.00
3000.00
1500.00
300.00
2992.50
350.00
750.00
875.00
400.00
1000.00
300.00
1200.00
600.00

12000.00

12000.00

15000.00

10000.00

35685.00
40000.00

45000.00



NOV 16, 2004 02:47 PM
TIP NO

FED AID NO BRZ-1131(8)

B-3667

GRADING, DRAINAGE, PAVING & STRUCTURES.

BRIDGES #47 & #48 OVER TROUT CREEK AND APPROACHES ON SR-1131 (TROUT CREEK RD).

JACKSON
33212.3.1

0.119 MI

2:00 PM

NOV 16 2004

034

C201073

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

ASHEVILLE, NC

0075
0076
0077
0078
0079
0080
0081
0082

8217000000-E
8364000000-E
8391000000-N
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8762000000-E

425
450
450
460
876
876
430
430

REINF STEEL (BRIDGE)
HP12X53 PILES

STEEL PILE POINTS
CONCRETE BARRIER RAIL
PLAIN RIP RAP Il (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
3-0"X 1-9"PRESTR SLABS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER
R. E. BURNS & SONS CO,, INC.

TAYLOR & MURPHY CONSTRUCTION CO., INC.

7,691
1,540

28
238.3

LB
LF
EA
LF

530 TON

587
Lump Sum
1,072.36

SY

LF

2.00 15382.00

35.00 53900.00

150.00 4200.00

62.00 14774.60

33.00 17490.00

3.00 1761.00

4830.00

115.00 123321.40

TOTAL 698951.50

SUB-TOTAL 319804.00

SUB-TOTAL 379147.50
CONTRACT TOTAL

698951.50

817842.50

1.00 7691.00

35.00 53900.00
200.00 5600.00
80.00 19064.00

40.00 21200.00

5.00 2935.00
3000.00

125.00 134045.00
TOTAL 817842.50
SUB-TOTAL 400722.50
SUB-TOTAL 417120.00



HENDERSON
33093.3.1

NOV 16, 2004 02:47 PM
TIP NO B-3475

FED AID NO BRSTP-1127(8) 0.095 MI
GRADING, DRAINAGE, PAVING & CULVERT.

CULVERT ON WASH CREEK AND APPROACHES ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

2:00 PM 1/ 4 035

NOV 16 2004 C201306

MCCARROLL CONSTRUCTION,

TENNOCA CONSTRUCTION CO.

TAYLOR & MURPHY

INC. CONSTRUCTION CO., INC.
ARDEN, NC CANDLER, NC ASHEVILLE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 24500.00 30000.00 55000.00
0002 0043000000-N 226 GRADING Lump Sum 163000.00 160000.00 100000.00
0003 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 10.00 1000.00 5.00 500.00 15.00 1500.00
0004 0318000000-E 300 FND CONDIT MATL MINOR STRS 62 TON 25.00 1550.00 30.00 1860.00 30.00 1860.00
0005 0366000000-E 310 15" RC PIPE CULV llI 240 LF 25.00 6000.00 47.00 11280.00 50.00 12000.00
0006 0372000000-E 310 18"RCPIPECULV I 4 LF 30.00 120.00 57.00 228.00 50.00 200.00
0007 0378000000-E 310 24"RCPIPECULV NI 328 LF 44.00 14432.00 67.00 21976.00 60.00 19680.00
0008 0744000000-E 310 48"BCCSP B 0.109" 8 LF 65.00 520.00 70.00 560.00 80.00 640.00
0009 0995000000-E 340 PIPE REMOVAL 105 LF 20.00 2100.00 5.00 525.00 25.00 2625.00
0010  0996000000-N 350 PIPE CLEAN-OUT 2 EA 1000.00 2000.00 150.00 300.00 500.00 1000.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 150 TON 18.00 2700.00 18.00 2700.00 30.00 4500.00
0012 1330000000-E 607 INCIDENTAL MILLING 100 SY 32.00 3200.00 34.24 3424.00 38.00 3800.00
0013 1489000000-E 610 ASP CONC BASE CRS B25.0B 230 TON 77.50 17825.00 75.06 17263.80 80.00 18400.00
0014  1498000000-E 610 ASP CONC INTR CRS 119.0B 160 TON 97.50 15600.00 78.32 12531.20 80.00 12800.00
0015 1519000000-E 610 ASP CONC SURF CRS $9.5B 840 TON 55.25 46410.00 59.39 49887.60 60.00 50400.00
0016 1560000000-E 620 ASP FOR PLANT MIX PG64-22 73 TON 2.65 193.45 330.00 24090.00 350.00 25550.00
0017 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 290 TON 75.00 21750.00 75.00 21750.00 250.00 72500.00
0018 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 2.00 44.80 1.00 22.40 10.00 224.00
0019 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 22.00 369.60 25.00 420.00 40.00 672.00
0020 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00 15.00 1500.00 10.00 1000.00
0021 2055000000-E 815 6"SUBDRNY,T,ORL 3 EA 12.00 36.00 10.00 30.00 5.00 15.00
0022 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 150.00 150.00 175.00 175.00 500.00 500.00
0023 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 10.00 60.00 10.00 60.00 10.00 60.00
0024 2099000000-E 816 SHOULDER DRAIN 100 LF 15.00 1500.00 20.00 2000.00 10.00 1000.00
0025 2253000000-E 840 PIPE COLLARS 11 CY 1200.00 1320.00 800.00 880.00 2000.00 2200.00
0026 2264000000-E 840 PIPE PLUGS 02 CY 1200.00 240.00 350.00 70.00 2500.00 500.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 17 EA 1300.00 22100.00 1400.00 23800.00 1500.00 25500.00
0028 2364000000-N 840 FRAME W/2GRTS 840.16 STD 3 EA 300.00 900.00 305.00 915.00 500.00 1500.00
0029 2374000000-N 840 (FEF;AME—GRT—HD 840.03 ** 3 EA 325.00 975.00 345.00 1035.00 500.00 1500.00
0030 2374000000-N 840 fFFiAME-GRT-HD 840.03 ** 3 EA 325.00 975.00 355.00 1065.00 500.00 1500.00
0031 2374000000-N 840 (Fg)AME—GRT—HD 840.03 ** 6 EA 325.00 1950.00 355.00 2130.00 500.00 3000.00
0032 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 225.00 450.00 220.00 440.00 500.00 1000.00
0033 2451000000-N 840 CONC APRON FOR DROP INLET 3 EA 300.00 900.00 350.00 1050.00 1500.00 4500.00
0034 2549000000-E 846 2-6"CONC CURB & GUTTER 750 LF 18.50 13875.00 26.24 19680.00 19.90 14925.00
0035 2591000000-E 848 4" CONCRETE SIDEWALK 390 SY 33.00 12870.00 46.04 17955.60 45.00 17550.00
0036 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 50 SY 100.00 5000.00 71.50 3575.00 100.00 5000.00
0037 2612000000-E 848 6" CONCRETE DRIVEWAY 120 SY 60.00 7200.00 64.68 7761.60 57.00 6840.00
0038 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 140 SY 50.00 7000.00 75.79 10610.60 57.00 7980.00
0039 2830000000-N 858 ADJ MANHOLES 10 EA 350.00 3500.00 400.00 4000.00 800.00 8000.00



NOV 16, 2004 02:47 PM HENDERSON
TIP NO B-3475 33093.3.1 2:00 PM 2/ 4 035

NOV 16 2004 C201306
FED AID NO BRSTP-1127(8) 0.095 MI

GRADING, DRAINAGE, PAVING & CULVERT.
CULVERT ON WASH CREEK AND APPROACHES ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

MCCARROLL CONSTRUCTION, TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY

INC. CONSTRUCTION CO., INC.

ARDEN, NC CANDLER, NC ASHEVILLE, NC
0040 2845000000-N 858 ADJMETER OR VALVE BOXES 8 EA 400.00 3200.00 250.00 2000.00 800.00 6400.00
0041 3628000000-E 876 PLAIN RIP RAP, CLASS | 25 TON 50.00 1250.00 50.00 1250.00 17.00 425.00
0042 3656000000-E 876 FILTER FABRIC FOR DRAINGE 325 SY 4.00 1300.00 2.00 650.00 5.00 1625.00
0043  4400000000-E 1110 WORK ZONE SIGNS (STAT) 492 SF 11.50 5658.00 14.00 6888.00 15.00 7380.00
0044 4405000000-E 1110 WORK ZONE SIGNS (PORT) 180 SF 11.00 1980.00 11.00 1980.00 15.00 2700.00
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 32 SF 11.00 352.00 11.00 352.00 15.00 480.00
0046 4425000000-N 1125 WARNING FLAG SETS 7 EA 17.00 119.00 20.00 140.00 20.00 140.00
0047 4430000000-N 1130 DRUMS 60 EA 40.00 2400.00 40.00 2400.00 50.00 3000.00
0048 4435000000-N 1135 CONES 50 EA 18.00 900.00 18.00 900.00 10.00 500.00
0049 4445000000-E 1145 BARRICADES (TYPE Ill) 80 LF 9.50 760.00 12.00 960.00 20.00 1600.00
0050 4450000000-N 1150 FLAGGER 272 HR 15.00 4080.00 14.00 3808.00 30.00 8160.00
0051 4460000000-N 1155 WARNING LIGHTS (TYPE B) 2 EA 150.00 300.00 125.00 250.00 74.38 148.76
0052 4615000000-E 1205 REM TAPE PVMT MRKINGS 4" 1,046 LF 1.75 1830.50 2.36 2468.56 2.50 2615.00
0053 4635000000-E 1205 REM TAPE PVMT MRKINGS 24" 61 LF 12.00 732.00 6.67 406.87 11.50 701.50
0054 4650000000-N 1251 TEMP RAISED PVMT MRKS 68 EA 9.00 612.00 13.39 910.52 14.00 952.00
0055 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,190 LF 1.00 1190.00 0.93 1106.70 1.00 1190.00
0056 4710000000-E 1205 24"WIDE THERMO 120 MILS 36 LF 7.00 252.00 5.62 202.32 6.00 216.00
0057 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 8 EA 75.00 600.00 204.75 1638.00 215.00 1720.00
0058 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,207 LF 0.15 781.05 0.20 1041.40 0.21 1093.47
0059 4835000000-E 1205 PAINT PVT MKG LINES 24" 72 LF 3.50 252.00 2.89 208.08 3.25 234.00
0060 4845000000-N 1205 PAINT PVT MKG SYMBOL 16 EA 25.00 400.00 89.25 1428.00 100.00 1600.00
0061 4850000000-E 1205 LINE REMOVAL 4" WIDE 300 LF 1.00 300.00 4.99 1497.00 5.50 1650.00
0062 4900000000-N 1252 PERM RAISED PVMT MARKERS 32 EA 9.00 288.00 13.39 428.48 15.00 480.00
0063 5300000000-E 1505 m;D CONDIT MAT CL ****++ 44 TON 50.00 2200.00 30.00 1320.00 20.00 880.00
0064 5306000000-E SP R}EI;DDING MATL, CL **#xxsws 44 TON 50.00 2200.00 30.00 1320.00 20.00 880.00
0065 5318000000-E 1505 PVMT REPAIR UTILITY WORK 1 TON 300.00 300.00 250.00 250.00 150.00 150.00
0066 5360000000-E 1510 6" DI WATER PIPE PC 350 510 LF 30.00 15300.00 22.00 11220.00 36.00 18360.00
0067 5414000000-E 1510 3/4"CU WATER PIPE TYPE K 120 LF 20.00 2400.00 15.00 1800.00 27.00 3240.00
0068 5480000000-E 1510 DI H20 FITTINGS 250# MIN 850 LB 4.00 3400.00 4.00 3400.00 4.00 3400.00
0069 5510000000-E 1510 3/4" CORPORATION STOP 3 EA 60.00 180.00 75.00 225.00 150.00 450.00
0070 5540000000-E 1510 6" GATE V&VB 200# WP 3 EA 750.00 2250.00 600.00 1800.00 600.00 1800.00
0071 5582000000-E 1510 :;‘:}(x*;"/z/)%PPING SADDLE 3 EA 110.00 330.00 125.00 375.00 200.00 600.00
0072 5648000000-N 1510 RELOCATE EXIST WAT METER 3 EA 350.00 1050.00 400.00 1200.00 700.00 2100.00
0073 5672000000-N 1510 RELOCATE EXIST FIRE HYD 1 EA 1500.00 1500.00 750.00 750.00 2000.00 2000.00
0074 5726000000-E 1520 8" DI SEWER PIPE PC 350 209 LF 70.00 14630.00 48.00 10032.00 49.00 10241.00
0075 5775000000-E 1525 4'DIA PC SS MH 0-6' 2 EA 1300.00 2600.00 1500.00 3000.00 1700.00 3400.00
0076 5780000000-E 1525 234(% CONC MH WALL *D 6'+ 1 LF 100.00 100.00 95.00 95.00 150.00 150.00
0077 5798000000-E 1530 FIL OR REMV **" PIPE, *** 306 LF 10.00 3060.00 7.50 2295.00 16.00 4896.00

(8", TC SEWER)



NOV 16, 2004 02:47 PM HENDERSON
TIP NO B-3475 33093.3.1 2.00PM 3/ 4 035

NOV 16 2004 C201306
FED AID NO BRSTP-1127(8) 0.095 MI

GRADING, DRAINAGE, PAVING & CULVERT.
CULVERT ON WASH CREEK AND APPROACHES ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

MCCARROLL CONSTRUCTION, TENNOCA CONSTRUCTION CO. TAYLOR & MURPHY
INC. CONSTRUCTION CO., INC.
ARDEN, NC CANDLER, NC ASHEVILLE, NC
0078 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 2000.00 4000.00 3500.00 7000.00 2500.00 5000.00
STEEL H-PILE PIER
0079 5888000000-E SP  GENERIC UTILITY ITEM (LF) 100 LF 48.00 4800.00 54.00 5400.00 60.00 6000.00
8" DI RIGID RESTRAINED JOINT SEWER PIPE, PC 350
0080 6000000000-E 1605 TEMPORARY SILT FENCE 340 LF 3.00 1020.00 3.00 1020.00 3.65 1241.00
0081 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 30.00 4500.00 30.00 4500.00 30.00 4500.00
0082 6009000000-E 1610 EROS CONTRL STONE CL B 130 TON 30.00 3900.00 30.00 3900.00 30.00 3900.00
0083 6012000000-E 1610 SEDIMENT CONTROL STONE 180 TON 30.00 5400.00 30.00 5400.00 35.00 6300.00
0084 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1500.00 750.00 1605.00 802.50 1200.00 600.00
0085 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 15.00 750.00 16.05 802.50 10.00 500.00
0086 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2500.00 625.00 2675.00 668.75 2500.00 625.00
0087 6030000000-E 1630 SILT EXCAVATION 210 CY 5.00 1050.00 4.00 840.00 15.00 3150.00
0088 6036000000-E 1631 MATTING FOR EROS CONTROL 465 SY 1.00 465.00 2.41 1120.65 1.95 906.75
0089 6042000000-E 1632 1/4" HARDWARE CLOTH 460 LF 1.00 460.00 3.00 1380.00 3.80 1748.00
0090 6069000000-E 1638 STILLING BASINS 40 CY 18.00 720.00 16.00 640.00 20.00 800.00
0091 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2200.00 1100.00 2354.00 1177.00 2100.00 1050.00
0092 6087000000-E 1660 MOWING 0.5 ACR 300.00 150.00 535.00 267.50 400.00 200.00
0093  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 20.00 1000.00 21.40 1070.00 15.00 750.00
0094 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3000.00 750.00 4280.00 1070.00 3000.00 750.00
0095 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.00 400.00 8.56 428.00 5.00 250.00
0096 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 2000.00 500.00 2140.00 535.00 500.00 125.00
0097 6111000000-E Sp  IMPERVIOUS DIKE 325 LF 40.00 13000.00 4410 14332.50 25.00 8125.00
0098 6114000000-N SP SPECIALIZED HAND MOWING 1 HR 80.00 80.00 160.50 160.50 90.00 90.00
0099 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 160.50 1284.00 100.00 800.00
0100 7060000000-E 1705 SIGNAL CABLE 735 LF 2.50 1837.50 2.68 1969.80 5.00 3675.00
0101  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 13 EA 890.00 11570.00 952.30 12379.90 900.00 11700.00
0102 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1200.00 3600.00 1284.00 3852.00 1300.00 3900.00
0103  7264000000-E 1710 MESSENGER CABLE (3/8") 90 LF 2.00 180.00 2.14 192.60 3.00 270.00
0104 7288000000-E 1715 TRENCHING (PAVED) 77 LF 35.00 2695.00 37.45 2883.65 20.00 1540.00
0105 7300000000-E 1715 TRENCHING (UNPAVED) 188 LF 4.00 752.00 4.28 804.64 6.00 1128.00
0106 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 7 EA 290.00 2030.00 310.30 2172.10 300.00 2100.00
0107 7360000000-N 1720 WOOD POLE 2 EA 850.00 1700.00 909.50 1819.00 600.00 1200.00
0108 7372000000-N 1721 GUY ASSEMBLY 2 EA 225.00 450.00 240.75 481.50 285.00 570.00
0109 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 400.00 400.00 428.00 428.00 250.00 250.00
0110 7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 490.00 980.00 524.30 1048.60 350.00 700.00
0111  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,254 LF 7.25 9091.50 7.76 9731.04 9.00 11286.00
0112 7456000000-E 1726 LEAD-IN CABLE 1,040 LF 2.90 3016.00 3.10 3224.00 1.50 1560.00
0113 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 11500.00 23000.00 12305.00 24610.00 2000.00 4000.00
INSTALL CONTROLLER W/ CABINET (TYPE 2070L, POLE
MOUNTED)
0114 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 6 EA 104.00 624.00 111.28 667.68 25.00 150.00

INSTALL DETECTOR CARD (TYPE 2070L)



NOV 16, 2004 02:47 PM
TIP NO

B-3475

FED AID NO BRSTP-1127(8)
GRADING, DRAINAGE, PAVING & CULVERT.
CULVERT ON WASH CREEK AND APPROACHES ON SR-1127 (KANUGA RD) IN HENDERSONVILLE.

HENDERSON
33093.3.1

0.095 MI

2:00 PM 4/ 4 035

NOV 16 2004 C201306

MCCARROLL CONSTRUCTION,

TENNOCA CONSTRUCTION CO.

TAYLOR & MURPHY

INC. CONSTRUCTION CO., INC.
ARDEN, NC CANDLER, NC ASHEVILLE, NC
CULVERT ITEMS
0115 8056000000-N 402 REMV EXIST STR *##sswrs Lump Sum 15500.00 11025.00 270000.00
(14+82.00 -L-)
0116  8126000000-N 414 CULV EXCAV @ ***ewxees Lump Sum 13000.00 8925.00 5000.00
(14+82.00 -L-)
0117 8133000000-E 414 FND CONDIT MAT, BOX CULV 147 TON 33.00 4851.00 36.75 5402.25 30.00 4410.00
0118 8196000000-E 420 CLASS A CONCRETE (CULV) 2475 CY 550.00 136125.00 603.75 149428.13 400.00 99000.00
0119  8245000000-E 425 REINF STEEL (CULVERT) 36,221 LB 0.90 32598.90 1.16 42016.36 1.30 47087.30
0120 8821000000-E SP  GENERIC CULVERT ITEM (SF) 1,057 SF 30.00 31710.00 47.72 50440.04 60.00 63420.00
ARCHITECTURAL CONCRETE SURFACE TREATMENT
CONTRACT TOTAL TOTAL 828283.30 TOTAL 917346.92 TOTAL 1165335.78
ROADWAY ITEMS SUB-TOTAL 594498.40 SUB-TOTAL 650110.14 SUB-TOTAL 676418.48
CULVERT ITEMS SUB-TOTAL 233784.90 SUB-TOTAL 267236.78 SUB-TOTAL 488917.30
BIDDERS IN ORDER CONTRACT TOTAL
MCCARROLL CONSTRUCTION, INC. 1 828283.30
TENNOCA CONSTRUCTION CO. 2 917346.92

TAYLOR & MURPHY CONSTRUCTION CO., INC.

3 1165335.78



